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APPENDIX A
DRAFT CONTRACT
This Contract (“Contract”) is made as of __________, 202X by and between
(“Contractor”) and Region 4 Education Service Center
(“Region 4 ESC”) for the purchase of ___________________________________________(“the
products and services”).
RECITALS
WHEREAS, Region 4 ESC issued Request for Proposals Number R______ for _______
(“RFCSP”), to which Contractor provided a response (“Proposal”); and
WHEREAS, Region 4 ESC selected Contractor’s Proposal and wishes to engage Contractor in
providing the services/materials described in the RFCSP and Proposal;
WHEREAS, both parties agree and understand the following pages will constitute the Contract
between the Contractor and Region 4 ESC, having its principal place of business at 7145 West
Tidwell Road, Houston, TX 77092.
WHEREAS, Contractor included, in writing, any required exceptions or deviations from these
terms, conditions, and specifications; and it is further understood that, if agreed to by Region 4
ESC, said exceptions or deviations are incorporated into the Contract.
WHEREAS, this Contract consists of the provisions set forth below, including provisions of all
attachments referenced herein. In the event of a conflict between the provisions set forth below
and those contained in any attachment, the provisions set forth below shall control.
WHEREAS, the Contract will provide that any state and local governmental entities, public and
private primary, secondary and higher education entities, non-profit entities, and agencies for the
public benefit (“Public Agencies”) may purchase products and services at prices indicated in the
Contract upon the Public Agency’s registration with OMNIA Partners.
1) Term of agreement. The term of the Contract is for a period of two (2) years unless terminated,
canceled or extended as otherwise provided herein. Region 4 ESC shall have the right to
renew the Contract for three (3) additional one-year periods or portions thereof. Region 4 ESC
shall review the Contract prior to the renewal date and notify the Contractor of Region 4 ESC’s
intent renew the Contract. Contractor may elect not to renew by providing three hundred sixtyfive days’ (365) notice to Region 4 ESC. Notwithstanding the expiration of the initial term or
any subsequent term or all renewal options, Region 4 ESC and Contractor may mutually agree
to extend the term of this Agreement. Contractor acknowledges and understands Region 4
ESC is under no obligation whatsoever to extend the term of this Agreement.
2) Scope: Contractor shall perform all duties, responsibilities and obligations, set forth in this
agreement, and described in the RFCSP, incorporated herein by reference as though fully set
forth herein.
3) Form of Contract. The form of Contract shall be the RFCSP, the Offeror’s proposal and Best
and Final Offer(s).
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4) Order of Precedence. In the event of a conflict in the provisions of the Contract as accepted
by Region 4 ESC, the following order of precedence shall prevail:
i.
ii.
iii.
iv.

This Contract
Offeror’s Best and Final Offer
Offeror’s proposal
RFCSP and any addenda

5) Commencement of Work. The Contractor is cautioned not to commence any billable work or
provide any material or service under this Contract until Contractor receives a purchase order
for such work or is otherwise directed to do so in writing by Region 4 ESC.
6)

Entire Agreement (Parol evidence). The Contract, as specified above, represents the final
written expression of agreement. All agreements are contained herein and no other
agreements or representations that materially alter it are acceptable.

7) Assignment of Contract. No assignment of Contract may be made without the prior written
approval of Region 4 ESC. Contractor is required to notify Region 4 ESC when any material
change in operations is made (i.e. bankruptcy, change of ownership, merger, etc.).
8) Novation. If Contractor sells or transfers all assets or the entire portion of the assets used to
perform this Contract, a successor in interest must guarantee to perform all obligations under
this Contract. Region 4 ESC reserves the right to accept or reject any new party. A change
of name agreement will not change the contractual obligations of Contractor.
9) Contract Alterations. No alterations to the terms of this Contract shall be valid or binding
unless authorized and signed by Region 4 ESC.
10) Adding Authorized Distributors/Dealers. Contractor is prohibited from authorizing additional
distributors or dealers, other than those identified at the time of submitting their proposal, to
sell under the Contract without notification and prior written approval from Region 4 ESC.
Contractor must notify Region 4 ESC each time it wishes to add an authorized distributor or
dealer. Purchase orders and payment can only be made to the Contractor unless otherwise
approved by Region 4 ESC. Pricing provided to members by added distributors or dealers
must also be less than or equal to the Contractor’s pricing.
11) TERMINATION OF CONTRACT
a) Cancellation for Non-Performance or Contractor Deficiency. Region 4 ESC may terminate
the Contract if purchase volume is determined to be low volume in any 12-month period.
Region 4 ESC reserves the right to cancel the whole or any part of this Contract due to
failure by Contractor to carry out any obligation, term or condition of the contract. Region
4 ESC may issue a written deficiency notice to Contractor for acting or failing to act in any
of the following:
i. Providing material that does not meet the specifications of the Contract;
ii. Providing work or material was not awarded under the Contract;
iii. Failing to adequately perform the services set forth in the scope of work and
specifications;
iv. Failing to complete required work or furnish required materials within a reasonable
amount of time;
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v. Failing to make progress in performance of the Contract or giving Region 4 ESC
reason to believe Contractor will not or cannot perform the requirements of the
Contract; or
vi. Performing work or providing services under the Contract prior to receiving an
authorized purchase order.
Upon receipt of a written deficiency notice, Contractor shall have ten (10) days to provide
a satisfactory response to Region 4 ESC. Failure to adequately address all issues of
concern may result in Contract cancellation. Upon cancellation under this paragraph, all
goods, materials, work, documents, data and reports prepared by Contractor under the
Contract shall immediately become the property of Region 4 ESC.
b) Termination for Cause. If, for any reason, Contractor fails to fulfill its obligation in a timely
manner, or Contractor violates any of the covenants, agreements, or stipulations of this
Contract Region 4 ESC reserves the right to terminate the Contract immediately and
pursue all other applicable remedies afforded by law. Such termination shall be effective
by delivery of notice, to the Contractor, specifying the effective date of termination. In such
event, all documents, data, studies, surveys, drawings, maps, models and reports
prepared by Contractor will become the property of the Region 4 ESC. If such event does
occur, Contractor will be entitled to receive just and equitable compensation for the
satisfactory work completed on such documents.
c) Delivery/Service Failures. Failure to deliver goods or services within the time specified, or
within a reasonable time period as interpreted by the purchasing agent or failure to make
replacements or corrections of rejected articles/services when so requested shall
constitute grounds for the Contract to be terminated. In the event Region 4 ESC must
purchase in an open market, Contractor agrees to reimburse Region 4 ESC, within a
reasonable time period, for all expenses incurred.
d) Force Majeure. If by reason of Force Majeure, either party hereto shall be rendered unable
wholly or in part to carry out its obligations under this Agreement then such party shall
give notice and full particulars of Force Majeure in writing to the other party within a
reasonable time after occurrence of the event or cause relied upon, and the obligation of
the party giving such notice, so far as it is affected by such Force Majeure, shall be
suspended during the continuance of the inability then claimed, except as hereinafter
provided, but for no longer period, and such party shall endeavor to remove or overcome
such inability with all reasonable dispatch.
The term Force Majeure as employed herein, shall mean acts of God, strikes, lockouts, or
other industrial disturbances, act of public enemy, orders of any kind of government of the
United States or the State of Texas or any civil or military authority; insurrections; riots;
epidemics; landslides; lighting; earthquake; fires; hurricanes; storms; floods; washouts;
droughts; arrests; restraint of government and people; civil disturbances; explosions,
breakage or accidents to machinery, pipelines or canals, or other causes not reasonably
within the control of the party claiming such inability. It is understood and agreed that the
settlement of strikes and lockouts shall be entirely within the discretion of the party having
the difficulty, and that the above requirement that any Force Majeure shall be remedied
with all reasonable dispatch shall not require the settlement of strikes and lockouts by
acceding to the demands of the opposing party or parties when such settlement is
unfavorable in the judgment of the party having the difficulty.
e) Standard Cancellation. Region 4 ESC may cancel this Contract in whole or in part by
providing written notice. The cancellation will take effect 30 business days after the other
party receives the notice of cancellation. After the 30th business day all work will cease
following completion of final purchase order.
12) Licenses. Contractor shall maintain in current status all federal, state and local licenses, bonds
and permits required for the operation of the business conducted by Contractor. Contractor
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shall remain fully informed of and in compliance with all ordinances and regulations pertaining
to the lawful provision of services under the Contract. Region 4 ESC reserves the right to stop
work and/or cancel the Contract if Contractor’s license(s) expire, lapse, are suspended or
terminated.
13) Survival Clause. All applicable software license agreements, warranties or service
agreements that are entered into between Contractor and Region 4 ESC under the terms and
conditions of the Contract shall survive the expiration or termination of the Contract. All
Purchase Orders issued and accepted by Contractor shall survive expiration or termination of
the Contract.
14) Delivery. Conforming product shall be shipped within 7 days of receipt of Purchase Order. If
delivery is not or cannot be made within this time period, the Contractor must receive
authorization for the delayed delivery. The order may be canceled if the estimated shipping
time is not acceptable. All deliveries shall be freight prepaid, F.O.B. Destination and shall be
included in all pricing offered unless otherwise clearly stated in writing.
15) Inspection & Acceptance. If defective or incorrect material is delivered, Region 4 ESC may
make the determination to return the material to the Contractor at no cost to Region 4 ESC.
The Contractor agrees to pay all shipping costs for the return shipment. Contractor shall be
responsible for arranging the return of the defective or incorrect material.
16) Payments. Payment shall be made after satisfactory performance, in accordance with all
provisions thereof, and upon receipt of a properly completed invoice.
17) Price Adjustments. Should it become necessary or proper during the term of this Contract to
make any change in design or any alterations that will increase price, Region 4 ESC must be
notified immediately. Price increases must be approved by Region 4 ESC and no payment for
additional materials or services, beyond the amount stipulated in the Contract shall be paid
without prior approval. All price increases must be supported by manufacturer documentation,
or a formal cost justification letter. Contractor must honor previous prices for thirty (30) days
after approval and written notification from Region 4 ESC. It is the Contractor’s responsibility
to keep all pricing up to date and on file with Region 4 ESC. All price changes must be
provided to Region 4 ESC, using the same format as was provided and accepted in the
Contractor’s proposal.
Price reductions may be offered at any time during Contract. Special, time-limited reductions
are permissible under the following conditions: 1) reduction is available to all users equally; 2)
reduction is for a specific period, normally not less than thirty (30) days; and 3) original price
is not exceeded after the time-limit. Contractor shall offer Region 4 ESC any published price
reduction during the Contract term.
18) Audit Rights. Contractor shall, at its sole expense, maintain appropriate due diligence of all
purchases made by Region 4 ESC and any entity that utilizes this Contract. Region 4 ESC
reserves the right to audit the accounting for a period of three (3) years from the time such
purchases are made. This audit right shall survive termination of this Agreement for a period
of one (1) year from the effective date of termination. Region 4 ESC shall have the authority
to conduct random audits of Contractor’s pricing at Region 4 ESC's sole cost and expense.
Notwithstanding the foregoing, in the event that Region 4 ESC is made aware of any pricing
being offered that is materially inconsistent with the pricing under this agreement, Region 4
ESC shall have the ability to conduct an extensive audit of Contractor’s pricing at Contractor’s
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sole cost and expense. Region 4 ESC may conduct the audit internally or may engage a thirdparty auditing firm. In the event of an audit, the requested materials shall be provided in the
format and at the location designated by Region 4 ESC.
19) Discontinued Products. If a product or model is discontinued by the manufacturer, Contractor
may substitute a new product or model if the replacement product meets or exceeds the
specifications and performance of the discontinued model and if the discount is the same or
greater than the discontinued model.
20) New Products/Services. New products and/or services that meet the scope of work may be
added to the Contract. Pricing shall be equivalent to the percentage discount for other
products. Contractor may replace or add product lines if the line is replacing or supplementing
products, is equal or superior to the original products, is discounted similarly or greater than
the original discount, and if the products meet the requirements of the Contract. No products
and/or services may be added to avoid competitive procurement requirements. Region 4 ESC
may require additions to be submitted with documentation from Members demonstrating an
interest in, or a potential requirement for, the new product or service. Region 4 ESC may reject
any additions without cause.
21) Options. Optional equipment for products under Contract may be added to the Contract at
the time they become available under the following conditions: 1) the option is priced at a
discount similar to other options; 2) the option is an enhancement to the unit that improves
performance or reliability.
22) Warranty Conditions. All supplies, equipment and services shall include manufacturer's
minimum standard warranty and one (1) year labor warranty unless otherwise agreed to in
writing.
23) Site Cleanup. Contractor shall clean up and remove all debris and rubbish resulting from their
work as required or directed. Upon completion of the work, the premises shall be left in good
repair and an orderly, neat, clean, safe and unobstructed condition.
24) Site Preparation. Contractor shall not begin a project for which the site has not been prepared,
unless Contractor does the preparation work at no cost, or until Region 4 ESC includes the
cost of site preparation in a purchase order. Site preparation includes, but is not limited to:
moving furniture, installing wiring for networks or power, and similar pre-installation
requirements.
25) Registered Sex Offender Restrictions. For work to be performed at schools, Contractor
agrees no employee or employee of a subcontractor who has been adjudicated to be a
registered sex offender will perform work at any time when students are or are reasonably
expected to be present. Contractor agrees a violation of this condition shall be considered a
material breach and may result in the cancellation of the purchase order at Region 4 ESC’s
discretion. Contractor must identify any additional costs associated with compliance of this
term. If no costs are specified, compliance with this term will be provided at no additional
charge.
26) Safety measures. Contractor shall take all reasonable precautions for the safety of employees
on the worksite and shall erect and properly maintain all necessary safeguards for protection
of workers and the public. Contractor shall post warning signs against all hazards created by
its operation and work in progress. Proper precautions shall be taken pursuant to state law
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and standard practices to protect workers, general public and existing structures from injury
or damage.
27) Smoking. Persons working under the Contract shall adhere to local smoking policies.
Smoking will only be permitted in posted areas or off premises.
28) Stored materials. Upon prior written agreement between the Contractor and Region 4 ESC,
payment may be made for materials not incorporated in the work but delivered and suitably
stored at the site or some other location, for installation at a later date. An inventory of the
stored materials must be provided to Region 4 ESC prior to payment. Such materials must be
stored and protected in a secure location and be insured for their full value by the Contractor
against loss and damage. Contractor agrees to provide proof of coverage and additionally
insured upon request. Additionally, if stored offsite, the materials must also be clearly identified
as property of Region 4 ESC and be separated from other materials. Region 4 ESC must be
allowed reasonable opportunity to inspect and take inventory of stored materials, on or offsite,
as necessary. Until final acceptance by Region 4 ESC, it shall be the Contractor's
responsibility to protect all materials and equipment. Contractor warrants and guarantees that
title for all work, materials and equipment shall pass to Region 4 ESC upon final acceptance.
29) Funding Out Clause. A Contract for the acquisition, including lease, of real or personal
property is a commitment of Region 4 ESC’s current revenue only. Region 4 ESC retains the
right to terminate the Contract at the expiration of each budget period during the term of the
Contract and is conditioned on a best effort attempt by Region 4 ESC to obtain appropriate
funds for payment of the contract.
30) Indemnity. Contractor shall protect, indemnify, and hold harmless both Region 4 ESC and its
administrators, employees and agents against all claims, damages, losses and expenses
arising out of or resulting from the actions of the Contractor, Contractor employees or
subcontractors in the preparation of the solicitation and the later execution of the Contract.
Any litigation involving either Region 4 ESC, its administrators and employees and agents will
be in Harris County, Texas.
31) Marketing. Contractor agrees to allow Region 4 ESC to use their name and logo within
website, marketing materials and advertisement. Any use of Region 4 ESC name and logo
or any form of publicity, inclusive of press releases, regarding this Contract by Contractor must
have prior approval from Region 4 ESC.
32) Certificates of Insurance. Certificates of insurance shall be delivered to the Region 4 ESC
prior to commencement of work. The Contractor shall give Region 4 ESC a minimum of ten
(10) days’ notice prior to any modifications or cancellation of policies. The Contractor shall
require all subcontractors performing any work to maintain coverage as specified.
33) Legal Obligations. It is Contractor’s responsibility to be aware of and comply with all local,
state, and federal laws governing the sale of products/services and shall comply with all laws
while fulfilling the Contract. Applicable laws and regulation must be followed even if not
specifically identified herein.
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Appendix B
TERMS & CONDITIONS ACCEPTANCE FORM
Signature on the Offer and Contract Signature form certifies complete acceptance of the terms
and conditions in this solicitation and draft Contract except as noted below with proposed
substitute language (additional pages may be attached, if necessary). The provisions of the
RFCSP cannot be modified without the express written approval of Region 4 ESC. If a
proposal is returned with modifications to the draft Contract provisions that are not expressly
approved in writing by Region 4 ESC, the Contract provisions contained in the RFCSP shall
prevail.
Check one of the following responses:

X

Offeror takes no exceptions to the terms and conditions of the RFCSP and draft Contract.
(Note: If none are listed below, it is understood that no exceptions/deviations are taken.)
Offeror takes the following exceptions to the RFCSP and draft Contract. All exceptions
must be clearly explained, reference the corresponding term to which Offeror is taking
exception and clearly state any proposed modified language, proposed additional terms
to the RFCSP and draft Contract must be included:
(Note: Unacceptable exceptions may remove Offeror’s proposal from consideration for
award. Region 4 ESC shall be the sole judge on the acceptance of exceptions and
modifications and the decision shall be final.
If an offer is made with modifications to the contract provisions that are not expressly
approved in writing, the contract provisions contained in the RFCSP shall prevail.)

Section/Page

8

Term, Condition, or
Specification

Exception/Proposed Modification

Accepted
(For Region 4
ESC’s use)
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TAB TWO: Experience and Reputation
i. Include a detailed response to Appendix E, Exhibit A, OMNIA
Partners Response for National Cooperative Contract.
3.1 COMPANY
A. Brief history and description of Supplier.
Vaughn Construction (Vaughn) is a Texas-based builder with
approximately 1,000 employees. Established in the 1980s, the firm
was born out of the Vaughn family’s long history and trusted reputation in the construction industry. Today, Vaughn remains family
owned, is one of the largest contractors in Texas, and is a leading
builder of research, healthcare, institutional, higher education, and
biomedical facilities in the marketplace. In addition to our Houston
headquarters, Vaughn maintains offices in Austin, College Station,
Dallas, El Paso, Galveston, Lubbock, Rio Grande Valley, San Antonio,
and the Texas Medical Center (Houston), along with many project
offices to serve our clients. We have maintained a constant but
controlled growth over the last 30+ years. Our business philosophy
limits our growth as we do not strive to be all things to all people;
rather we are committed to being a long-term partner with our
clients. Over 90 percent of our work is repeat business. While many
of our construction projects are large new buildings on greenfield
sites, our work is also comprised of small renovation and addition
projects for existing clients, a testament to our ability to fully service
all of a client’s building needs.
B. Total number and location of sales persons employed by
Supplier.
In addition to our formal marketing department at the corporate
office in Houston, all of our project managers and superintendents
are involved in marketing and sales. They are located in our 10
offices across the state.
C. Number and location of support centers (if applicable) and location of corporate office.
We have included the location of our local and corporate offices in
the chart to the right.
D. Annual sales for the three previous fiscal years.
Vaughn is a privately held company and does not make financial
information a matter of public record. We typically maintain in
excess of $2.5
billion of work underINFORMATION
contract, including $1 billion in
PROPRIETARY
backlog. The number of contracts varies less than 15 percent from
year to year.
We consider all of the above information to be confidential.
E. Submit FEIN and Dunn & Bradstreet report.
As a privately held company, we do not report to Dun & Bradstreet.

LOCATION

ADDRESS

Houston
Corporate Headquarters

10355 Westpark Drive
Houston, Texas 77042

Austin

6604 N. Lamar
Austin, Texas 78752

College Station

2421 Earl Rudder Freeway
College Station, Texas 77845

Dallas

9160 Sterling Street, Suite 100
Irving, Texas 75063

El Paso

124 West Castellano Drive, Suite 105
El Paso, Texas 79912

Galveston

1028 Broadway
Galveston, Texas 77550

Lubbock

2407 20th Street
Lubbock, Texas 79401

Rio Grande Valley

525 W. Nolana Ave., Suite H
McAllen, Texas 78504

San Antonio

1400 Universal City Boulevard
Universal City, Texas 78148

Texas Medical Center

152 Carrie Street
Houston, Texas 77047

F. Describe any green or environmental initiatives or policies.
We have constructed numerous projects that have achieved LEED®
status, including Certified, Silver, Gold, and Platinum level facilities,
and we are committed to delivering a sustainable finished product.
Our approach to sustainability is to examine the impact of how
buildings are constructed now, and to determine whether the materials and methods we utilize are sustainable for the long term. To
ensure these initiatives are carried out, we employ comprehensive
building strategies, and collaborate with the architect to maximize
our efforts. The end result is buildings that are more energy and
water efficient, more durable, and are built with “healthier” materials. This approach is implemented regardless of whether or not our
clients decide to pursue a certification such as LEED®.
G. Describe any diversity programs or partners supplier does business with and how Participating Agencies may use diverse partners
through the Master Agreement. Indicate how, if at all, pricing
changes when using the diversity program.
We have an excellent track record of successfully utilizing diverse
partners on our projects. We are recognized by both the Texas A&M
University System and the University of Texas System for our excellent work in this area. We have an extensive database of diversity
contractors and make a good faith effort to use them, if qualified,
on our projects. Measures we use to increase diversity participation
include: waiving bonding requirements, assisting trade contractors
9
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with procuring insurance, funding payrolls, and purchasing materials
for them.
We do not change our approach from job to job. We always put
forth a good faith effort. Results vary depending on the size and
type of project, market conditions, and trade contractor interest.
We meet with the client prior to starting a project to discuss their
diversity participation objectives and how we can alter our standard
procedures to accommodate their desires. Some of the ways we
solicit their participation include:
• Notifying plan rooms, minority industry associations, and our
diversity database of upcoming bid packages.
• Hosting outreach meetings to provide diversity firms an opportunity to meet our personnel face to face prior to bid packages
release.
• Explaining our bid package strategy and our flexible scope
approach. Most broker construction managers force strict bid
packages onto the trade contractor community which discourages many diversity firms, especially on larger projects. We
clearly explain our flexible scope approach which makes it clear
that we want these diversity firms to bid the scopes of work that
they feel comfortable bidding. We supplement this information
by teaming the diversity firm with another trade contractor,
by requesting additional breakout on bids from other trade
contractors, or by bidding on the missed scope ourselves prior
to the bid time.
• Making plans available to all firms including minority business
associations.
• Distributing addendum, bid procedure changes, and other
updates to diversity firms and minority business associations.
• Assisting non-registered women or minority-owned businesses
with registering for the Texas Procurement Commission.
Because many of our clients are state agencies with strict procurement laws regarding open bidding processes, we must award work
to the most qualified, and cost-effective bidder, regardless of their
diversity status. As such, pricing does not change when using diversity programs.
H. Describe any historically underutilized business certifications
supplier holds and the certifying agency. This may include business
enterprises such as minority and women owned, small or disadvantaged, disable veterans, etc.
Vaughn Construction does not hold any historically underutilized
business certifications.
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I. Describe how supplier differentiates itself from its competitors.
The job order contracting (JOC) process is more difficult than a
single project. Because we have provided JOC services to clients
for more than 20 years, we have experience and understanding of
the difficulties in dealing with multiple work orders under a single
contract. Our staff can execute multiple estimates quickly and concurrently, our managers and superintendents have the experience
to effectively manage multiple job sites and different teams of trade
contractors, and our accounting system is well-suited to the task of
tracking cost and billings on numerous projects. We understand the
requirements of the job order contract. We are adaptive with our
resources and can power up or down as the work orders require.
ATTRIBUTES
The “Do it once. Do it right.” principle. This approach stems
from our emphasis on the preconstruction services, particularly the
constructability reviews. The closer we examine how the project will
be built, before it will be built, the better the end result will be. In
addition, our attention to detail, aggressive planning, and streamlined decision making process, keep projects moving forward in an
efficient manner.
The extra 1%. Because we are committed to being a long-term
partner with our clients, our people are dedicated to doing whatever it takes to satisfy clients’ project objectives. This is most readily
exemplified by our willingness to assist Owners and stakeholders
well beyond the warranty period. We frequently hear from Owners
about our responsiveness and willingness to go beyond our scope
of service to ensure their needs are met. Over 90% of our work is
repeat business.
Focus on relationships. Vaughn has a reputation for fair, respectful,
and valued treatment of architects, engineers, consultants and trade
contractors, which allows us to offer a broader range of high quality
choices for our clients’ consideration. Because more businesses in
the architecture/engineering/construction industry want to work with
Vaughn, we get a higher number of quality responses to our bids
for work. We maintain a master trade contractor list of 3,000 of the
most qualified trade contractors across the state who have met our
stringent requirements and whom we feel comfortable recommending to our clients.
Hands-on builder. Vaughn is the rare combination of a sophisticated construction manager and a traditional general contractor.
Our approach to projects is truly hands on. We offer a substantial
workforce, with craftsmanship and attention to detail unmatched in
the industry. Our focus is on the construction process, not merely
the result. Our hard bid contracting experience gives us the ability
to critically evaluate the trade contractor bids we receive and ensure
our clients receive the best value for their dollar.
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J. Describe any present or past litigation, bankruptcy or reorganization involving supplier.
We are very proud of our record of having zero claims, litigation,
bankruptcy, or reorganization the last 30+ years. From time to time,
we are named in various matters, mostly nuisance-type claims from
trade contractor employees. We have no matters that would impair
our ability to successfully complete this project.
K. Felony Conviction Notice: Indicate if the supplier
a. is a publicly held corporation and this reporting requirement is
not applicable;
b. is not owned or operated by anyone who has been convicted
of a felony; or
c. is owned or operated by and individual(s) who has been
convicted of a felony and provide the names and convictions.
Vaughn Construction is not owned or operated anyone who has
been convicted of a felony.
L. Describe any debarment or suspension actions taken against
supplier
We do not have any debarment or suspension actions taken against
our firm.
3.2 DISTRIBUTION, LOGISTICS
A. Describe the full line of products and services offered by supplier.
We are the rare combination of a sophisticated construction manager and traditional general contractor. Our approach to projects is
truly “hands on.”
We have the capability to provide all types of construction delivery
approaches, ranging from design-build (D-B) and construction
manager-at-risk (CM-R) to hard bid contracting. We provide on-site
supervision and dedicated experienced project managers who are
focused on quality and customer satisfaction.
We also offer a substantial workforce, with craftsmanship and
attention to detail unmatched in the industry. Our focus is on the
construction process, not merely the result. On-site and off, we are
building things that matter.

B. Describe how supplier proposes to distribute the products/service
nationwide. Include any states where products and services will not
be offered under the Master Agreement, including U.S. Territories
and Outlying Areas.
Vaughn Construction primarily operates in Texas, and can provide
services in New Mexico, Oklahoma, Louisiana, and Florida. Our
understanding of this contract is to provide services to clients in
Region 4 ESC, and as such, they do not require services nationwide.
C. Describe how Participating Agencies are ensure they will receive
the Master Agreement pricing; include all distribution channels such
as direct ordering, retail or in-store locations, through distributors,
etc. Describe how Participating Agencies verify and audit pricing to
ensure its compliance with the Master Agreement.
The pricing used in the Master Agreement is RS Means Price Book.
Our clients are familiar with this book and many of them own
a copy of it so they can compare our pricing to ensure it is the
same. We also supply a copy of the line items that we have priced
from the book as part of our proposal, along with references to
the Master Agreement. We review these items with the client and
answer any questions before the client issues us a purchase order.
Because our products are custom fabricated and installed to meet
the actual site conditions, we do not utilize distribution channels
outside a traditional job order delivery. Direct order, retail or instore, and/or distributors are not applicable.
D. Identify all other companies that will be involved in processing,
handling or shipping the products/service to the end user.
N/A. Vaughn Construction will oversee the delivery of all services to
the end user.
E. Provide the number, size and location of Supplier’s distribution
facilities, warehouses and retail network as applicable.
We have an equipment and material yard located in Houston that
stocks lumber, forms, nails, backhoes, skid steer equipment, cranes,
concrete buckets, pumps, generators, hoses, concrete trowels,
fencing materials, steel, street sweepers, lights, air filtration devices,
saws, hammers, jack hammers, ladders, chains, and other standard
construction equipment. We custom fabricate steel and concrete.

We also offer OMNIA/Region 4 ESC unique capabilities in self-performing many key areas of the work. Our areas of specialty include
site work, utilities, concrete (including formwork, reinforcing steel,
placement, and finishing), steel erection, precast erection, door/
specialty hardware installation, miscellaneous metals, and rough
carpentry. We occasionally provide interior finishes as well.
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3.3 MARKETING AND SALES
A. Provide a detailed ninety-day plan beginning from award date
of the Master Agreement describing the strategy to immediately
implement the Master Agreement as supplier’s primary go to
market strategy for Public Agencies to supplier’s teams nationwide,
to include, but not limited to:
i. Executive leadership endorsement and sponsorship of the
award as the public sector go-to-market strategy within first 10
days
ii. Training and education of Supplier’s national sales force with
participation from the Supplier’s executive leadership, along with
the OMNIA Partners, Public Sector team within first 90 days
We have great working relationship with OMNIA Partners under
our current Region 4 ESC contract and therefore see a smooth
implementation of this contract. Our executive leadership endorses
and supports the current Master Agreement and will continue with
the new agreement. We will relay this message to our entire team
within the first 10 days of contract award.
As a current supplier under this agreement, we are familiar with
the procedures and meet with OMNIA Partners in our market areas
on a regular basis. Within the first 90 days, we will contact these
partners and discuss any additional training and/or education needs
that may be required or updated.
B. Provide a detailed ninety-day plan beginning from award date
of the Master Agreement describing the strategy to market the
Master Agreement to current Participating Public Agencies, existing
Public Agency customers of Supplier, as well as to prospective
Public Agencies nationwide immediately upon award, to include,
but not limited to:
i. Creation and distribution of a co-branded press release to
trade publications
ii. Announcement, Master Agreement details and contact information published on the Supplier’s website within first 90 days
iii. Design, publication and distribution of co-branded marketing
materials within first 90 days
iv. Commitment to attendance and participation with OMNIA
Partners, Public Sector at national (i.e. NIGP Annual Forum, NPI
Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings,
Regional Cooperative Summits, etc.) and supplier-specific trade
shows, conferences and meetings throughout the term of the
Master Agreement
v. Commitment to attend, exhibit and participate at the NIGP
Annual Forum in an area reserved by OMNIA Partners, Public
Sector for partner suppliers. Booth space will be purchased and
staffed by Supplier. In addition, Supplier commits to provide
reasonable assistance to the overall promotion and marketing
12

efforts for the NIGP Annual Forum, as directed by OMNIA
Partners, Public Sector.
vi. Design and publication of national and regional advertising in
trade publications throughout the term of the Master Agreement
vii. Ongoing marketing and promotion of the Master Agreement
throughout its term (case studies, collateral pieces, presentations,
promotions, etc.)
viii. Dedicated OMNIA Partners, Public Sector internet web-based
homepage on Supplier’s website with:
• OMNIA Partners, Public Sector standard logo;
• Copy of original Request for Proposal;
• Copy of Master Agreement and amendments between Principal
Procurement Agency and Supplier;
• Summary of Products and pricing;
• Marketing Materials
• Electronic link to OMNIA Partners, Public Sector’s website
including the online registration page;
• A dedicated toll-free number and email address for OMNIA
Partners, Public Sector
Our 90-day plan describing how we will implement the contract
within our firm is as follows:
DAYS

PLAN OF ACTION

1 - 30

Issue press release; announce award of contract to all
project managers via Vaughn intranet site of contract;
discuss with sales team in monthly business development meeting

31 - 60

Direct mail to current customers via quarterly newsletter and white papers

61 - 90

Create and post dedicated page on Vaughn website

If awarded contract, we will work with OMNIA/Region 4 ESC to
market this contract. We will issue a co-branded press release within
the first 30 days and will promote the award in our next quarterly
newsletter. We participate in the following trade shows in which we
will actively market and deliver this program:
• Texas College & University Facilities Conference
• Construction Owners Association of America
• Texas Association of Health Care Facilities Managers
We will demonstrate the benefits of this contract and provide data
sheets and case studies which we encourage OMNIA/Region 4 ESC
members to contact. We have a white paper that educates current
and potential clients regarding job order contracting.
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This report explains the benefits of job order contracting services
and includes a case study on how these services are used successfully by University of Texas MD Anderson Cancer Center. We will
distribute this report to educate clients and promote OMNIA/Region
4 ESC while we continue to emphasize the benefits of a cooperative agreement, including the ease of procurement and speed of
delivery to the market through OMNIA Partners.
We will develop a dedicated page on our website to promote
OMNIA Partners, Public Sector contract. The website will contain all
information detailed above.
C. Describe how Supplier will transition any existing Public Agency
customers’ accounts to the Master Agreement available nationally
through OMNIA Partners, Public Sector. Include a list of current
cooperative contracts (regional and national) Supplier holds and
describe how the Master Agreement will be positioned among the
other cooperative agreements.
Our current OMNIA/Region 4 ESC agreement is our most utilized
cooperative contract and we will continue to service the existing
clients with this contract if awarded. If Vaughn is not awarded this
contract, we would need to offer our client base other cooperative agreements, and we would need to find a new partner for our
TXMAS contact, as we currently team with OMNIA/ Region 4 ESC.
The other cooperatives with which we have master agreements
include:
• Choice Partners – Region includes the State of Texas.
• Buy Board – Local to only one area in the Texas region and
mandated by that Owner.
D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA
Partners, Public Sector and agrees to provide permission for reproduction of such logo in marketing communications and promotions. Acknowledge that use of OMNIA Partners, Public Sector logo
will require permission for reproduction, as well.
We agree to provide our logo to OMNIA Partners, Public Sector, and
we agree to provide permission for reproduction of such logo in
marketing communications and promotions.

E. Confirm Supplier will be proactive in direct sales of Supplier’s
goods and services to Public Agencies nationwide and the timely
follow up to leads established by OMNIA Partners, Public Sector. All
sales materials are to use the OMNIA Partners, Public Sector logo.
At a minimum, the Supplier’s sales initiatives should communicate:
i. Master Agreement was competitively solicited and publicly
awarded by a Principal Procurement Agency
ii. Best government pricing
iii. No cost to participate
iv. Non-exclusive
We confirm we will be proactive in direct sales of our services to our
public agency clients and the timely follow up to leads established
by OMNIA Partners, Public Sector.
F. Confirm Supplier will train its national sales force on the Master
Agreement. At a minimum, sales training should include:
i. Key features of Master Agreement
ii. Working knowledge of the solicitation process
iii. Awareness of the range of Public Agencies that can utilize the
Master Agreement through OMNIA Partners, Public Sector
iv. Knowledge of benefits of the use of cooperative contracts
We confirm we will train our sales force on the Master Agreement.
G. Provide the name, title, email and phone number for the
person(s), who will be responsible for:
i. Executive Support
ii. Marketing
iii. Sales
iv. Sales Support
v. Financial Reporting
vi. Accounts Payable
vii. Contracts
The chart on the following page outlines the individuals who are
each responsible for the areas listed above in their respective office.
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LOCATION AND
ADDRESS

KEY PERSONNEL

H. Describe in detail how Supplier’s national sales force is structured, including contact information for the highest-level executive
in charge of the sales team.

Austin
6604 N. Lamar
Austin, Texas 78752

Jose Villarreal,
Senior Project Manager
(512) 318-1332
jvillarreal@vaughnconstruction.com

Our sales force is structured by individual regions throughout the
state of Texas. Each region has a local leadership team who provides
sales and operations support to the clients in their area. These
teams report to Rodney Moore.

College Station
2421 Earl Rudder Freeway
College Station, Texas
77845

Judd Blume,
Project Director
(979) 260-7600
jblume@vaughnconstruction.com

I. Explain in detail how the sales teams will work with the OMNIA
Partners, Public Sector team to implement, grow and service the
national program.

Dallas
9160 Sterling Street,
Suite 100
Irving, Texas 75063

Jeff Jones,
Project Director
(214) 382-3700
jjones@vaughnconstruction.com

El Paso
124 West Castellano Drive,
Suite 105
El Paso, Texas 79912

Jose Villarreal,
Senior Project Manager
(915) 533-4474
jvillarreal@vaughnconstruction.com

Galveston
1028 Broadway
Galveston, Texas 77550

Neil Skinner,
Project Director
(409) 770-0747
nskinner@vaughnconstruction.com

Lubbock
2407 20th Street
Lubbock, Texas 79401

Kelly Dennard,
Project Manager
(806) 368-3497
kdennard@vaughnconstruction.com

Because of our experience with this agreement and current relationship with OMNIA/Region 4 ESC, our sales and marketing efforts,
account set-ups, and contract administration for the new agreement
will be seamless. We will continue to administer the new Master
Agreement in the same manner we have been successfully doing in
the past five years.

Rio Grande Valley
525 W. Nolana Ave.,
Suite H
McAllen, Texas 78504

Luke Vaden,
Senior Project Manager
(210) 403-9833
lvaden@vaughnconstruction.com

K. State the amount of Supplier’s Public Agency sales for the previous fiscal year. Provide a list of Supplier’s top 10 Public Agency
customers, the total purchases for each for the previous fiscal year
along with a key contact for each.

San Antonio
1400 Universal City
Boulevard
Universal City, Texas 78148

Kirt Bailey,
Senior Project Manager
(210) 403-9833
kbailey@vaughnconstruction.com

The sales volume of purchases through cooperatives last year
totaled $42.8 million. As a privately held company, our customer
and contact list is confidential, and we do not make this information
a matter of public record.

Texas Medical Center
152 Carrie Street
Houston, Texas 77047

Rodney Moore,
Project Director
(713) 589-7400
rmoore@vaughnconstruction.com

L. Describe Supplier’s information systems capabilities and limitations regarding order management through receipt of payment,
including description of multiple platforms that may be used for
any of these functions.

All of our project directors and project managers are involved in
sales, marketing, sales support, financial reporting, accounts payable, contracts, and provide executive support. Resumes for these
team members are located starting on page 37.
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We are a Texas-based general contractor supplying custom building
additions and modifications to public clients based in Texas. Our
existing OMNIA/Region 4 ESC agreement covers the State of Texas,
and we intend to keep servicing this same region under the new
contract agreement. Our sales team will continue to develop and
expand relationships with public agency clients in this region while
servicing our existing clients.
J. Explain in detail how Supplier will manage the overall national
program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely
new Participating Public Agency account set- up, timely contract
administration, etc.

Because we construct the vast majority of our projects for institutional clients who set high expectations for the depth of information
we must provide, we have become a construction industry leader in
the utilizationPROPRIETARY
of technology and information
management systems.
INFORMATION
To efficiently execute our projects, we have a significant number of
software programs and technology tools at our disposal, some of
which are listed on the chart on the next page.
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We also have the ability to utilize any other software platforms the
Owner requires or we can customize our programs to their needs.
SOFTWARE

PURPOSE/FUNCTION

Oracle Primavera P6
Microsoft Project

Scheduling

Sage CRE

Financial Controls/
Accounting

Vaughn Project Management (VPM)
Microsoft OneNote
Microsoft Office (Word, Excel,
Project
PowerPoint)PROPRIETARY INFORMATION
Management/
Collaboration
Bluebeam Studio Prime
Microsoft SharePoint
Egnyte
Daily Reports,
Manpower
Projections, Staff
Training Records

Vaughn Portal

BIM 360 Field

Commissioning &
Quality Control

PVault Paperless Environments

Electronic
Document Archiving

We consider all of the above information to be confidential.
M. Provide the Contract Sales (as defined in Section 10 of the
OMNIA Partners, Public Sector Administration Agreement) that
Supplier will guarantee each year under the Master Agreement
for the initial three years of the Master Agreement (“Guaranteed
Contract Sales”).
To the extent Supplier guarantees minimum Contract Sales, the
administration fee shall be calculated based on the greater of the
actual Contract Sales and the Guaranteed Contract Sales.

N. Even though it is anticipated many Public Agencies will be able
to utilize the Master Agreement without further formal solicitation, there may be circumstances where Public Agencies will issue
their own solicitations. The following options are available when
responding to a solicitation for Products covered under the Master
Agreement.
i. Respond with Master Agreement pricing (Contract Sales
reported to OMNIA Partners, Public Sector).
ii. If competitive conditions require pricing lower than the
standard Master Agreement not-to-exceed pricing, Supplier
may respond with lower pricing through the Master Agreement.
If Supplier is awarded the contract, the sales are reported as
Contract Sales to OMNIA Partners, Public Sector under the
Master Agreement.
iii. Respond with pricing higher than Master Agreement only in
the unlikely event that the Public Agency refuses to utilize Master
Agreement (Contract Sales are not reported to OMNIA Partners,
Public Sector).
iv. If alternative or multiple proposals are permitted, respond
with pricing higher than Master Agreement, and include Master
Agreement as the alternate or additional proposal.
Detail Supplier’s strategies under these options when responding to
a solicitation.
We will follow the requirements of the Owner’s RFQ for any solicitations made direct by the Owner. The terms and conditions of these
direct solicitations often vary from our Master Agreement and must
be taken into consideration in the response. When the Owner
allows us to use the Master Agreement for these solicitations, and it
provides the best opportunity for award of the project, we will use
the Master Agreement and provide pricing in accordance with its
terms and conditions. We will report all contract sales made through
this agreement to OMNIA Partners.

Due to the volatile nature of the construction industry and the funding sources of our public clients, we cannot guarantee an amount of
contract sales for the next three years. However, we can and have
provided below a history of the past three years using our current
OMNIA/Region 4 ESC contract and will strive to maintain these sales
as it benefits Vaughn Construction and OMNIA/Region 4 ESC.

PROPRIETARY
INFORMATION
ACTUAL OMNIA/REGION
4 ESC
CONTRACT SALES LAST 3 YEARS
2017

$11,793,000

2018

$10,135,000

2019

$20,042,000

We consider all of the above information to be confidential.
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ii. The successful Offeror will be required to sign Appendix E, Exhibit
B, OMNIA Partners Administration Agreement prior to Contract
award. Offerors should have any reviews required to sign the
document prior to submitting a response. Offeror’s response should
include any proposed exceptions to OMNIA Partners Administration
Agreement on Appendix B, Terms and Conditions Acceptance Form.
We have reviewed the Appendix E, Exhibit B, OMNIA Partners
Administration Agreement, and we do not foresee any issues with
signing this agreement prior to contract award. We have no exceptions to OMNIA Partners Administration Agreement on Exhibit B,
Terms and Conditions Acceptance Form.
iii. Include completed Appendix E, Exhibits F. Federal Funds
Certifications and G. New Jersey Business Compliance.
We have included the Exhibit F, Federal Funds Certifications on
pages 17 - 21.
Regarding Exhibit G, New Jersey Business Compliance, as a Texasbased contractor, we do not intend to do business in the state of
New Jersey.
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EXHIBIT F
FEDERAL FUNDS CERTIFICATIONS

FEDERAL CERTIFICATIONS

ADDENDUM FOR AGREEMENT FUNDED BY U.S. FEDERAL GRANT
TO WHOM IT MAY CONCERN:
Participating Agencies may elect to use federal funds to purchase under the Master Agreement. This form should be
completed and returned.
DEFINITIONS
Contract means a legal instrument by which a non–Federal entity purchases property or services needed to carry out the project
or program under a Federal award. The term as used in this part does not include a legal instrument, even if the non–Federal entity
considers it a contract, when the substance of the transaction meets the definition of a Federal award or subaward
Contractor means an entity that receives a contract as defined in Contract.
Cooperative agreement means a legal instrument of financial assistance between a Federal awarding agency or pass-through
entity and a non–Federal entity that, consistent with 31 U.S.C. 6302–6305:
(a) Is used to enter into a relationship the principal purpose of which is to transfer anything of value from the Federal
awarding agency or pass-through entity to the non–Federal entity to carry out a public purpose authorized by a law of the
United States (see 31 U.S.C. 6101(3)); and not to acquire property or services for the Federal government or pass-through
entity's direct benefit or use;
(b) Is distinguished from a grant in that it provides for substantial involvement between the Federal awarding agency or
pass-through entity and the non–Federal entity in carrying out the activity contemplated by the Federal award.
(c) The term does not include:
(1) A cooperative research and development agreement as defined in 15 U.S.C. 3710a; or
(2) An agreement that provides only:
(i) Direct United States Government cash assistance to an individual;
(ii) A subsidy;
(iii) A loan;
(iv) A loan guarantee; or
(v) Insurance.
Federal awarding agency means the Federal agency that provides a Federal award directly to a non–Federal entity
Federal award has the meaning, depending on the context, in either paragraph (a) or (b) of this section:
(a)(1) The Federal financial assistance that a non–Federal entity receives directly from a Federal awarding agency or
indirectly from a pass-through entity, as described in § 200.101 Applicability; or
(2) The cost-reimbursement contract under the Federal Acquisition Regulations that a non–Federal entity
receives directly from a Federal awarding agency or indirectly from a pass-through entity, as described in §
200.101 Applicability.
(b) The instrument setting forth the terms and conditions. The instrument is the grant agreement, cooperative agreement,
other agreement for assistance covered in paragraph (b) of § 200.40 Federal financial assistance, or the costreimbursement contract awarded under the Federal Acquisition Regulations.
(c) Federal award does not include other contracts that a Federal agency uses to buy goods or services from a contractor
or a contract to operate Federal government owned, contractor operated facilities (GOCOs).
(d) See also definitions of Federal financial assistance, grant agreement, and cooperative agreement.
Non–Federal entity means a state, local government, Indian tribe, institution of higher education (IHE), or nonprofit organization
that carries out a Federal award as a recipient or subrecipient.
Nonprofit organization means any corporation, trust, association, cooperative, or other organization, not including IHEs, that:
(a) Is operated primarily for scientific, educational, service, charitable, or similar purposes in the public interest;
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(b) Is not organized primarily for profit; and
(c) Uses net proceeds to maintain, improve, or expand the operations of the organization.
Obligations means, when used in connection with a non–Federal entity's utilization of funds under a Federal award, orders placed
for property and services, contracts and subawards made, and similar transactions during a given period that require payment by
the non–Federal entity during the same or a future period.
Pass-through entity means a non–Federal entity that provides a subaward to a subrecipient to carry out part of a Federal program.
Recipient means a non–Federal entity that receives a Federal award directly from a Federal awarding agency to carry out an
activity under a Federal program. The term recipient does not include subrecipients.
Simplified acquisition threshold means the dollar amount below which a non–Federal entity may purchase property or services
using small purchase methods. Non–Federal entities adopt small purchase procedures in order to expedite the purchase of items
costing less than the simplified acquisition threshold. The simplified acquisition threshold is set by the Federal Acquisition Regulation
at 48 CFR Subpart 2.1 (Definitions) and in accordance with 41 U.S.C. 1908. As of the publication of this part, the simplified
acquisition threshold is $150,000, but this threshold is periodically adjusted for inflation. (Also see definition of § 200.67 Micropurchase.)
Subaward means an award provided by a pass-through entity to a subrecipient for the subrecipient to carry out part of a Federal
award received by the pass-through entity. It does not include payments to a contractor or payments to an individual that is a
beneficiary of a Federal program. A subaward may be provided through any form of legal agreement, including an agreement that
the pass-through entity considers a contract.
Subrecipient means a non–Federal entity that receives a subaward from a pass-through entity to carry out part of a Federal
program; but does not include an individual that is a beneficiary of such program. A subrecipient may also be a recipient of other
Federal awards directly from a Federal awarding agency.
Termination means the ending of a Federal award, in whole or in part at any time prior to the planned end of period of performance.
The following certifications and provisions may be required and apply when Participating Agency expends federal funds for any
purchase resulting from this procurement process. Pursuant to 2 C.F.R. § 200.326, all contracts, including small purchases, awarded
by the Participating Agency and the Participating Agency’s subcontractors shall contain the procurement provisions of Appendix II to
Part 200, as applicable.
APPENDIX II TO 2 CFR PART 200
(A) Contracts for more than the simplified acquisition threshold currently set at $150,000, which is the inflation adjusted
amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition Regulations Council (Councils)
as authorized by 41 U.S.C. 1908, must address administrative, contractual, or legal remedies in instances where
contractors violate or breach contract terms, and provide for such sanctions and penalties as appropriate.
Pursuant to Federal Rule (A) above, when a Participating Agency expends federal funds, the Participating Agency reserves all rights
and privileges under the applicable laws and regulations with respect to this procurement in the event of breach of contract by either
party.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

(B) Termination for cause and for convenience by the grantee or subgrantee including the manner by which it will be
effected and the basis for settlement. (All contracts in excess of $10,000)
Pursuant to Federal Rule (B) above, when a Participating Agency expends federal funds, the Participating Agency reserves the right
to immediately terminate any agreement in excess of $10,000 resulting from this procurement process in the event of a breach or
default of the agreement by Offeror as detailed in the terms of the contract.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all contracts that meet the
definition of “federally assisted construction contract” in 41 CFR Part 60-1.3 must include the equal opportunity clause
provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, “Equal Employment Opportunity” (30 CFR
12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375, “Amending Executive Order
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11246 Relating to Equal Employment Opportunity,” and implementing regulations at 41 CFR part 60, “Office of Federal
Contract Compliance Programs, Equal Employment Opportunity, Department of Labor.”
Pursuant to Federal Rule (C) above, when a Participating Agency expends federal funds on any federally assisted construction
contract, the equal opportunity clause is incorporated by reference herein.
Does offeror agree to abide by the above? YES

TV

Initials of Authorized Representative of offeror

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal program legislation, all prime
construction contracts in excess of $2,000 awarded by non-Federal entities must include a provision for compliance
with the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations (29
CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted
Construction”). In accordance with the statute, contractors must be required to pay wages to laborers and mechanics at
a rate not less than the prevailing wages specified in a wage determination made by the Secretary of Labor. In
addition, contractors must be required to pay wages not less than once a week. The non-Federal entity must place a copy
of the current prevailing wage determination issued by the Department of Labor in each solicitation. The decision to award
a contract or subcontract must be conditioned upon the acceptance of the wage determination. The non- Federal entity
must report all suspected or reported violations to the Federal awarding agency. The contracts must also include a
provision for compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented by Department of
Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on Public Building or Public Work Financed in Whole
or in Part by Loans or Grants from the United States”). The Act provides that each contractor or subrecipient must be
prohibited from inducing, by any means, any person employed in the construction, completion, or repair of public work, to
give up any part of the compensation to which he or she is otherwise entitled. The non -Federal entity must report all
suspected or reported violations to the Federal awarding agency.
Pursuant to Federal Rule (D) above, when a Participating Agency expends federal funds during the term of an award for all
contracts and subgrants for construction or repair, offeror will be in compliance with all applicable Davis-Bacon Act provisions.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, all contracts awarded by the
non-Federal entity in excess of $100,000 that involve the employment of mechanics or laborers must include a provision
for compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 CFR Part 5). Under
40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every mechanic and laborer on the
basis of a standard work week of 40 hours. Work in excess of the standard work week is permissible provided that the
worker is compensated at a rate of not less than one and a half times the basic rate of pay for all hours worked in excess
of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no
laborer or mechanic must be required to work in surroundings or under working conditions which are unsanitary, hazardous
or dangerous. These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on
the open market, or contracts for transportation or transmission of intelligence.
Pursuant to Federal Rule (E) above, when a Participating Agency expends federal funds, offeror certifies that offeror will be in
compliance with all applicable provisions of the Contract Work Hours and Safety Standards Act during the term of an award for all
contracts by Participating Agency resulting from this procurement process.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the definition of “funding
agreement” under 37 CFR §401.2 (a) and the recipient or subrecipient wishes to enter into a contract with a small
business firm or nonprofit organization regarding the substitution of parties, assignment or performance of experimental,
developmental, or research work under that “funding agreement,” the recipient or subrecipient must comply with the
requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under
Government Grants, Contracts and Cooperative Agreements,” and any implementing regulations issued by the awarding
agency.
Pursuant to Federal Rule (F) above, when federal funds are expended by Participating Agency, the offeror certifies that during the
term of an award for all contracts by Participating Agency resulting from this procurement process, the offeror agrees to comply with
all applicable requirements as referenced in Federal Rule (F) above.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as amended—
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Contracts and subgrants of amounts in excess of $150,000 must contain a provision that requires the non- Federal award
to agree to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 74017671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251- 1387). Violations must be reported to the
Federal awarding agency and the Regional Office of the Environmental Protection Agency (EPA)
Pursuant to Federal Rule (G) above, when federal funds are expended by Participating Agency, the offeror certifies that during the
term of an award for all contracts by Participating Agency member resulting from this procurement process, the offeror agrees
to comply with all applicable requirements as referenced in Federal Rule (G) above.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see 2 CFR 180.220) must not be
made to parties listed on the government wide exclusions in the System for Award Management (SAM), in accordance with
the Executive Office of the President Office of Management and Budget (OMB) guidelines at 2 CFR 180 that implement
Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), “Debarment and
Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, as
well as parties declared ineligible under statutory or regulatory authority other than Executive Order 12549.
Pursuant to Federal Rule (H) above, when federal funds are expended by Participating Agency, the offeror certifies that during the
term of an award for all contracts by Participating Agency resulting from this procurement process, the offeror certifies that neither
it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation by any federal department or agency. If at any time during the term of an award the offeror or its principals becomes
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation by any federal
department or agency, the offeror will notify the Participating Agency.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an award exceeding $100,000
must file the required certification. Each tier certifies to the tier above that it will not and has not used Federal appropriated
funds to pay any person or organization for influencing or attempting to influence an officer or employee of any agency, a
member of Congress, officer or employee of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any
lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the non-Federal award.
Pursuant to Federal Rule (I) above, when federal funds are expended by Participating Agency, the offeror certifies that during the
term and after the awarded term of an award for all contracts by Participating Agency resulting from this procurement process, the
offeror certifies that it is in compliance with all applicable provisions of the Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). The
undersigned further certifies that:
(1) No Federal appropriated funds have been paid or will be paid for on behalf of the undersigned, to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of congress, or an
employee of a Member of Congress in connection with the awarding of a Federal contract, the making of a Federal grant, the making
of a Federal loan, the entering into a cooperative agreement, and the extension, continuation, renewal, amendment, or modification
of a Federal contract, grant, loan, or cooperative agreement.
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of congress, or an
employee of a Member of Congress in connection with this Federal grant or cooperative agreement, the undersigned shall complete
and submit Standard Form-LLL, “Disclosure Form to Report Lobbying”, in accordance with its instructions.
(3) The undersigned shall require that the language of this certification be included in the award documents for all covered subawards exceeding $100,000 in Federal funds at all appropriate tiers and that all subrecipients shall certify and disclose accordingly.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

RECORD RETENTION REQUIREMENTS FOR CONTRACTS INVOLVING FEDERAL FUNDS
When federal funds are expended by Participating Agency for any contract resulting from this procurement process, offeror certifies
that it will comply with the record retention requirements detailed in 2 CFR § 200.333. The offeror further certifies that offeror will
retain all records as required by 2 CFR § 200.333 for a period of three years after grantees or subgrantees submit final
expenditure reports or quarterly or annual financial reports, as applicable, and all other pending matters are closed.
Does offeror agree? YES

TV

Initials of Authorized Representative of offeror

Requirements for National Cooperative Contract
Page 26 of 55
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iv. Describe how Offeror responds to emergency orders.
If we receive a call about an emergency order, we evaluate the issue
with the Owner to determine the level of priority. For emergencies,
our response is immediate. For non-emergency issues, our process
includes documenting, assessing, and creating an execution plan for
the remedial work within 48 hours of the initial call. After the call, we
contact our warranty response group, which includes the team who
installed the work and the correct trade contractor. Within 24 hours
of notice, we send a project team member to assess and plan the
remedial work.
v. Describe Offeror’s ability to meet service and warranty needs, if
applicable.
We are committed to serving our clients with the utmost care. Over
90 percent of our projects come from repeat business, primarily
because of our ability to offer a higher level of service than the
majority of our competitors and because of our follow-up after work
is complete. Our philosophy centers on the notion of treating our
clients’ needs and facilities as if they were our own. Every one of our
projects receives substantial oversight from a senior leader of the
company who is available at any time to solve a problem during the
course of the project or during the warranty period. Over the years,
we have enjoyed an open dialogue with all our clients. Through this
communication, we can openly discuss challenges of a particular
project and identify a quick and comprehensive resolution of any
problems during or after project completion.
Our warranty service implementation plan starts with the proper
turnover of operation and maintenance documents and the training
of facilities personnel on the operation of the facility prior to the
completion of the project. We ensure all information is disseminated
efficiently and completely so we can eliminate many potential warranty issues before they occur. We provide contact phone numbers
and names so that facilities personnel know who to contact and
how to contact us should a warranty issue arise.
During project closeout, we are extremely diligent in making sure
every potential quality issue is addressed as users occupy the facility.
Should a problem occur during the warranty period, our warranty
manager responds immediately and directs either our personnel or
the appropriate trade contractor to perform the corrective work. We
pay particular attention to life safety systems issues. We ensure that
the system installers are responding and addressing the warranty
issue with proper urgency. We work closely with our clients’ warranty managers to keep an open line of communication so that we
identify, address, and close out any issues efficiently. After warranty
work is complete, we follow up to ensure that it was completed to
the users’ satisfaction, and that no further work is required. We look
forward to having the opportunity to implement this plan on the Job
Order Contracting Services project and demonstrate the difference
and benefit of our approach.
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vi. Describe Offeror’s customer service/problem resolution process.
Include hours of operation, number of services, etc.
We are totally committed to serving our customers with the utmost
of care. Over 90 percent of our projects come from repeat business,
primarily because of our ability to offer a higher level of customer
service than our competitors and because of our follow-up after
work is complete. Each project team acts as a service center.
We distribute emergency contact lists to the Owner for 24-hour
emergencies.
Our customer service philosophy centers on the notion of treating
our clients’ needs and facilities as if they were our own. Over the
years, we have enjoyed open dialogue with our clients. We openly
discuss challenges of a particular project to find a quick and comprehensive resolution during or after project completion.
vii. Describe Offeror’s invoicing process. Include payment terms and
acceptable methods of payments.
We utilize a comprehensive accounting system for construction projects. It is a paperless system which allows trade contractor invoices
and other payables to be quickly routed between accounting and
the project team to ensure proper approval and timely payment
to our trade contractors. The paperless system also allows prompt
production of supporting documents, if needed by the Owner.
Our process involves vouching and approval by the appropriate
project manager prior to entering into the accounting system. Once
approved, the accounting department verifies we have an insurance certificate and a signed and valid subcontract on file, and that
amount on the invoice is not higher than the contract amount.
Once we verify all these documents, we enter the invoice into the
accounting system for payment.
Our system has proprietary modifications to specifically address the
accounting needs of our public and institutional clients. Some of the
features include:
• Non-reimbursable or unallowable costs may be coded to separate cost codes or a separate cost center.
• The net costs, net of any trade or volume discount, are typically
only shown in our cost report. We have the ability to isolate
and quantify these trade or volume discounts on a job by job
basis.
• Preconstruction costs may be segregated by assigning a
separate job number which accounts for all the preconstruction
costs and billings to the client.
• Cost codes are designed to capture extra work, including
changes approved by the client.
• Sales or use tax exemptions that the Owner may be entitled to
claim are analyzed by the on-site project management team
and our accounting department. They review each invoice and
each line item on the invoice.
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viii. Describe Offeror’s contract implementation/customer transition
plan.
We will continue using the same implementation plan we are using
with our current Region 4 ESC contract. This plan includes marketing
our construction services to our existing network of clients across
the state of Texas. These clients continue to use Vaughn for their
construction needs, and they use the Region 4 ESC contract for
the simplicity and ease of procuring Vaughn for their projects. This
system creates repeat business for the Vaughn/OMNIA/ Region
4 ESC team and has been successful in steadily increasing sales
revenue since Region 4 ESC first awarded Vaughn a contract.
ix. Provide a website link in order to review website ease of use,
availability, and capabilities related to ordering, returns and reporting. Describe the website’s capabilities and functionality.
Our website is used as a tool to communicate our service offerings
with current and potential clients, trade contractors, and as a recruiting tool for potential employees. It is not used for ordering, returns,
and reporting. The link is http://www.vaughnconstruction.com.
x. Describe the Offeror’s safety record.
The following statistics demonstrate our excellent safety record:
• From 2014 through 2019, we achieved a record 9.6 million
hours worked without a lost-time injury.
• In the last five years, over 99 percent of our projects were
completely incident and injury-free, for Vaughn employees and
our trade contractors’ employees.
• Our Significant Injuries or Fatalities (SIF) rate is 800 percent
better than the industry average, and 400 percent better than
“best of class” contractors, as illustrated in the graphic to the
right.
• Three-time winner of the Texas contractor with the most annual
hours worked without a lost time injury.
• Ranked #1 in our best of the best peer group for lowest
number of recordables in 2017-18.
See OSHA safety chart to the right.
xi. Indicate whether the Offeror is or has ever been debarred.
Vaughn Construction has never been debarred.

X. SIGNIFICANT INJURIES OR FATALITIES RATE
PROJECT LIFESAVER
SIGNIFIGANT INJURIES OR FATALITIES (SIF)
SIF Rate per 200,000 Hours Worked
Rate
0.24
0.23
0.22
0.21
0.2
0.19
0.18
0.17
0.16
0.15
0.14
0.13
0.12
0.11
0.1
0.09
0.08
0.07
0.06
0.05
0.04
0.03
0.02
0.01
0

2016-2017

2017-2018

2018-2019

Category

Best of Class All
Contractors SIF Rate

Best of Class Building
Contractor SIF Rate

0

0

0

Vaughn SIF rate

X. OSHA SAFETY RECORD
SAFETY
RECORD

2018

2017

2016

2015

2014

NATIONAL
AVG.

EMR

0.61

0.65

0.59

0.57

0.63

1.0

RIR

0.41

0.91

0.41

1.93

1.82

3.2

DAFW

0

0

0

164

0

N/A

LWCIR

0

0

0

0.41

0

N/A

DART

0.25

0.36

0.41

1.22

1.29

N/A
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xii. Provide a brief history of the Offeror, including year it was established and corporate office location.
Vaughn Construction (Vaughn) is a Texas-based builder with 1,000
employees. Established in the 1980s, the firm was born out of the
Vaughn family’s long history and trusted reputation in the construction industry. Today, Vaughn remains family owned, is one of the
largest contractors in Texas, and is a leading builder of research,
healthcare, higher education and civic facilities in the marketplace.
In addition to our Houston headquarters, Vaughn maintains offices
in Austin, College Station, Dallas, El Paso, Galveston, Lubbock,
Rio Grande Valley, San Antonio, and the Texas Medical Center
(Houston), along with many project offices to serve our clients.
LOCATION

ADDRESS

Houston
Corporate Headquarters

10355 Westpark Drive
Houston, Texas 77042

xiii. Offeror’s reputation in the marketplace.
We have maintained a constant but controlled growth over the last
30+ years. Our business philosophy limits our growth as we do not
strive to be all things to all people; rather we are committed to being
a long-term partner with our clients. Over 90 percent of our work is
repeat business. We have included a letter from one of our clients
regarding our job order contracting services on the following page.

University of Texas Rio Grande Valley JOC Survey
Overall, how satisfied are you with Vaughn’s performance
on this program?
5 - Very satisfied
How would you rate Vaughn compared to other JOC
contractors you have employed in the past?
5 - Vaughn is the best
compared to others

“

Vaughn team is very responsive to university
and always willing to assist to make thing
right. We will definitely recommend for future
projects. By ensuring that all trades and workers
meet deadlines and accomplish tasks. Very well
organized individuals.

”

Agustin “James” Rodriguez
University of Texas Rio Grande Valley
July 13, 2018

xiv. Reputation of products and services in the marketplace.
While many of our construction projects are large new buildings
on greenfield sites, our work is also comprised of small renovation
and addition projects for existing clients, a testament to our ability
to fully service all of our clients’ building needs. The graphics to the
right serve as testimonials to our work.

University of North Texas Health Science Center
at Fort Worth, JOC Construction Survey
Overall, how satisfied are you with Vaughn’s
performance on this program?
5 - Very satisfied
How would you rate Vaughn compared to other JOC
contractors you have employed in the past?
5 - Vaughn is the best
compared to others
Jason Hurley,
Executive Director Facilities Management
December 18, 2017
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xv. Indicate any proposed subcontractors, their description of
work, and an estimate of the contract amount that would go to
each proposed subcontractor (estimate should be expressed in a
percentage).
Per Addendum 1, it is allowable to answer with TBD.
Our JOC project managers have relationships with many trade contractors and vendors qualified to do this type of work. We maintain
a master database with over 3,000 prequalified trade contractors
across Texas. We utilize a master subcontracting document that
signs firms to a basic terms and conditions language in advance. We
can merely insert the specific scope of work language for each project, and execute a completed subcontract quickly and efficiently. We
can move forward with work immediately upon award and avoid a
prolonged negotiation over terms and conditions. We believe in the
best value approach for selecting trade contractors and utilize the
competitive sealed proposal process. This process provides us with
the ability to consider both price and qualifications in determining
the successful bidders. We also believe in an open bidding process,
whereby we invite potential trade contractors to bid on whatever
portion of work they are comfortable in providing. We find this
approach encourages more participation from all sizes of firms.
Many times, it also saves money for the client when we can mix and
match bidders to create the best combination pricing for a particular
package. We can augment incomplete trade contractor bids with
our self-perform labor force. Through a self-perform/trade contractor combination bid, we can offer the best value for our clients in
certain segments of the work. Our self-perform capability is unique
in today’s climate of brokered approaches, and it regularly makes
the difference when faced with budget or schedule challenges.
xvi. Provide 5 successful contracts or completed individual job
orders performed within the last 5 years performing job order
contracting services; indicate which, if any, were contracted with
public agencies. No more than 2 of the 5 contracts/job orders are
to have been performed by subcontractors proposed as part of the
response to this solicitation. Contracts/job orders are to provide reference information that at a minimum includes: entity name who
performed the contract (whether it was the Offer or a proposed
sub-contractor), contact name of the primary customer reference
of the contract, contact’s title, previously verified contact phone and
email, location (city and state) of where the work was performed,
description of services, start and end date of the contract, aggregate contract price, key employees, any safety issues, any change
orders, and whether the work is for a contract or completed
individual job order. If Offeror chooses to submit a completed
job order instead of a contract to show their experience, Offeror
cannot choose more than 1 individual job order per contract. If
Offeror chooses to submit a contract that has not been completed,
contracts should be ongoing for at least 1 year. Offerors should not
submit for an individual job order that has not been completed.
We have included the above information on the following pages.
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xvii. Provide any additional information relevant to this section.
We have performed job order contracting services for over 20 years
for several institutional clients across Texas. As a qualified and experienced JOC program contractor, we provide the following strengths:
High quality. Our knowledge and expertise can positively impact
the quality of work. Through our experience, we have prequalified quality trade contractors who have previously worked on your
projects and can meet your high quality standards.
Responsive and fast turnaround. We typically take three to four
weeks from request for pricing to start of construction. Urgent
requests can be done much faster. This speed is possible because
projects do not require soliciting and acquiring a contract, detailed
plans and specifications, and a long approval process. Having the
contractor already on site also contributes to speed and responsiveness. Since the JOC contract establishes prices for each unit of work
or materials, it is faster and easier to arrive at a fixed price for each
job. JOC programs do not require price negotiations which also can
delay a project’s start.
Reliable. Our relationship, fixed pricing, and simplified paperwork
help meet Region 4 ESC’s expectations for performance and price.
We are motivated to impress Region 4 ESC with fast, dependable,
quality service to receive the maximum amount of work from
referrals and call backs. Our employees will be on-site constantly,
which gives Region 4 ESC comfort in knowing we understand work
procedures, utility outage processes, and working hours within the
facility, eliminating the learning curve that comes with using different contractors for each project.
Simple. We do not necessarily need detailed construction documents to get started. We can negotiate job orders on a line-by-line
basis under the guidelines and specifications of the overall contract.
Cost savings. We can walk the project site Region 4 ESC, cover any
contingencies that may not be shown in the drawings, and help
identify potential cost reduction items before construction starts.
Teamwork. One of the nicest features of JOC is the teamwork
approach we have generated with Region 4 ESC. For each region,
we will have a single point of contact to manage the program.
Having Region 4 ESC as a valued client motivates us to continue to
perform well and exceed expectations.

Region 4 Education Service Center | Job Order Contracting Services | Solicitation Number 20-021

Texas A&M University System

JOB ORDER CONTRACTS

Location
Bryan, Canyon, College Station,
Galveston, Prairie View, and San
Antonio, TX
Owner
Texas A&M University System
Contract Delivery
Job Order Contract
Construction Type
Renovation

• Bright Complex Miscellaneous
Renovations

• Office Renovations

• Bright Complex Piping Replacement

• Parking Lot Striping and Door Repair

• Building 3025 Exterior Renovation
• Centeq Building Suite 200 Renovation

• PEAP Read Memorial Monument
Installation

• Energy Systems Lab Exterior Renovation

• Recreation Field Upgrades

• Engineering Activities Building C
Classroom Renovations

• Renovation of Rooms 3072 & 3074

• Evans Library Platform Removal

• Panther Plaza Dry Cleaners Build-Out

• Reynolds Building Level Three GMP Suite

Vaughn has worked for Texas A&M
University System since 1998. We were hired
for a job order contract in 2016. We have
completed 33 projects, over $11 million
worth of work under this program. Projects
have ranged from a $850 stadium plaque
replacement to a $1.1 million renovation of
a pharmaceutical manufacturing laboratory.

• Farm Road Lighting

• Reynolds Building Level Three GMP Suite
Demolition

• Farrell Hall Boiler Replacement

• School of Nursing Electrical Upgrade

• Goat Farm Irrigation Ponds Equalization
Line

• Solar Observatory Renovation

• Harrington Transformer Pad Installation
• Hobert Band Hall Instrument Storage

• Student Services Building Sidewalk
Reconstruction

• Kirkham Hall Soffit Repair

• Temporary Storage Yard

Job Series 2016

• Laundromat Wall Covering Installation

• Waterfront Events Pavilion

• Basketball Court and Storage Renovations

• McFerrin Athletic Center Goal Posts and
Fencing Repairs

• Wisenbaker Level 2 Classroom
Renovation

• Modular Building C Renovation

• Zachary Building Learning Studios
Renovation

• Batting Cages Installation

• Star Lab Renovation
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Texas A&M University System

JOB ORDER CONTRACTS (CONTINUED)
Job Series #1 2017

• Davis Player Development Lobby Renovation

• 8081 Renovation

• NSC Improvements

• Chancellor’s House Renovation

• Nuclear Science Center Improvements

• Chevron Room Boards Installation

• Office of the State Chemist BSL3 Build-Out

• Commons Office Insulation

• Relocation of Nuen Lab to Building 1307

• Football Press Box HVAC Modifications

• Renovation of Rooms 149 and 150 for Electron Microscope

• Heater Coil Addition

Job Series 2018

• Kyle Field Sound Enhancement
• Laydown Area

• Bivins Nursing Learning Center Classroom 331 and Lobby
Upgrades

• Recreation Center Stairs and Handrails Replacement

• Bivins Nursing Learning Center Renovations

• Stadium Plaque Replacement

• Bivins Nursing Learning Center Renovations Phase 2

• Zachry Building Signage Improvements

• Enterprise Center Interior Renovation

Job Series #2 2017

• Enterprise Center Parking Lot Upgrades

• Centeq Building Suite Renovation

• Mary Moody Northern Hall Room 178 Updates

• Civil Engineering Concrete Lab

• Stafford Hall Roof Repairs
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Alamo Colleges

JOB ORDER CONTRACTS
Location
San Antonio, TX
Owner
Alamo Colleges
Contract Delivery
Job Order Contract
Construction Type
Renovation
Vaughn has worked for Alamo Colleges
since 2005. Under our job order contracts,
we have completed nearly 100 projects,
totaling more than $22 million. We have
completed projects ranging from wall
removals and signage installation, to a
full renovation of the student center. By
showing our commitment on our job order
contracts, we built a strong relationship
with Alamo Colleges and secured several
contracts for new projects.
Job Series 2014
• Asphalt Repair at Howard and West
Locust St
• Eco Centro Building Seasonal Planting
• Empowerment Center Exterior
Improvements
• Fletcher Floor 2 Rest Room Upgrades
• Fletcher Floor 3 Hall Upgrades
• Koehler Greenhouse Repairs

Job Series 2015

• Moody TRAC Graphics Phase 1

• McCreless Hall Elevator Equipment Room

• Advising Pod Renovation

• Moody TRAC Graphics Phase 2

• Observatory and Planetarium Finishes

• Bursar’s Office Renovations

• Nail Tech Wall Removal

• Observatory and Planetarium Roof
Columns

• Candler Gym Renovation
• Chance Clinic Renovation

• Ozuna Learning Resource Center Phase
2A

• Seal Podium

• District Cafeterias Remodel

• Pool Ceiling Removal

Job Series #2 2014

• Early Childhood Building Sign Installation

• Candler Ceiling Replacement

• Fletcher Third Floor Build-Out

• Restroom Modifications at Executive
Offices

• Eco Centro Building Interior Renovations

• Fletcher Third Floor Demolition

• Empowerment Center Exterior
Improvements

• Gym Priority 1 Maintenance

• McAlister Mural Installation
• Moody TV Studio Renovation
• Welcome Center

• IT Training Room Modifications
• Live Oak Floor Finishing
• McCreless Math Lab Renovation
• Moody President’s Gallery Renovation

• Rotunda Lighting and Ceiling Installation
• Scobee Projector Replacement
• TDLR Corrections
• Wayfinding Signage Installation
• Welcome Center Ceiling Installation
• Welcome Center Sidewalk
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Alamo Colleges

JOB ORDER CONTRACTS (CONTINUED)
Job Series 2016

• Fletcher Third Floor VP Suite Renovation

• Additional Surface Parking

• Gonzalez Electrical Room Relocation

• Black Box Theatre Room 105 Renovation

• Juniper Hall Floor Finishing

• Concho Hall Gallery Phase Four

• Koehler House Water Main Repair

• Natatorium Ceiling Repairs

• Laurel and Persimmon Building Renovations

• Natatorium Pool Recoating

• Law Enforcement Training Center and Annex Demolition

• New Ceiling at Vet Tech Building

• Live Oak/Juniper Rooms Flooring Installation

• Pecan Hall Floor Finishing

• Live Oak Hall Elevator Addition

• Scobee Planetarium Projector Enclosure

• Loftin Student Center Renovation

• STIC Building Demolition

• Loftin Student Center Renovation Phase 2

• Tobin Lofts Improvements

• Loftin Student Center Renovation Phase 3

• Victory Center Alternates

• Manzanillo Hall Administrative Offices Renovation

Job Series 2017

• Moody Building Studio Renovation Phase 2

• Additional Surface Parking

• Moody Studio HVAC Improvements

• Assessment Center Phase 2

• Natatorium Repairs

• Assessment Center Renovations

• North Campus Phase One

• Candler Pool Renovations

• Ozuna HVAC Modifications

• Canopy Addition

• Parking Lots 3, 4, and 5 Repairs

• Chance Building Architecture Shop Renovation

• Pecan Hall Safety Improvements

• Concho Hall Gallery Renovation Phase III

• Science Annex Renovations

• Disc Golf Course Repairs

• Veterans Center Renovations

• Dispatch Center Fencing

• Victory Center Updates

• Eco Centro Building Flooring Renovations

• Visual Arts and Technology Center Upgrades

• Eco Centro Building Storm Drain Repair

• Water Loop Main Replacement

• Facilities Building Renovation

• West Parking Lot Repairs
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University of Houston

JOB ORDER CONTRACTS
Location
Houston, TX
Owner
University of Houston
Contract Delivery
Job Order Contract
Construction Type
Renovation
Vaughn has worked for the University of
Houston since 1996. Our first job order contract was awarded by the university in 2003.
Since that time, we have worked continuously for the university under numerous job
order contracts. Each year our contract was
eligible for renewal, the university renewed
it, a testament to their satisfaction with our
services, our ability to respond in a timely
manner, and our ability to complete even
the smallest projects on time and in budget.
Energy Research Park Series 2014
• Building 13 Ethanol Storage Renovation
• Building 1A Teaming Room
• Building 4 ADA Restroom Repairs
• Building 4 Switchboard Replacement
• Building 5 Disconnect
• Building 8 Dry Pipe Sprinkler Repair
• Temporary Parking Lot
Job Series #2 2014

• Replacement of Fire Rated Ceilings/Walls

• Access Controls

• Smith Sculpture Foundation Repair

• Bates Law Restroom Renovation

• South Annex Temporary Road

• Brazos Hall Sign

• Stadium Band Loading Area Renovation

• Career Services Phase 2

• Stanley Support Catwalk Renovation

• Engineering 2 Classroom W122

• Wortham Drop Off Poles Installation

• Hofheinz Pavilion Locker Room
Renovation

Job Series #1 2016

• Keeland Building Life Safety Upgrades
• Optometry Lobby Renovations

• Campus Recreation and Wellness Center
Roof Drain Repair

• University of Houston-Downtown Girard
Street Building Foundation Repairs

Job Series 2015

• Football Locker Room Renovation

• Girard St. Art Wall Lighting Installation

• Hilton Hotel Planter Demolition

• Wortham Theater Access Control

• Hilton Patio Planters Renovation

• Library Loading Dock Repairs

• Optometry Corridor Ceiling Replacement

• Moody Tower Handrails Repair

• Temporary Parking Lot Tree Haul-Off
Job Series #1 2014
• Career Services Renovation
• Elgin Wortham Driveway Repair
• Fleming Building Fire Hose Cabinets
• Isolation Valve Installation
• MD Anderson Library Carrels Renovation
Phases 1 - 3
• Science and Engineering Research Center
Exhaust Upgrade

• Access Control Package 7 and 8
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University of Houston

JOB ORDER CONTRACTS (CONTINUED)

• Science and Research 1 Suite 203
Build-Out

• Stadium Drink Rails Installation

• TDECU Stadium Student Tailgate Marker

• Stadium Parking Garage Water Intrusion
Repair

• Welcome Center Phase 2 Renovation

• Swim Team Locker Room Renovation

• Winter Parking Lot Maintenance

• Tailgate Marker Repairs

Job Series #2 2016

Job Series #2 2017

• Cullen Building Faculty Cafe Renovation

• Energy Research Park Building 15 Process
Lab 121 Gas Line Replacement

• Cullen Building Sanitary System Repairs
• Cullen Retaining Wall Repair
Job Series #1 2017
• Biomed Flooring Renovation

• Energy Research Park Buildings 2 and 3
Flooring Abatement
Job Series #1 2018

• Engineering 2 Lab Renovations

• Biomed Building Emergency HVAC
Repairs

• Hilton Garage Leak Repair

• Cougar Place Access Controls Installation

• Law Center Convenience Store Build-Out

• Cullen College of Engineering Electrical
Upgrades

• Law Center Waterproofing
• Optometry Building Restroom Renovation
• Police Station Gate Repair

• Health and Biomed Building Access
Controls Installation

• Science and Engineering Classroom
Shade Repairs

• Hilton Concrete Pad

• Science Teaching Laboratory Fourth Floor
Room Integrity Testing

• Science and Research 1 Dr Suppe Office
Build-Out
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• Optometry Sink Installation

• Science and Research Building 2 Vivarium
Lighting Replacement
• Student Center Flagpoles
• Wortham House Plaster Repairs
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Texas Tech University

JOB ORDER CONTRACTS

Location
Lubbock, TX
Owner
Texas Tech University
Contract Delivery
Job Order Contract
Construction Type
Renovation

Job Series 2014
• Art Building HVAC Replacement

Vaughn has been performing job order contracting services for
Texas Tech University since February 2013. Since that time, we have
performed more than 20 tasks orders, totaling over $8.4 million.

• Experimental Sciences Building Fume Hoods 253

• Creative Move Studio Landscape
Job Series 2015
• Architecture Building Brick Phase Three
• Bayer Crop Sciences
• Experimental Sciences Building Clean Room 153
• Experimental Sciences Building Lab Space 153
• Natural Science Research Laboratory NIH Grant Renovation
Job Series 2017
• Bayer Plant Science Building Goddard Enhancements
• CASNR Annex Building Courtyard Modifications
• Goddard Sidewalk Replacement
• Natural Science Research Laboratory Museum Freezer Repair
Job Series 2018
• 8th St Widening/Parking Lot Repairs
• ACB Stair Modifications
• CE Dust Control Installation
• ESB Generator Addition
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University of Texas Medical Branch at Galveston

JOB ORDER CONTRACTS
Location
Galveston, TX

Job Series 2015

Owner
University of Texas Medical Branch at
Galveston

• M11 Main Radiology Three Equipment Replacement

Contract Delivery
Job Order Contract

• Bay Colony Wound Care Clinic

Construction Type
Renovation

• M80 League City Campus Power to Signs

Vaughn has worked with University of Texas
Medical Branch at Galveston (UTMB) since
1993. We have built our long-term relationship with UTMB through our commitment,
dedication, and attention to detail. We have
completed six job order contracts with
UTMB.

• Clinical Services Wing Dining Services Renovation

• Miscellaneous Work Orders
• M80 League City Campus PET/CT Installation
• M80 League City Campus Expansion Completion
• Einstein Bagels Build-Out
• M80 League City Campus Bulk Oxygen Relocation
• Building M64 Shell Space Demolition
• League City Campus Trailer Relocation and Tie-In
Job Series 2017
• Miscellaneous Projects
• John Sealy Annex Restroom Riser Repair
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TAB THREE: Proposed Personnel
i. Provide an organizational chart that include leadership, key
personnel, and subcontractors. Describe the experience and
qualification of key proposed personnel to include a resume for
each employee the Offeror deems as key. Each resume should at a
minimum include: name of personnel, proposed title and role as it
relates to the scope of work identified in this solicitation, and past
work experience to include any experience working in the government sector. Resumes should be no more than 1 page each and
may include subcontractor employees. For key proposed personnel
who are subcontractors, the word ‘subcontractor’ and the name of
the subcontractor should be identified at the top of their resume.

LOCATION AND ADDRESS

KEY PERSONNEL

Houston (Corporate Headquarters)
10355 Westpark Drive
Houston, Texas 77042

Tom Vaughn
(713) 243-8300

Austin
6604 N. Lamar
Austin, Texas 78752

Jose Villarreal,
Senior Project Manager
(512) 318-1332

College Station
2421 Earl Rudder Freeway
College Station, Texas 77845

Judd Blume,
Project Director
(979) 260-7600

Dallas
9160 Sterling Street, Suite 100
Irving, Texas 75063

Jeff Jones,
Project Director
(214) 382-3700

El Paso
124 West Castellano Drive, Suite 105
El Paso, Texas 79912

Jose Villarreal,
Senior Project Manager
(915) 533-4474

We consider all of the resume information and organization
chart to be confidential.

Galveston
1028 Broadway
Galveston, Texas 77550

Neil Skinner,
Project Director
(409) 770-0747

ii. Identify any proposed personnel who worked on the projects
listed under section xiv., of b. Offeror’s Experience and Reputation,
and describe which projects they worked on and their role in the
project.

Lubbock
2407 20th Street
Lubbock, Texas 79401

Kelly Dennard,
Project Manager
(806) 368-3497
Luke Vaden,
Senior Project Manager
(210) 403-9833

Vaughn Construction has approximately 1,000 employees working
throughout Texas, including 400 craft workers. Each of our offices
has a team focused on small addition/renovation, repair, and
upgrade projects. We adjust the size and makeup of the teams to
PROPRIETARY INFORMATION
meet our workload.
The chart to the right shows key personnel each office location,
and we have included their resumes starting on page 37. We have
provided a organization chart on the following page.

PROJECT

KEY PERSONNEL

Rio Grande Valley
525 W. Nolana Ave., Suite H
McAllen, Texas 78504

Texas A&M University System Job
Order Contracts

• Judd Blume
• Kirt Bailey

San Antonio
1400 Universal City Boulevard
Universal City, Texas 78148

Kirt Bailey,
Senior Project Manager
(210) 403-9833

Alamo Colleges Job Order Contracts

• Kirt Bailey

Texas Medical Center
152 Carrie Street
Houston, Texas 77047

Rodney Moore,
Project Director
(713) 589-7400

University of Houston System Job
Order Contracts

• Rodney Moore

Texas Tech University Job Order
Contracts

• Jeff Jones
• Kelly Dennard
• Luke Vaden

University of Texas Medical Branch at
Galveston

• Neil Skinner
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i. ORGANIZATION CHART - CONFIDENTIAL

CHAIRMAN / CEO
TOM VAUGHN*

PRESIDENT / COO
MIKE VAUGHN*

VP ADMIN /
CONTROLS
MIKE SIMPSON*

HUMAN
RESOURCES

QUALITY CONTROL
& COMMISSIONING

FINANCE &
ACCOUNTING

PROPRIETARY INFORMATION

CONSTRUCTION
EXECUTION

PROJECT
MANAGEMENT

General Superintendents
Senior Superintendents
Superintendents
Asst. Superintendents
General Foremen
Foremen

Project Directors
Senior Project Managers
Project Managers
Asst. Project Managers
Project Engineers

SAFETY &
RISK MANAGEMENT

BUSINESS
DEVELOPMENT
& MARKETING

PLANNING

PRECONSTRUCTION
BILL VAUGHN*

VIRTUAL
CONSTRUCTION

ESTIMATING
PRODUCTION
CRAFT WORKERS

CIVIL / EARTHWORK

* Company Officer
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JOSE VILLARREAL
Senior Project Manager - Austin
As senior project manager, Jose oversees
all construction activities. He supervises all
personnel working on the construction project
including construction and project managers, field staff, and
administrative personnel. He is responsible for the execution
of the construction services. He serves as the senior-level client
contact.
Education
Bachelor of Science, Civil Engineering, University of Texas at San
Antonio
Time in Industry/Time with Firm
21 years / 18 years
City of Residence
Austin, TX
Project Experience
• Texas Facilities Commission, Job Series, Austin, TX
» Stephen F Austin Building B15 HVAC Renovation
» WP Clements Building Roof Waterproofing Repairs
• Austin Community College District - Hays Campus, Public
Safety Training Center, Kyle, TX
• Austin Community College District - HighlandPROPRIETARY
Campus,
Bioscience Incubator, Austin, TX
• University of Texas at Austin, Biomedical Engineering Building,
Austin, TX
• University of Texas at Austin, Briscoe Center For American
History Sitework Renovation, Austin, TX
• University of Texas at Austin, Dr. Goris Lab Renovation,
Austin, TX
• University of Texas at Austin, Moncrief-Neuhaus Athletic Center
Renovations, Austin, TX
• University of Texas at Austin, Moran/Ochman Laboratory
Renovation, Austin, TX
• University of Texas at Austin, Sixth Floor Lab/Vivarium BuildOut, Austin, TX
• University of Texas at Austin, Townes Hall HVAC and Electrical
Replacement Phase I, Austin, TX
• University of Texas at Austin, Townes Hall HVAC and Electrical
Replacement Phase II, Austin, TX
• University of Texas at Austin, Wagner Dormitory Renovation,
Round Top, TX
• University of Texas at Austin, Warfield Center Art Gallery
Renovation, Austin, TX

JUDD BLUME
Project Director - College Station
As project director, Judd is responsible for
the overall management of construction
projects. He ensures construction projects are
completed on time and to the client’s satisfaction and assists in
staffing, outlining project plans, setting project goals/deadlines,
and evaluating performance.
Education
Bachelor of Science, Construction Science, Texas A&M University
Time in Industry/Time with Firm
26 years / 19 years
City of Residence
College Station, TX
Project Experience
• Choice Partners, Job Series 2010
» Texas A&M University Health Science Center-Temple,
Curtainwall System Temporary Modifications, Temple, TX
» Texas A&M University Health Science Center, Medical
Research Education Building Fourth Floor Vestibule
Renovation, College Station, TX
» Texas A&M University Health Science Center, Medical
Research Education Building Modifications to Room 1042A,
INFORMATION
College Station, TX
• The Cooperative Purchasing Network, Job Order Contract 2012
#2
» Texas A&M University, Kyle Field First Deck Repairs,
College Station, TX
» Texas A&M University, Nuclear Magnetic Resonance
Imaging Facility Upgrades for Equipment,
College Station, TX
• Blinn College District, Walter C Schwartz Building at the RELLIS
Campus, Bryan, TX
• Sam Houston State University, Sycamore Vivarium,
Huntsville, TX
• Texas A&M University, 21st Century Classroom Building,
College Station, TX
• Texas A&M University, Bright Building Renovation,
College Station, TX
• Texas A&M University, Zachry Engineering Education Complex,
College Station, TX
• Texas A&M University Health Science Center, Medical Research
and Education Building Two, Bryan, TX
• Texas Transportation Institute, State Headquarters Office
Building, College Station, TX
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JEFF JONES
Project Director - Dallas

NEIL SKINNER
Project Director - Galveston

As project director, Jeff is responsible for the
overall management of construction projects. He ensures construction projects are
completed on time and to the client’s satisfaction and assists in
staffing, outlining project plans, setting project goals/deadlines,
and evaluating performance.

As project director, Neil is responsible for
the overall management of construction
projects. He ensures construction projects are
completed on time and to the client’s satisfaction and assists in
staffing, outlining project plans, setting project goals/deadlines,
and evaluating performance.

Education
Bachelor of Science, Construction Management Engineering
Technology, Oklahoma State University

Education
Bachelor of Business Administration, Accounting, Texas State
University

Time in Industry/Time with Firm
38 years / 10 years

Time in Industry/Time with Firm
37 years / 17 years

City of Residence
Southlake, TX

City of Residence
Sweeny, TX

Project Experience
• University of North Texas Health Science Center, Job Series
2016, Fort Worth, TX
» Facilities Management Office Railings Installation
» Finance Department Renovation
» RES Building Fourth Floor Office Renovation
» Parking Lot 13 Renovation
PROPRIETARY
» St. Louis Street Renovation
» RES Building Anatomy Lab Renovation
• University of North Texas, Job Series 2016, Denton, TX
» Bruce Hall Levels One and Two Renovation
» Central Path at Clark Park
» Discovery Park Renovations Phase 1
» Discovery Park Renovations Phase 2
» Eagle Point Film Towers
» RTFP 110 Final Phase
» WS1 Concrete/Gateway Cart Park
» Server Room 133 Upgrades
» Sycamore Hall Level Two Renovation
• University of Texas at Dallas, Job Order Contract Series 2017,
Richardson, TX
» Arts and Technology Building Group A Renovations
» EODIAH Office Porch
• The Cooperative Purchasing Network, Job Order Contract 2013
» Texas Tech University Health Sciences Center at Lubbock,
First Floor Mechanical Room Concrete Repair, Lubbock, TX
» Texas Tech University Health Sciences Center at Lubbock,
International Pain Center Roof Repair, Lubbock, TX
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Project Experience
• Galveston College, Job Series 2014, Galveston, TX
» Chemistry Lab Renovation
• Galveston College, Miscellaneous Projects 2015, Galveston, TX
• Galveston College, Miscellaneous Projects 2016, Galveston, TX
• University of Texas Medical Branch at Galveston, Job Order
Contract Series 2015, Galveston, TX
INFORMATION
» Bay Colony Wound Care Clinic
» Building M64 Shell Space Demolition
» Clinical Services Wing Dining Services Renovation
» M11 Main Radiology Three Equipment Replacement
» M80 League City Campus Bulk Oxygen Relocation
» M80 League City Campus Expansion Completion
» M80 League City Campus PET/CT Installation
» M80 League City Campus Power to Signs
• University of Texas Medical Branch at Galveston, Job Order
Contract Series 2008, Galveston, TX
» Administration Building Abatement
» Children’s Public Restroom and Corridor
» John P. McGovern Academy
» Primary Care Pavilion Medical Specialties Renovation
• University of Texas MD Anderson Cancer Center, Job Order
Series 2003 #1, Houston, TX
» AHU Upgrade
» Alkek Building 3T Tesla MRI Renovation
» Alkek Building Basement Vault III
» B1 Noise Reduction Old Clark Clinic
» BB-5057 New Treatment Equipment Renovation
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KELLY DENNARD
Project Manager - Lubbock
As project manager, Kelly oversees the
field staff, including project engineers. He is
responsible for the progression of work in the
field and attends all progress meetings with the Owner. He communicates directly with trade contractors and the design team
concerning project cost, staffing, and scheduling, prepares project
status reports, and verifies the trade contractors’ plans adhere to
contract specifications.

LUKE VADEN
Senior Project Manager - Rio Grande
Valley
As senior project manager, Luke oversees all
construction activities. He supervises all personnel working on the construction project including construction
and project managers, field staff, and administrative personnel.
He is responsible for the execution of the construction services.
He serves as the senior-level client contact.

Education
Bachelor of Science, Political Science, Texas A&M University

Education
Bachelor of Science, Construction Engineering Technology, Texas
Tech University

Time in Industry/Time with Firm
15 years / 15 years

Time in Industry/Time with Firm
27 years / 25 years

City of Residence
Lubbock, TX

City of Residence
McAllen, TX

Project Experience
• Texas Tech University Health Sciences Center at Lubbock, Job
Series 2019, Lubbock, TX
» 12-Inch Sanitary Sewer Line Installation
» Chiller Upgrades
» North Loading Dock Sidewalk
• Texas Tech University Health Sciences Center PROPRIETARY
at Lubbock, Job
Series #1 2017, Lubbock, TX
» Building 5A Cell Biology Lab Renovations Phase I
» Northeast Parking Lot Renovation Phase 1
» F-0 South Temporary Parking Lot
» HAZMAT Storage Building
» Internal Medicine Renovation
» School of Public Health 3C Laboratory Renovations
• West Texas A&M University, Job Series 2018, Canyon, TX
» Bivins Nursing Learning Center Classroom 331 and Lobby
Upgrades
» Enterprise Center Interior Renovation
» Enterprise Center Parking Lot Upgrades
» Mary Moody Northern Hall Room 178 Updates
» Stafford Hall Roof Repairs
• Texas Tech University, Job Series #1 2018, Lubbock, TX
» 8th Street Widening/Parking Lot Repairs
» ACB Stair Modifications
» Building 5A Cell Biology Lab Renovations Phase 2
» School of Health Professions Fourth Floor Renovation

Project Experience
• University of Texas Rio Grande Valley, Job Order Contract
Series, Edinburg, TX
» Medical Education Building Level 1 Renovation
» Medical Education Building Multiple Office Upgrades
• University of Texas at El Paso, Job Order Contract Series 2015,
El Paso, TX
INFORMATION
» Burgess and Barry Hall Demolition
» Hoover House Kitchen Renovation
» Sunbowl Repeater Room
• Texas Tech University Health Sciences Center at El Paso, Job
Series 2015, El Paso, TX
» Dean’s Suite Renovation
• Choice Partners, Job Series 2010
» Texas Tech University Health Sciences Center at El Paso,
Regional Academic Health Center Facade Renovation,
El Paso, TX
» Texas Tech University Health Sciences Center at El Paso,
Suite 3400 Renovation, El Paso, TX
• University of Texas at El Paso, Student Recreation Center Free
Weight Area Expansion, El Paso, TX
• University of Texas at El Paso, Pharmacy Teaching Lab Phase 1,
El Paso, TX
• University of Texas Rio Grande Valley, Jackson Road Clinic
Renovation Phase 1, Edinburg, TX
• University of Texas Rio Grande Valley, New Parking Lots,
Edinburg, TX
• Texas State Technical College, Monument Sign Installation,
Harlingen, TX
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KIRT BAILEY
Senior Project Manager - San Antonio
As senior project manager, Kirt oversees
all construction activities. He supervises all
personnel working on the construction project
including construction and project managers, field staff, and
administrative personnel. He is responsible for the execution
of the construction services. He serves as the senior-level client
contact.
Education
Bachelor of Science, Construction Science, Texas A&M University
Time in Industry/Time with Firm
19 years / 16 years
City of Residence
San Antonio, TX
Project Experience
• Alamo Colleges, Job Order Contract 2017, San Antonio, TX
» Additional Surface Parking
» Assessment Center Renovations
» Candler Pool Renovations
» Disc Golf Course Repairs
» Eco Centro Building Flooring Renovations
PROPRIETARY
» Fletcher Third Floor VP Suite Renovation
» Law Enforcement Training Center and Annex Demolition
» Live Oak Hall Elevator Addition
» Manzanillo Hall Administrative Offices Renovation
» Ozuna HVAC Modifications
» Parking Lots 3, 4, and 5 Repairs
» Pecan Hall Safety Improvements
» Veterans Center Renovations
» Visual Arts and Technology Center Upgrades
» Water Loop Main Replacement
» West Parking Lot Repairs
• Texas A&M University System, Job Order Contract Series 2016,
College Station, TX
» Basketball Court and Storage Renovations
» Parking Lot Striping and Door Repairs
» Recreation Field Upgrades
• Texas State University, Job Series 2019, San Marcos, TX
» Alkek Building Materials Relocation
» JC Kellum Building Room 1060 Entrance Repairs
» University Events Center Training Room 126 Renovation
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RODNEY MOORE
Project Director - Houston
As project director, Rodney is responsible
for the overall management of construction
projects. He ensures construction projects are
completed on time and to the client’s satisfaction and assists in
staffing, outlining project plans, setting project goals/deadlines,
and evaluating performance.
Education
Bachelor of Science, Construction Science, Texas A&M University
Time in Industry/Time with Firm
28 years / 24 years
City of Residence
Manvel, TX
Project Experience
• Houston Methodist Hospital, 2013 Job Series #2, Houston, TX
» Campuswide Fire Door Replacement
» Dunn Healing Garden Ramp Waterproofing
» West Pavilion Tank Tie Off
• Houston Methodist Hospital, Job Series 2014 #2, Houston, TX
» Brown Building Stat Lab Temporary Wall
» Dunn 2 Radiology 7 Offices
INFORMATION
» Fondren 1 Muslim Prayer Room
» Smith 8 Lab Modifications
• University of Texas Health Science Center at Houston, Job
Series 2014 #1, Houston, TX
» Institute of Molecular Medicine Building Steam Valves
» Operations Center Building Corridor Fan Coil Unit
Installation
» Recreation Center Plaza
» Student Housing Phase 1 Project 3
• University of Houston, Job Series 2014 #1, Houston, TX
» Fleming Fire Hose Cabinets
» Girard Street Building Foundation Repairs
» Isolation Valve Installation
» Science and Engineering Research Center Exhaust Upgrade
» Wortham Theater Access Control
• University of Houston, 2014 Job Series #2, Houston, TX
» Bates Law Restroom Renovation
» Brazos Hall Sign
» Hofheinz Pavilion Locker Room Renovation
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iii. Provide any additional information relevant to this section.
Vaughn is one of the largest contractors in Texas. While many of our construction projects are large new buildings, as much or more of
our work is comprised of small renovation projects. In the last five years, we have completed over 600 task orders for higher education
clients, as shown in the chart below. With approximately 1,000 personnel, we have the depth of resources to respond to virtually any need.
Although JOC projects are much smaller in scope and duration, we approach them with the mentality of large projects by assigning appropriate field supervision for each project, to properly manage safety, occupancy accommodation, quality, and schedule.
CLIENT NAME

TIME PERIOD

CONTRACT AMOUNT

# OF JOB
ORDERS

Alamo Colleges

2014 - Current

$23,933,000

94

Austin Community College District

2017 - Current

$656,370

9

Clear Creek Independent School District

2019 - Current

$127,000

6

Sam Houston State University

2018 - Current

$3,771,000

7

$8,073,000

54

St. Thomas High School

2015 - Current
PROPRIETARY INFORMATION

Texas A&M University System

2016 - Current

$40,000,00

72

Texas State University

2014 - Current

$17,142,000

98

Texas Tech University

2014 - Current

$8,946,000

24

Texas Tech University Health Sciences Center

2014 - Current

$20,183,000

74

University of Houston

2014 - Current

$6,136,000

76

University of North Texas

2014 - Current

$37,343,000

36

University of North Texas Health Science Center

2014 - Current

$3,300,000

16

University of Texas Health Science Center at Houston

2013 - 2017

$11,635,000

79

University of Texas MD Anderson Cancer Center

2014 - 2016

$3,693,000

30

University of Texas Medical Branch at Galveston

2015 - 2017

$6,231,000

13

We consider all of the above information to be confidential.
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TAB FOUR: Financial Capability is Appropriate to the Size and Scope of this Project
i. Provide a statement of the Company’s bonding capacity from a
state licensed surety company or companies holding a Certificate
of Authority to transact business in the state where the work will
be performed. These will be required for each Task Order issued
throughout the contract period.
We have an available unused bonding capacity significantly in excess
of the value of this project. Our single project limit is over $500
million, and we could easily add another $1 billion in new projects.
PROPRIETARY
We are bonded
by CHUBB, one ofINFORMATION
the very few sureties in the world
that is A++ rated.
We consider all of the above information to be confidential.
A letter from our surety company follows on pages 43 - 44.
ii. Describe past litigation, bankruptcy, reorganization, state investigations of entity or current officers and directors.
We are very proud of our record of having zero claims, litigation,
bankruptcy, reorganization, or state investigations or current officers
and directors with any of our clients or any of our design professional partners for the last 30+ years. From time to time, we are
named in various matters, mostly nuisance-type claims from trade
contractor employees. We have no matters that would impair our
ability to successfully complete this project.

v. Provide a statement to the Company’s insurability from a
company or companies lawfully authorized to transact insurance
business in the state where the work will be performed and rated at
least B++6 in the company’s current A.M. Best Company rating. The
awarded JOC Contractor will be required to furnish a certificate(s)
of insurance meeting minimum insurance requirements including:
• Commercial General Liability $1,000,000 each occurrence
• $2,000,000 Products/Completed Operations
• $2,000,000 General Aggregate
• Automotive Liability $1,000,000 each occurrence
• Workers’ Compensation $1,000,000 each accident
• $1,000,000 disease for each employee
• $1,000,000 disease policy limit
• Builders’ Risk (Property) Required for all individual job orders
over
• $100,000 – for the amount of the job order
We have provided sample insurance certificates on pages 45 - 46 as
proof of our ability to meet the minimum insurance requirements
above.

iii. List all projects in the last 5 years that have gone to claim, litigation, the Owner’s decision, mediation or arbitration with the Owner.
List outcome of the Owner’s decision, litigation or arbitration.
List any construction projects Offeror failed to complete because
of financial reasons, labor disputes, failure of your employees to
perform, or any other reason.
No Vaughn Construction project in the last five years has gone to
claim, litigation, the Owner’s decision, mediation, or arbitration with
the Owner.
iv. Company’s Dun & Bradstreet (D&B) number.
As a privately held company, we do not report to Dun & Bradstreet.
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DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

5/28/2019
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
PRODUCER

CONTACT
NAME:
PHONE
(A/C, No, Ext):
E-MAIL
ADDRESS:

ACIG Insurance Agency, Inc.
2600 N. Central Expwy. Suite 800
Richardson, TX 75080

FAX
(A/C, No):

972-702-9004

972-687-0601

accountmanagers@acig.com
INSURER(S) AFFORDING COVERAGE

www.acig.com

INSURER A :

INSURED

INSURER B :

J.T. Vaughn Construction, LLC
10355 Westpark Drive
Houston TX 77042

NAIC #

American Contractors Ins. Co. RRG
ACIG Insurance Company

12300
19984

INSURER C :
INSURER D :
INSURER E :
INSURER F :

COVERAGES

CERTIFICATE NUMBER: 48942245

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR
LTR

A
A
A

ADDL SUBR
INSD WVD

TYPE OF INSURANCE

✓

CLAIMS-MADE

✓

POLICY EFF
POLICY EXP
(MM/DD/YYYY) (MM/DD/YYYY)

POLICY NUMBER

GL19A00049
GL19B00049 (GL Excess)
GL19C00049 (GL Excess)

COMMERCIAL GENERAL LIABILITY
OCCUR

6/1/2019
6/1/2019
6/1/2019

6/1/2020
6/1/2020
6/1/2020

GEN'L AGGREGATE LIMIT APPLIES PER:
PROPOLICY ✓ JECT
LOC

LIMITS

$ 100,000

MED EXP (Any one person)

$ 5,000

PERSONAL & ADV INJURY

$ 10,000,000

GENERAL AGGREGATE

$ 10,000,000

PRODUCTS - COMP/OP AGG

$ 10,000,000
$

OTHER:
COMBINED SINGLE LIMIT
(Ea accident)
BODILY INJURY (Per person)

AUTOMOBILE LIABILITY

ANY AUTO
OWNED
AUTOS ONLY
HIRED
AUTOS ONLY

$ 10,000,000

EACH OCCURRENCE
DAMAGE TO RENTED
PREMISES (Ea occurrence)

SCHEDULED
AUTOS
NON-OWNED
AUTOS ONLY

$
$

BODILY INJURY (Per accident) $
PROPERTY DAMAGE
(Per accident)

$
$

B
B

UMBRELLA LIAB

OCCUR

EACH OCCURRENCE

$

EXCESS LIAB

CLAIMS-MADE

AGGREGATE

$

DED
RETENTION $
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY
ANYPROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
If yes, describe under
DESCRIPTION OF OPERATIONS below

$
Y/N

N

N/A

WCA000008619
WCA000014919

6/1/2019
6/1/2019

6/1/2020
6/1/2020

✓

PER
STATUTE

OTHER

E.L. EACH ACCIDENT

$ 1,000,000

E.L. DISEASE - EA EMPLOYEE $ 1,000,000
E.L. DISEASE - POLICY LIMIT

$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: [Project Description]
We have issued an industry-standard ACORD certificate of insurance for our customer. Texas state law (S.B. 425) prohibits us from adding
special wording to the certificate that would (1) alter, amend or extend coverage or terms & conditions provided by the insurance policy; or
(2) provide false or misleading information concerning the insurance policy; or (3) refer to a legal or insurance requirement contained in a contract
Where applicable endorsements are attached

CERTIFICATE HOLDER
Sample

A SAMPLE
**** *****
******* ** *****

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE

Michael J. O'Neill

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

48942245 | VAUGHN | 19/20 GL WC | Pat O'Neal | 5/28/2019 9:30:27 AM (CDT) | Page 1 of 8
This certificate cancels and supersedes ALL previously issued certificates.
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DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

05/28/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
CONTACT
Cindy Roberts
NAME:
PHONE
713-877-8975
(A/C, No, Ext):
E-MAIL
ADDRESS: croberts@mcgriff.com

PRODUCER

MCGRIFF, SEIBELS & WILLIAMS OF TEXAS, INC.
818 Town & Country Blvd, Suite 500
Houston, TX 77024-4549

FAX
(A/C, No): 713-877-8974

INSURER(S) AFFORDING COVERAGE
INSURED

J.T. Vaughn Construction, LLC
10355 Westpark Drive
Houston, TX 77042-5312

NAIC #

INSURER A :The Travelers Indemnity Company

25658

INSURER B :Westchester Fire Insurance Company

10030

INSURER C :
INSURER D :
INSURER E :
INSURER F :

COVERAGES

CERTIFICATE NUMBER:4UNGJCNP

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR
LTR

TYPE OF INSURANCE

ADDL SUBR
INSD WVD

POLICY NUMBER

POLICY EFF
POLICY EXP
(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE

OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:
PROPOLICY
LOC
JECT

LIMITS

EACH OCCURRENCE
DAMAGE TO RENTED
PREMISES (Ea occurrence)

$

MED EXP (Any one person)

$

PERSONAL & ADV INJURY

$

GENERAL AGGREGATE

$

PRODUCTS - COMP/OP AGG

BA6N073411

AUTOMOBILE LIABILITY

X

06/01/2019

06/01/2020

ANY AUTO
OWNED
AUTOS ONLY
HIRED
AUTOS ONLY

$
$

OTHER:

A

$

SCHEDULED
AUTOS
NON-OWNED
AUTOS ONLY

COMBINED SINGLE LIMIT
(Ea accident)

$

BODILY INJURY (Per person)

$

BODILY INJURY (Per accident)

$

PROPERTY DAMAGE
(Per accident)

1,000,000

$
$

B

UMBRELLA LIAB

X

EXCESS LIAB

X

G28119860004

OCCUR

06/01/2019

06/01/2020

CLAIMS-MADE

EACH OCCURRENCE

$

5,000,000

AGGREGATE

$

5,000,000

$

DED
RETENTION $
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY
Y/N
ANY PROPRIETOR/PARTNER/EXECUTIVE
N/A
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
If yes, describe under
DESCRIPTION OF OPERATIONS below

PER
STATUTE

OTHER

E.L. EACH ACCIDENT

$

E.L. DISEASE - EA EMPLOYEE $
E.L. DISEASE - POLICY LIMIT

$
$
$
$
$
$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Certificate Holder is included as an Additional Insured with respect to Automobile Liability coverage, where required by written contract. Coverage is considered primary
and non-contributory, where required by written contract. A Waiver of Subrogation is provided on behalf of Certificate Holder, where required by written contract. Excess
Liability coverage follows form. Subject to policy forms, terms, conditions, limitations and exclusions.

CERTIFICATE HOLDER

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

SAMPLE

ACORD 25 (2016/03)

AUTHORIZED REPRESENTATIVE

Page 1 of 1
© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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Region 4 Education Service Center | Job Order Contracting Services | Solicitation Number 20-021
vi. Provide any additional information related to products and services Offeror proposes to enhance and add value to the Contract.
As one of the largest contractors in Texas, we have extensive
resources we can tap into to ensure a quality project. While many
other contractors rely on third parties, trade contractors, or employees filling several roles, we provide added value by employing fulltime personnel dedicated solely to specific areas of expertise. We
eliminate wasted time on back-and-forth dialogue between us and
third parties, resulting in overall schedule and cost savings. Three of
these special services include:
• In-house virtual construction. We have a complete virtual
construction department and can assign a building information
modeling (BIM) manager to work with the design team to finalize the details of the construction documents and assist with
laser scanning and modeling of critical activities throughout the
duration of construction. We use it to thoroughly examine the
construction documents and resolve any structural, MEP and IT
conflicts prior to initiating work in the field. This brings a level
of efficiency to the project which reduces the number of RFIs
and change orders during construction. We update the model
throughout construction so you receive a complete and accurate set of as-built documents once the project is completed.
• In-house quality control and commissioning. We set ourselves apart from our competition with our quality control
and commissioning department. We have approximately
25 full-time individuals dedicated to the quality control and
commissioning process, including qualified commissioning
process providers and specialists in building envelope, electrical, mechanical, plumbing, fire alarm, security, and building
automation systems. Our quality control managers develop a
specific plan for each project that defines quality parameters
during preconstruction, and implement a systematic process of
quality control inspections throughout each stage of construction prior to substantial completion to ensure we deliver quality
at every step. They do not wait until the end of a project to
perform a punch list inspection. In fact, our goal is to have zero
punch list items at substantial completion.
• In-house project architect. We have a registered architect
on staff who can provide architectural CAD drawings to
assist in the design phase of a project. We have the capability to produce the documents needed for small projects. This
service allows the project to move very quickly from design to
completion.
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We declare the following information to be a trade secret or proprietary and exempt from disclosure under the Public Information Act:
• Tab One, Appendix E, Exhibit A, Question D - Annual sales
for the three previous fiscal years (page 9). Vaughn is a privately held company and does not make financial information a
matter of public record.
• Tab One, Appendix E, Exhibit A, Question L - Information
systems capabilities (page 14 - 15). We utilize proprietary
information management systems and software, and as a privately held company, we do not make this information a matter
of public record.
• Tab One, Appendix E, Exhibit A, Question M - Actual
OMNIA/Region 4 ESC Contract Sales Last 3 Years Chart
(page 15). Vaughn is a privately held company and does not
make financial information a matter of public record, including
the amount of contract sales with OMNIA/Region 4 ESC in the
last three years.
• Tab Three, Item i - Organizational chart and resumes (page
35 - 40). Vaughn is a privately held company and does not
make staffing information a matter of public record.
• Tab Three, item iiii - Past job order contract projects (page
41). Vaughn is a privately held company and does not make
financial information a matter of public record, including contract values of previous job order contracts.
• Tab Four, Item i - Statement of bonding capacity (page 42).
Vaughn is a privately held company and does not make financial information a matter of public record.
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 1DPHRIEXVLQHVVHQWLW\ILOLQJIRUPDQGWKHFLW\VWDWHDQGFRXQWU\RIWKHEXVLQHVVHQWLW\ VSODFH
RIEXVLQHVV

-79DXJKQ&RQVWUXFWLRQ//&
+RXVWRQ7;8QLWHG6WDWHV
 1DPHRIJRYHUQPHQWDOHQWLW\RUVWDWHDJHQF\WKDWLVDSDUW\WRWKHFRQWUDFWIRUZKLFKWKHIRUPLV
EHLQJILOHG

&LW\RI6DQ$QWRQLR
 3URYLGHWKHLGHQWLILFDWLRQQXPEHUXVHGE\WKHJRYHUQPHQWDOHQWLW\RUVWDWHDJHQF\WRWUDFNRULGHQWLI\WKHFRQWUDFWDQGSURYLGHD
GHVFULSWLRQRIWKHVHUYLFHVJRRGVRURWKHUSURSHUW\WREHSURYLGHGXQGHUWKHFRQWUDFW
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1DWXUHRILQWHUHVW
(check applicable)

&LW\6WDWH&RXQWU\ SODFHRIEXVLQHVV

&RQWUROOLQJ
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;
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;
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+RXVWRQ7;8QLWHG6WDWHV

;
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;

,QWHUPHGLDU\

This is an example form only. Our understanding from the state of Texas is that this form should only be completed by the
selected bidder. If we are awarded a contract, we will gladly file a Certificate of Interested Parties form with the State of
Texas as requested.

 &KHFNRQO\LIWKHUHLV12,QWHUHVWHG3DUW\
 816:251'(&/$5$7,21

* 4HOMAS 6AUGHN #%/
and my date of birth is _______________________.
0\QDPHLVBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
 7ESTPARK $RIVE
(OUSTON
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48 ______________,
_______,
_________.
0\DGGUHVVLVBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
(street)

(city)

(state)

(zip code)

(country)

,GHFODUHXQGHUSHQDOW\RISHUMXU\WKDWWKHIRUHJRLQJLVWUXHDQGFRUUHFW

4EXAS
(ARRIS
State of ________________,
on the _____day of ___________, 20_____.
([HFXWHGLQBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB&RXQW\
(month)

(year)

6LJQDWXUHRIDXWKRUL]HGDJHQWRIFRQWUDFWLQJEXVLQHVVHQWLW\
(Declarant)

)RUPVSURYLGHGE\7H[DV(WKLFV&RPPLVVLRQ
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ZZZHWKLFVVWDWHW[XV

9HUVLRQ9

Appendix C, DOC # 5
SPECIAL CONDITIONS
The below clauses are applicable to the Offer; by Submitting a Sealed Proposal the Offeror is
accepting these Special Conditions:
Conflicts of Interest
No employee, officer, or agent may participate in the selection, award, or administration of a
contract supported by a FEMA award if he or she has a real or apparent conflict of interest.
Such a conflict would arise when the employee, officer, or agent, any member of his or her
immediate family, his or her partner, or an organization which employs or is about to employ
any of these parties, has a financial or other interest in or a tangible personal benefit from a
firm considered for award. 2 C.F.R. § 200.318(c)(1); See also Standard Form 424D, ¶ 7;
Standard Form 424B, ¶ 3.
i. FEMA considers a “financial interest” to be the potential for gain or loss to the employee,
officer, or agent, any member of his or her immediate family, his or her partner, or an
organization which employs or is about to employ any of these parties as a result of the
particular procurement. The prohibited financial interest may arise from ownership of certain
financial instruments or investments such as stock, bonds, or real estate, or from a salary,
indebtedness, job offer, or similar interest that might be affected by the particular procurement.
ii. FEMA considers an “apparent” conflict of interest to exist where an actual conflict does not
exist, but where a reasonable person with knowledge of the relevant facts would question the
impartiality of the employee, officer, or agent participating in the procurement. c. Gifts. The
officers, employees, and agents of Region 4 ESC nor the Participating Public Agency (“NFE”)
must neither solicit nor accept gratuities, favors, or anything of monetary value from contractors
or parties to subcontracts. However, NFE’s may set standards for situations in which the
financial interest is de minimus, not substantial, or the gift is an unsolicited item of nominal
value. 2 C.F.R. § 200.318(c)(1). d. Violations. The NFE’s written standards of conduct must
provide for disciplinary actions to be applied for violations of such standards by officers,
employees, or agents of the NFE. 2 C.F.R. § 200.318(c)(1). For example, the penalty for a
NFE’s employee may be dismissal, and the penalty for a contractor might be the termination
of the contract.
Contractor Integrity
A contractor must have a satisfactory record of integrity and business ethics. Contractors that
are debarred or suspended as described in Chapter III, ¶ 6.d must be rejected and cannot
receive contract awards at any level.
Public Policy
A contractor must comply with the public policies of the Federal Government and state, local
government, or tribal government. This includes, among other things, past and current
compliance with the:
a. Equal opportunity and nondiscrimination laws
b. Five affirmative steps described at 2 C.F.R. § 200.321(b) for all subcontracting under
contracts supported by FEMA financial assistance; and FEMA Procurement Guidance June
21, 2016 Page IV- 7
c. Applicable prevailing wage laws, regulations, and executive orders

53

Affirmative Steps
For any subcontracting opportunities, Contractor must take the following Affirmative steps:
1. Placing qualified small and minority businesses and women's business enterprises on
solicitation lists;
2. Assuring that small and minority businesses, and women's business enterprises are
solicited whenever they are potential sources;
3. Dividing total requirements, when economically feasible, into smaller tasks or quantities to
permit maximum participation by small and minority businesses, and women's business
enterprises;
4. Establishing delivery schedules, where the requirement permits, which encourage
participation by small and minority businesses, and women's business enterprises; and

5. Using the services and assistance, as appropriate, of such organizations as the Small
Business Administration and the Minority Business Development Agency of the Department
of Commerce;
Federal Requirements
WOs issued under this contract may be in response to an emergency or disaster recovery
situation and eligible for federal funding; WOs issued in response to an emergency or disaster
recovery situation are subject to and must comply with all federal requirements applicable to
the funding. The remaining Special Conditions below are activated and required when federal
funding may be utilized.
2 C.F.R. § 200.326 and 2 C.F.R. Part 200, Appendix II, Required Contract Clauses
1. Termination for Convenience:
The right to terminate this Contract for the convenience of Region 4 ESC is retained by
Region 4 ESC. In the event of a termination for convenience by Region 4 ESC, Region 4
ESC shall, at least ten (10) calendar days in advance, deliver written notice of the termination
for convenience to Contractor. Upon Contractor’s receipt of such written notice, Contractor
immediately shall cease the performance of the Work and shall take reasonable and
appropriate action to secure and protect the Work then in place. Contractor shall then be
paid by Region 4 ESC, in accordance with the terms and provisions of the Contract
Documents, an amount not to exceed the actual labor costs incurred, the actual cost of all
materials installed and the actual cost of all materials stored at the project site or away from
the project site, as approved in writing by Region 4 ESC but not yet paid for and which cannot
be returned, and actual, reasonable and documented demobilization costs, if any, paid by
Contractor and approved by Region 4 ESC in connection with the Scope of Work in place
which is completed as of the date of termination by Region 4 ESC and that is in conformance
with the Contract Documents, less all amounts previously paid for the Work. No amount ever
shall be owed or paid to Contractor for lost or anticipated profits on any part of the Scope of
Work not performed or for consequential damages of any kind.
2. Equal Employment Opportunity:
Region 4 ESC highly encourages Contractors to implement Affirmative Action practices in
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their employment programs. This means Contractor should not discriminate against any
employee or applicant for employment because of race, color, religion, sex, pregnancy,
sexual orientation, political belief or affiliation, age, disability or genetic information.
During the performance of this contract, the contractor agrees as follows:
(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity, or national origin. The contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, sexual orientation, gender identity,
or national origin. Such action shall include, but not be limited to the following:
Employment, upgrading, demotion, or transfer, recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment,
notices to be provided by the contracting officer setting forth the provisions of this
nondiscrimination clause.
(2) The contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.
(3) The contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has
inquired about, discussed, or disclosed the compensation of the employee or
applicant or another employee or applicant. This provision shall not apply to
instances in which an employee who has access to the compensation information
of other employees or applicants as a part of such employee's essential job
functions discloses the compensation of such other employees or applicants to
individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted
by the employer, or is consistent with the contractor's legal duty to furnish
information.
(4) The contractor will send to each labor union or representative of workers with
which it has a collective bargaining agreement or other contract or understanding,
a notice to be provided by the agency contracting officer, advising the labor union
or workers' representative of the contractor's commitments under section 202 of
Executive Order 11246 of September 24, 1965, and shall post copies of the notice
in conspicuous places available to employees and applicants for employment.
(5) The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.
(6) The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by the rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the contracting agency and the Secretary of Labor for

55

purposes of investigation to ascertain compliance with such rules, regulations, and
orders.
(7) In the event of the contractor's non-compliance with the nondiscrimination clauses
of this contract or with any of such rules, regulations, or orders, this contract may
be canceled, terminated or suspended in whole or in part and the contractor may
be declared ineligible for further Government contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such
other sanctions may be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law.
(8) The contractor will include the provisions of paragraphs (1) through (8) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246
of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as may be directed by the Secretary of Labor as a
means
of
enforcing
such
provisions
including
sanctions
for
noncompliance: Provided, however, that in the event the contractor becomes
involved in, or is threatened with, litigation with a subcontractor or vendor as a
result of such direction, the contractor may request the United States to enter into
such litigation to protect the interests of the United States.
3. “During the performance of this contract, the contractor agrees as follows:
(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color,
religion, sex, or national origin. Such action shall include, but not be limited to the
following: Employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.
(2) The contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the contractor, state that all qualified applicants will receive
considerations for employment without regard to race, color, religion, sex, or
national origin.
(3) The contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the said labor union or workers'
representatives of the contractor's commitments under this section, and shall post
copies of the notice in conspicuous places available to employees and applicants
for employment.
(4) The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.
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(5) The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the administering agency and the Secretary of Labor
for purposes of investigation to ascertain compliance with such rules, regulations,
and orders.
(6) In the event of the contractor's noncompliance with the nondiscrimination clauses
of this contract or with any of the said rules, regulations, or orders, this contract
may be canceled, terminated, or suspended in whole or in part and the contractor
may be declared ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in Executive
Order 11246 of September 24, 1965, and such other sanctions as may be
imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or
as otherwise provided by law.
(7) The contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246
of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means
of enforcing such provisions, including sanctions for noncompliance: Provided,
however, That in the event a contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the
administering agency the contractor may request the United States to enter into
such litigation to protect the interests of the United States.”
4. Davis Bacon Act and Copeland Anti-Kickback Act.
a.Applicability of Davis-Bacon Act. The Davis-Bacon Act only applies to the emergency
Management Preparedness Grant Program, Homeland Security Grant Program,
Nonprofit Security Grant Program, Tribal Homeland Security Grant Program, Port
Security Grant Program, and Transit Security Grant Program. It does not apply to
other FEMA grant and cooperative agreement programs, including the Public
Assistance Program.
b.All prime construction contracts in excess of $2,000 awarded by non-Federal entities
must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. §§ 31413144 and 3146-3148) as supplemented by Department of Labor regulations at 29
C.F.R. Part 5 (Labor Standards Provisions Applicable to Contracts Covering Federally
Financed and Assisted Construction)). See 2 C.F.R. Part 200, Appendix II, ¶ D.
c. In accordance with the statute, contractors must be required to pay wages to laborers
and mechanics at a rate not less than the prevailing wages specified in a wage
determination made by the Secretary of Labor. In addition, contractors must be
required to pay wages not less than once a week.
d.The non-Federal entity must place a copy of the current prevailing wage determination
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issued by the Department of Labor in each solicitation. The decision to award a
contract or subcontract must be conditioned upon the acceptance of the wage
determination. The non-Federal entity must report all suspected or reported violations
to the Federal awarding agency.
e.In contracts subject to the Davis-Bacon Act, the contracts must also include a provision
for compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. § 3145), as
supplemented by Department of Labor regulations at 29 C.F.R. Part 3 (Contractors
and Subcontractors on Public Building or Public Work Financed in Whole or in Part by
Loans or Grants from the United States). The Copeland Anti- Kickback Act provides
that each contractor or subrecipient must be prohibited from inducing, by any means,
any person employed in the construction, completion, or repair of public work, to give
up any part of the compensation to which he or she is otherwise entitled. The nonFederal entity must report all suspected or reported violations to FEMA.
f. The regulation at 29 C.F.R. § 5.5(a) does provide the required contract clause that
applies to compliance with both the Davis-Bacon and Copeland Acts. However, as
discussed in the previous subsection, the Davis-Bacon Act does not apply to Public
Assistance recipients and subrecipients. In situations where the Davis-Bacon Act
does not apply, neither does the Copeland “Anti-Kickback Act.” However, for
purposes of grant programs where both clauses do apply, FEMA requires the following
contract clause:
“Compliance with the Copeland “Anti-Kickback” Act.
(1) Contractor. The contractor shall comply with 18 U.S.C. § 874, 40U.S.C. § 3145, and
the requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by
reference into this contract.
(2) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the
clause above and such other clauses as the FEMA may by appropriate instructions
require, and also a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor shall be responsible for the compliance
by any subcontractor or lower tier subcontractor with all of these contract clauses
(3) Breach. A breach of the contract clauses above may be grounds for termination of the
contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R.
§ 5.12.”
5. Contract Work Hours and Safety Standards Act.
a. Applicability: This requirement applies to all FEMA grant and cooperative agreement
programs.
b. Where applicable (see 40 U.S.C. § 3701), all contracts awarded by the non-Federal
entity in excess of $100,000 that involve the employment of mechanics or laborers
must include a provision for compliance with 40 U.S.C. §§ 3702 and 3704, as
supplemented by Department of Labor regulations at 29 C.F.R. Part 5. See 2 C.F.R.
Part 200, Appendix II, ¶ E.
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c. Under 40 U.S.C. § 3702, each contractor must be required to compute the wages of
every mechanic and laborer on the basis of a standard work week of 40 hours. Work
in excess of the standard work week is permissible provided that the worker is
compensated at a rate of not less than one and a half times the basic rate of pay for
all hours worked in excess of 40 hours in the work week.
d. The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide
that no laborer or mechanic must be required to work in surroundings or under working
conditions which are unsanitary, hazardous or dangerous. These requirements do
not apply to the purchases of supplies or materials or articles ordinarily available on
the open market, or contracts for transportation or transmission of intelligence.
e. The regulation at 29 C.F.R. § 5.5(b) provides the required contract clause concerning
compliance with the Contract Work Hours and Safety Standards Act:
“Compliance with the Contract Work Hours and Safety Standards Act.
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic in any workweek in which he or
she is employed on such work to work in excess of forty hours in such workweek
unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours
in such workweek.
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation
of the clause set forth in paragraph (1) of this section the contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition,
such contractor and subcontractor shall be liable to the United States (in the case of
work done under contract for the District of Columbia or a territory, to such District or
to such territory), for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic, including watchmen
and guards, employed in violation of the clause set forth in paragraph (1) of this
section, in the sum of $10 for each calendar day on which such individual was
required or permitted to work in excess of the standard workweek of forty hours
without payment of the overtime wages required by the clause set forth in paragraph
(1) of this section.
(3) Withholding for unpaid wages and liquidated damages. The (write in the name of the
Federal agency or the loan or grant recipient) shall upon its own action or upon written
request of an authorized representative of the Department of Labor withhold or cause
to be withheld, from any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract
with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime
contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such contractor or subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2) of this section.
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the
clauses set forth in paragraph (1) through (4) of this section and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts.
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The prime contractor shall be responsible for compliance by any subcontractor or
lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this
section.”
6. Rights to Inventions Made Under a Contract or Agreement.
a. Stafford Act Disaster Grants. This requirement does not apply to the Public
Assistance, Hazard Mitigation Grant Program, Fire Management Assistance Grant
Program, Crisis Counseling Assistance and Training Grant Program, Disaster Case
Management Grant Program, and Federal Assistance to Individuals and Households
– Other Needs Assistance Grant Program, as
FEMA awards under these programs do not meet the definition of “funding
agreement.”
b. If the FEMA award meets the definition of “funding agreement” under 37 C.F.R.
§ 401.2(a) and the non-Federal entity wishes to enter into a contract with a small
business firm or nonprofit organization regarding the substitution of parties,
assignment or performance of experimental, developmental, or research work
under that “funding agreement,” the non-Federal entity must comply with the
requirements of 37 C.F.R. Part 401 (Rights to Inventions Made by Nonprofit
Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements), and any implementing regulations issued by FEMA. See
2 C.F.R. Part 200, Appendix II, ¶ F.
c. The regulation at 37 C.F.R. § 401.2(a) currently defines “funding agreement” as
any contract, grant, or cooperative agreement entered into between any Federal
agency, other than the Tennessee Valley Authority, and any contractor for the
performance of experimental, developmental, or research work funded in whole or
in part by the Federal government. This term also includes any assignment,
substitution of parties, or subcontract of any type entered into for the performance
of experimental, developmental, or research work under a funding agreement as
defined in the first sentence of this paragraph.
7. Clean Air Act and the Federal Water Pollution Control Act. Contracts of amounts in excess
of $150,000 must contain a provision that requires the contractor to agree to comply with
all applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42
U.S.C.
§§ 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. §§
1251-1387). Violations must be reported to FEMA and the Regional Office of the
Environmental Protection Agency. See 2 C.F.R. Part 200, Appendix II, ¶ G.
a. The following provides a sample contract clause concerning compliance for
contracts of amounts in excess of $150,000:
“Clean Air Act
(1) The contractor agrees to comply with all applicable standards,
orders or regulations issued pursuant to the Clean Air Act, as amended,
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42 U.S.C.
§ 7401 et seq.
(2)
The contractor agrees to report each violation to the (name of
the state agency or local or Indian tribal government) and understands
and agrees that the (name of the state agency or local or Indian tribal
government) will, in turn, report each violation as required to assure
notification to the (name of recipient), Federal Emergency
Management Agency, and the appropriate Environmental Protection
Agency Regional Office.
(3) The contractor agrees to include these requirements in each
subcontract exceeding $150,000 financed in whole or in part with
Federal assistance provided by FEMA.
Federal Water Pollution Control Act

(1)

The contractor agrees to comply with all applicable standards,
orders or regulations issued pursuant to the Federal Water Pollution
Control Act, as amended, 33 U.S.C. 1251 et seq.

(2)

The contractor agrees to report each violation to the (name of the
state agency or local or Indian tribal government) and understands and
agrees that the (name of the state agency or local or Indian tribal
government) will, in turn, report each violation as required to assure
notification to the (name of recipient), Federal Emergency Management
Agency, and the appropriate Environmental Protection Agency Regional
Office.

(3) The contractor agrees to include these requirements in each
subcontract exceeding $150,000 financed in whole or in part with Federal
assistance provided by FEMA.”
8. Debarment and Suspension.
a. Applicability: This requirement applies to all FEMA grant and cooperative
agreement programs.
b. Non-federal entities and contractors are subject to the debarment and
suspension regulations implementing Executive Order 12549, Debarment and
Suspension (1986) and Executive Order 12689, Debarment and Suspension
(1989) at 2 C.F.R. Part 180 and the Department of Homeland Security’s
regulations at 2 C.F.R. Part 3000 (Non procurement Debarment and
Suspension).
c. These regulations restrict awards, subawards, and contracts with certain parties
that are debarred, suspended, or otherwise excluded from or ineligible for
participation in Federal assistance programs and activities. See 2 C.F.R. Part
200, Appendix II, ¶ H; and Procurement Guidance for Recipients and
Subrecipients Under 2 C.F.R. Part 200 (Uniform Rules): Supplement to the
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Public Assistance Procurement Disaster Assistance Team (PDAT) Field Manual
Chapter IV, ¶ 6.d, and Appendix C, ¶ 2 [hereinafter PDAT Supplement]. A
contract award must not be made to parties listed in the SAM Exclusions. SAM
Exclusions is the list maintained by the General Services Administration that
contains the names of parties debarred, suspended, or otherwise excluded by
agencies, as well as parties declared ineligible under statutory or regulatory
authority other than Executive Order 12549. SAM exclusions can be accessed
at www.sam.gov. See 2 C.F.R. § 180.530; PDAT Supplement, Chapter IV, ¶ 6.d
and Appendix C, ¶ 2.
d. In general, an “excluded” party cannot receive a Federal grant award or a
contract within the meaning of a “covered transaction,” to include subawards
and subcontracts. This includes parties that receive Federal funding indirectly,
such as contractors to recipients and subrecipients. The key to the exclusion is
whether there is a “covered transaction,” which is any non-procurement
transaction (unless excepted) at either a “primary” or “secondary” tier. Although
“covered transactions” do not include contracts awarded by the Federal
Government for purposes of the non-procurement common rule and DHS’s
implementing regulations, it does include some contracts awarded by recipients
and subrecipient.
e. Specifically, a covered transaction includes the following contracts for goods or
services:
(1) The contract is awarded by a recipient or subrecipient in the amount of
at least $25,000.
(2) The contract requires the approval of FEMA, regardless of amount.
(3) The contract is for federally required audit services.
(4) A subcontract is also a covered transaction if it is awarded by the
contractor of a recipient or subrecipient and requires either the approval of
FEMA or is in excess of $25,000.
d. The following provides a debarment and suspension clause. It incorporates an
optional method of verifying that contractors are not excluded or disqualified:
“Suspension and Debarment

(1)

This contract is a covered transaction for purposes of 2 C.F.R. pt.
180 and 2 C.F.R. pt. 3000. As such the contractor is required to verify that
none of the contractor, its principals (defined at 2 C.F.R. § 180.995), or its
affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2
C.F.R.§ 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

(2)

The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C and must include a requirement to
comply with these regulations in any lower tier covered transaction
it enters into.
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(3)

This certification is a material representation of fact relied upon by
(insert name of subrecipient). If it is later determined that the
contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to
(name of state agency serving as recipient and name of
subrecipient), the Federal Government may pursue available
remedies, including but not limited to suspension and/or debarment.

(4)

The bidder or proposer agrees to comply with the requirements of 2
C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while
this offer is valid and throughout the period of any contract that may
arise from this offer. The bidder or proposer further agrees to
include a provision requiring such compliance in its lower tier
covered transactions.”

9. Byrd Anti-Lobbying Amendment.
a. Applicability: This requirement applies to all FEMA grant and cooperative
agreement programs.
b. Contractors that apply or bid for an award of $100,000 or more must file the
required certification. See 2 C.F.R. Part 200, Appendix II, ¶ I; 44 C.F.R. Part 18;
PDAT Supplement, Chapter IV, 6.c; Appendix C, ¶ 4.
c. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting
to influence an officer or employee of any agency, a member of Congress, officer
or employee of Congress, or an employee of a member of Congress in connection
with obtaining any Federal contract, grant or any other award covered by 31
U.S.C. § 1352. Each tier must also disclose any lobbying with non-Federal funds
that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the non-Federal award. See
PDAT Supplement, Chapter IV, ¶ 6.c and Appendix C, ¶ 4.
d. The following provides a Byrd Anti-Lobbying contract clause:
“Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)
Contractors who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352.
Each tier shall also disclose any lobbying with non-Federal funds that takes place in
connection with obtaining any Federal award. Such disclosures are forwarded from tier
to tier up to the recipient.”
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APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING
Certification for Contracts, Grants, Loans, and Cooperative Agreements
(To be submitted with each bid or offer exceeding $100,000)
The undersigned [Contractor] certifies, to the best of his or her knowledge, that:
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer
or employee of an agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant,
loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or employee
of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form- LLL, “Disclosure Form to Report Lobbying,” in accordance
with its instructions.
3. The undersigned shall require that the language of this certification be included
in the award documents for all subawards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and
that all subrecipients shall certify and disclose accordingly.
This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended
by the Lobbying Disclosure Act of 1995). Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.
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performance schedule;
(ii) Meeting contract performance requirements; or
(iii) At a reasonable price.
(2) Information about this requirement, along with the list of EPA- designate items, is
available at EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program.”
11. Additional FEMA Requirements.
a. The Uniform Rules authorize FEMA to require additional provisions for non- Federal
entity contracts. FEMA, pursuant to this authority, requires or recommends the
following:
b. Changes.
To be eligible for FEMA assistance under the non-Federal entity’s FEMA grant or
cooperative agreement, the cost of the change, modification, change order, or constructive
change must be allowable, allocable, within the scope of its grant or cooperative
agreement, and reasonable for the completion of project scope. FEMA recommends,
therefore, that a non-Federal entity include a changes clause in its contract that describes
how, if at all, changes can be made by either party to alter the method, price, or schedule
of the work without breaching the contract. The language of the clause may differ
depending on the nature of the contract and the end-item procured.
c. Access to Records.
All non-Federal entities must place into their contracts a provision that all contractors
and their successors, transferees, assignees, and subcontractors acknowledge and
agree to comply with applicable provisions governing Department and FEMA access to
records, accounts, documents, information, facilities, and staff. See DHS Standard
Terms and Conditions, v 3.0, ¶ XXVI (2013).
d. The following provides a contract clause regarding access to records:
“Access to Records. The following access to records requirements apply to this contract:
(1)

The contractor agrees to provide (insert name of state agency or local or Indian
tribal government), (insert name of recipient), the FEMA Administrator, the
Comptroller General of the United States, or any of their authorized
representatives access to any books, documents, papers, and records of the
Contractor which are directly pertinent to this contract for the purposes of
making audits, examinations, excerpts, and transcriptions.

(2)

The Contractor agrees to permit any of the foregoing parties to reproduce by
any means whatsoever or to copy excerpts and transcriptions as reasonably
needed.
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(3)

The contractor agrees to provide the FEMA Administrator or his authorized
representatives access to construction or other work sites pertaining to the work
being completed under the contract.”

12. DHS Seal, Logo, and Flags.
a. All non-Federal entities must place in their contracts a provision that a contractor shall
not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS
agency officials without specific FEMA pre-approval. See DHS Standard Terms and
Conditions, v 3.0, ¶ XXV (2013).
b. The following provides a contract clause regarding DHS Seal, Logo, and Flags: “The
contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS agency officials without specific FEMA pre- approval.”
13. Compliance with Federal Law, Regulations, and Executive Orders.
a. All non-Federal entities must place into their contracts an acknowledgement that
FEMA financial assistance will be used to fund the contract along with the
requirement that the contractor will comply with all applicable federal law,
regulations, executive orders, and FEMA policies, procedures, and directives.
b. The following provides a contract clause regarding Compliance with Federal
Law, Regulations, and Executive Orders: “This is an acknowledgement that
FEMA financial assistance will be used to fund the contract only. The contractor
will comply will all applicable federal law, regulations, executive orders, FEMA
policies, procedures, and directives.”
14. No Obligation by Federal Government.
a. The non-Federal entity must include a provision in its contract that states that the
Federal Government is not a party to the contract and is not subject to any
obligations or liabilities to the non-Federal entity, contractor, or any other party
pertaining to any matter resulting from the contract.
b. The following provides a contract clause regarding no obligation by the Federal
Government: “The Federal Government is not a party to this contract and is not
subject to any obligations or liabilities to the non-Federal entity, contractor, or any
other party pertaining to any matter resulting from the contract.”
15. Program Fraud and False or Fraudulent Statements or Related Acts.
a. The non-Federal entity must include a provision in its contract that the contractor
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to its actions pertaining to the contract.
b. The following provides a contract clause regarding Fraud and False or
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Appendix C, DOC # 6

QUESTIONNAIRE
Please provide responses to the following questions that address your company’s operations,
organization, structure and processes for providing products and services.
1. Coverage
Has a list of states, where services are being offered, been attached to the end of this
Questionnaire? For each state where services are offered, provide where services are being
offered and applicable licenses; attach documents to the end of this Questionnaire.

X Yes

No

Does your company cover all areas within the state of Texas? If not, provide a list of all
counties where services are being offered and attach to the end of this Questionnaire.
X Yes
No
2. Diversity Programs
x Do you currently have a diversity program or any diversity partners that you do
No
business with?
X Yes
(If the answer is yes, attach a statement detailing the structure of your program, along with
a list of your diversity alliances and a copy of their certifications.)

3. Diverse Vendor Certification Participation
Region 4 ESC encourages the use of under-utilized businesses (HUB), minority and women
business enterprises (MWBE), and small and/or disadvantages business enterprises (SBE)
both as prime and subcontractors. Offerors shall indicate below whether or not they and/or
any of their subcontractors (and if so which) hold certification in any of the classified areas
and include proof of such certification with their response.
a. Minority Women Business Enterprise
Respondent certifies that this firm is an MWBE

Yes

X No

List certifying agency: _______________________________________________
b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)
Respondent certifies that this firm is a SBE or DBE

Yes

X No

List certifying agency: _______________________________________________
c. Historically Underutilized Businesses (HUB)
Respondent certifies that this firm is a HUB

Yes

X No

List certifying agency: _______________________________________________
d. Historically Underutilized Business Zone Enterprise (HUBZone)
Respondent certifies that this firm is a HUBZone

Yes

X No

List certifying agency: _______________________________________________
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e. Other
Yes X No
Respondent certifies that this firm is a recognized diversity
certificate holder
List certifying agency: _______________________________________________
4. Has Offeror made and is Offeror committed to continuing to take all affirmative steps set forth in
No
2 CFR 200.321 as it relates to the scope of work outlined in this solicitation? X Yes
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Region 4 Education Service Center | Job Order Contracting Services | Solicitation Number 20-021
1. Coverage
Has a list of states, where services are being offered, been attached
to the end of this Questionnaire? For each state where services are
offered, provide where services are being offered and applicable
licenses; attach documents to the end of this Questionnaire.
As a Texas-based contractor, we will only be offering services
in Texas. The state of Texas does not issue licenses to general
contractors.
2. Diversity Programs
Do you currently have a diversity program or any diversity partners
that you do business with? (If the answer is yes, attach a statement
detailing the structure of your program, along with a list of your
diversity alliances and a copy of their certifications.)
We have an excellent track record of successfully utilizing diverse
partners on our projects. We are recognized by both the Texas A&M
University System and the University of Texas System for our excellent work in this area. We have an extensive database of diversity
contractors and make a good faith effort to use them, if qualified,
on our projects. Measures we use to increase diversity participation
include: waiving bonding requirements, assisting trade contractors
with procuring insurance, funding payrolls, and purchasing materials
for them.
We do not change our approach from job to job. We always put
forth a good faith effort. Results vary depending on the size and
type of project, market conditions, and trade contractor interest.
We meet with the client prior to starting a project to discuss their
diversity participation objectives and how we can alter our standard
procedures to accommodate their desires. Some of the ways we
solicit their participation include:
• Notifying plan rooms, minority industry associations, and our
diversity database of upcoming bid packages.
• Hosting outreach meetings to provide diversity firms an opportunity to meet our personnel face to face prior to bid packages
release.
• Explaining our bid package strategy and our flexible scope
approach. Most broker construction managers force strict bid
packages onto the trade contractor community which discourages many diversity firms, especially on larger projects. We
clearly explain our flexible scope approach which makes it clear
that we want these diversity firms to bid the scopes of work that
they feel comfortable bidding. We supplement this information
by teaming the diversity firm with another trade contractor,
by requesting additional breakout on bids from other trade
contractors, or by bidding on the missed scope ourselves prior
to the bid time.
• Making plans available to all firms including minority business
associations.
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• Distributing addendum, bid procedure changes, and other
updates to diversity firms and minority business associations.
• Assisting non-registered women or minority-owned businesses
with registering for the Texas Procurement Commission.
Because many of our clients are state agencies with strict procurement laws regarding open bidding processes, we must award work
to the most qualified, and cost-effective bidder, regardless of their
diversity status. As such, pricing does not change when using diversity programs.

Corporate Office
10355 Westpark Drive
Houston, Texas 77042
(713) 243-8300
Austin
6604 N. Lamar
Austin, Texas 78752
(512) 318-1332
College Station
2421 Earl Rudder Freeway
College Station, Texas 77845
(979) 260-7600
Dallas/Fort Worth
9160 Sterling Street, Suite 100
Irving, Texas 75063
(214) 382-3700
El Paso
124 West Castellano Drive
Suite 105
El Paso, Texas 79912
(915) 533-4474
Galveston
1028 Broadway
Galveston, Texas 77550
(409) 770-0747
Lubbock
2407 20th Street
Lubbock, Texas 79411
(806) 368-3497
Rio Grande Valley
525 W. Nolana Ave., Suite H
McAllen, Texas 78504
(210) 403-9833
San Antonio
1400 Universal City Blvd.
Universal City, Texas 78148
(210) 403-9833
Texas Medical Center
152 Carrie Street
Houston, Texas 77047
(713) 589-7400

