REQUEST FOR PROPOSAL

THE METROPOLITAN GOVERNMENT OF NASHVILLE
AND DAVIDSON COUNTY

Pursuant to 8 4.12.040 M.C.L., this solicitation document serves as the written
determination of the Purchasing Agent, that the use of competitive sealed bidding is
neither practicable nor advantageous to the Metropolitan Government.
Therefore, this solicitation will facilitate the entering into of contract(s) by the competitive
sealed proposals process.

RFP Title:
Full Service Elevator, Escalator, Chairlift and Platform Lift
Maintenance and Repair

Procurement Staff Contact:
Chuck Yancey
Contract Specialist

This proposal solicitation document is prepared in a Microsoft Word (Office for Windows) format. Any alterations to this
document made by the proposer may be grounds for rejection of proposal, cancellation of any subsequent award, or any
other legal remedies available to the Metropolitan Government.
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NOTICE TO PROPOSERS

There may be one or more amendments to this proposal solicitation. If your company
desires to receive copies or notices of any such amendments, you must provide the
information requested below to Metro Purchasing. Please send this information to Jan
Wiles via fax at (615) 862-6179 or by e-mail at jan.wiles@nashville.gov. Metro will send
amendments only to those firms which timely complete and return this form via fax
or provide the requested information by timely e-mail.

RFP Number 10-123

Company name

Mailing address

Phone number

Fax number

Contact person

Email address

Send amendments by (check one): [ ]Email

[ ] Fax

Emailed amendments will be sent in a Microsoft Word (Office for Windows) format. Any
alterations to the document made by the proposer may be grounds for rejection of
proposal, cancellation of any subsequent award, or any other legal remedies available to
the Metropolitan Government.

Amendments also will be posted on the Metro Government Purchasing web site
(http://www.nashville.gov/bob/index.asp) and attached to the solicitation listing as a
PDF file. Check the Business Opportunities Bulletin web page for the particular proposal
solicitation for any posted amendments.
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Request for Proposals

RFP Title:

Full Service Elevator, Escalator, Chairlift and Platform Lift Maintenance

and Repair

All Proposals submitted are Public Record after Award.

Submission of a proposal is an official waiver of confidentiality statements.

1) Introduction/Overview
A. Purpose
The Metropolitan Government of Nashville and Davidson County (“METROQO”) is
requesting sealed proposals from qualified firms for the purchase of the following
products and services:

A full service elevator, escalator, chairlift and platform lift, maintenance and repair
program that:

1.
2.

3.

Ensures consistent performance standards are applied throughout Metro.
Reduces elevator, escalator, chairlift and platform lift response time and repair
turn-over.

Standardizes elevator, escalator, chairlift and platform lift maintenance
procedures, processes and reporting.

. Assists Metro in establishing prioritization schedules for repair and

maintenance.

Maintenance, service, repair and replacement of materials and equipment in
elevator, escalator, chairlift and platform lifts of a similar manufacturer and
control system as those covered by this contract.

National Contract

The METRO, as the Principal Procurement Agency, has partnered with the National
Intergovernmental Purchasing Alliance Company (herein National IPA) to make the
resultant contract from this solicitation available to qualified Participating Public
Agencies nationwide. National IPA provides marketing and administrative support
for the Supplier (herein also referred to as Contractor or Consultant) that directly
promotes the Supplier’s products and services to Participating Public Agencies
through multiple channels, each designed to promote specific products and services
to public agencies on a national basis. As such, the Supplier must be able to
accommodate a nationwide demand for services and to fulfill obligations as a
nationwide Supplier as stated Attachment E

National IPA Administrative Agreement

The Contractor will be required to enter and execute the National
Intergovernmental Purchasing Alliance Administration Agreement with
National IPA concurrently upon award with the Principal Procurement
Agency Master Agreement before services can commence (see Attachment
E). The Agreement establishes the requirements, obligations and
prohibitions of the Contractor with respect to a nationwide contract effort.
Offerors are required to submit exceptions to this agreement, if any,
with their proposal submission.
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Estimated Volume

The METRO anticipates spending approximately $1,200,000 over the
course of five years on a full service elevator, escalator, chairlift and
platform lift, maintenance program. The dollar volume of supplies
purchased under the contract is estimated to be $25 million annually. While
no minimum volume is guaranteed, the estimated annual volume is projected
based on the current annual volumes among the METRO, other
government agencies that intend to utilize the resulting contract to be made
available to them through National IPA, and volume growth into other
agencies through a coordinated marketing approach between the Supplier
and National IPA.

Contractors are required to pay an administrative fee based on actual
sales under the Contract. The administrative fee offsets the costs of
governance, lead agencies, marketing and administration of National IPA.
(See Attachment E)

B. General

The evaluation of an elevator, escalator, chairlift and platform lift maintenance
program shall be reviewed in terms of a Full Service Maintenance to include a
Preventative Maintenance Program. Offerors will be required to propose on a Full
Service Maintenance Program to encompass Preventative Maintenance.

The Offeror must clearly indicate in TAB V, how current staffing or future staff
augmentation shall be structured to meet the required maintenance schedule.

Full Service and Preventative Maintenance for:

Auditorium, Farmer’s Market, General Services, Health, Libraries, Parks,
Schools, Water Services
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FULL SERVICE ELEVATOR, ESCALATOR, CHAIRLIFT AND PLATFORM LIFT
MAINTENANCE AND REPAIR PROGRAM REQUIREMENTS

The intent of the Full Service Elevator, escalator, chairlift and platform lift,
maintenance program is for the Contractor to assume all responsibility associated
with the elevator, escalator, chairlift and platform lift, equipment and associated
parts as specified herein, with the exception of those stated items that have been
excluded as referenced in this RFP. The work to be performed by the elevator,
escalator, chairlift and platform lift Contractor under the specifications shall
consist of furnishing all material, labor, supervision, tools, supplies, and other
expenses necessary to provide full service maintenance, and repairs of every
description, including inspections, adjustments, test and replacement of parts as
herein specified for all equipment covered under this RFP.

The work to be performed by the elevator, escalator, chairlift and platform lift
Contractor under the specifications shall consist of furnishing all material, labor,
supervision, tools, supplies, and other expenses necessary to provide full service
and preventative maintenance services, and repairs of every description,
including inspections, adjustments, test and replacement of parts as herein
specified for all equipment covered under this RFP, as listed.

The Contractor shall systematically examine, adjust, lubricate, clean and when
conditions warrant, repair or replace the following items and components thereof
and all other mechanical or electrical equipment, including, but not necessarily
limited to the following:

ELEVATORS:

e Entire machine, include housing, drive sheave, drive sheave shaft bearings,
brake and assembly and component parts.

e Hoist motor and motor generator including auxiliary rotating systems, motor
windings, rotating elements, commentators and bearings, field windings.

e All sheaves.

e Controller: All components including all relays, contracts, solid state
component resistors, condensers, transformers, contacts, leads, mechanical
or electrical timing devices, computer devices.

e Selector: All components including selector drive tape, wire or cable, hoist
way vanes, magnets, inductors and all other mechanical and electrical drive
components.

e Motor, and motor generators brush and brush holders.
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e Hoistway door interlocks or locks and contacts: hoistway door hangers and
tracks, bottom door jibs, cams, rollers, and auxiliary door closing devices for
power-operated doors. Chains, tracks, cams, interlocks, sheaves for vertical
bi-parting doors. All thrust rollers, (Eccentrics) broken arm closer assembly,
retiring arm assemblies complete.

e Hoistway Ilimit switches, slowdown switches, leveling switches and
associated cams and vanes.

e Guide shoes including rollers or jib type assemblies complete.

e Automatic power operated door operators, door protective devices, car
hangers, tracks and car door contacts for both side slide and vertical bi-
parting doors, photo eyes.

e Traveling cables.
e Elevator control wiring in hoist way and machine room.

e Governor including governor sheave and shaft assembly bearings, contact
jaw and governor tension assemblies.

e Car and counterweight safety mechanism and load weighting equipment.

e Hoist cables, governor cables, compensating cables and compensating
chains, including the adjustment and shorting of same as required by Code.

e Buffers, oil or spring type.

e Fixture contacts, push buttons, key switches and locks and lamps and
sockets of button stations (car and hall), hall lanterns, position indicators (car
and hall), direction indicators.

e The Contractor shall keep the guide rails free of rust where roller guides are
used and properly lubricated when sliding guides are used. Renew guide
shoe rollers and jibs as required to insure smooth and satisfactory operation.

e The Contractor shall also examine and make necessary adjustment or repair
to the following accessory equipment including revamping of signal
equipment: hall lanterns car and corridor position indicators, car stations,
traffic direction station, electric door operators, intercom system, interlocks,
door hangers, safety edges, LED.

e All replacement parts shall be new and specifically designed for the elevator
on which they are to be used.

e The Contractor shall furnish and use lubricants as recommended by the
manufacturer of the equipment or approved equal.

e The Contractor shall be responsible for keeping the exterior of the elevator,
machinery and other parts of the equipment subject to rust, painted with heat
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resistant enamel and presentable at all times. The motor windings shall be
treated as needed with proper insulating compound as recommended by the
motor manufacturer. Cleaning and re-finishing of the interior of the cars and
exterior of hoist way door frames are excluded from this contract.

The Contractor shall maintain all elevator equipment in hoistways, pits,
machine rooms, and assigned elevator. Contractor work space in a clean,
orderly condition, free of dirt, dust and debris; pits and machine spaces shall
be kept dry and clean.

ESCALATORS:

The Contractor shall regularly and systematically examine, adjust, lubricate,
clean internal truss structures (as required), maintain all accessory
equipment, and if conditions warrant, repair or repelace the following
escalator components: escalator power unit, controller parts, electrical
switches, wiring, bearing, governors and brakes, step and chain wheels,
chains and sprockets, steps and step treads, comb plates, safety device
handrails.

CHAIRLIFTS AND PLATFORM LIFTS:

The Contractor shall peform regular inspections to address the following: ride
access by passengers, maintenance and operational staff; safety during the
ride; fundamental mechanical and electrical safety; fire safety; noise.

The Contractor shall perform the following inspection activities:
commissioning inspection including load test runs; formal pre-season
inspection; daily and periodic maintenance inpsections; annual inspection;
periodic major inspection of critical components; designer and manufacturer
stipulated inspections; ancillary equipment inspections.

The Contractor shall inspect the platform and control panel, lock bolts for
tightness, the foot switch for proper operation, switches which should be in
neutral, signs and labels and instructions for legibibility, safety latches, toe
boards, railings and guards to ensure they are in good condition and working

properly.

The Contractor shall inspect, and when conditions warrant, replace the
following for the boom or lift:

a. the jib and main boom assembly or scissors lift to ensure pins
and pivot points are in good condition, properly attached and
locked, and show no signs of bending, pinching or wearing

b. lubrication points for signs of lubrication; dry or dirty lube
fittings might mean the lube points have not been used

C. the control valves for leaks, loose hoses, frayed wires or
damaged insulation, making sure support brackets are in
place and tight.
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e The Contractor shall inspect, and when conditions warrant, replace the
following for the frame:

a.

the four-wheel assemblies for tire condition and proper
inflation

the drive hub and brakes for signs of brake fluid leakage,
caked dirt, lack of lubrication and missing or loose lug nuts

the steering cylinders, tie rods and steering linkage for wear
and proper fluid levels and lubrication.

e The Contractor shall inspect, and when conditions warrant, replace the
following for the turntable:

a.

drive-train components — pump, drive motor, brake and
control valve, connecting hydraulic hose, and fittings — for
signs of hydraulic-fluid leaks visible at connections

pumps or control valves for low pressure under loads caused
by wear

pressure plates for cracks due to overloading; signs of cracks
should trigger a more detailed inspection of all lift components
for signs of strain, such as leaks, bent or scored mechanical
linkages or cable fatigue.

turntable drive and support bolts

turntable bearing and gear mechanism for proper lubrication
and smooth rotation; hesitation might indicate bearing wear
or damage.

e The Contractor shall inspect, and when conditions warrant, replace the
following electrical components:

a.

b.
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engine filter

battery-fluid level

oil level

muffler and exhaust system for leaks or loose brackets

hydraulic pump, medium-pressure filter housing and swivel
for leakage or damage

horizontal cutoff limit switch to make sure it is free of dirt and
the arm is straight, clean, and free to move, if applicable

hoses and wires to look for leaks, wear or damage

doors and latches for lubrication and proper operation.
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e The Contractor shall inspect, and when conditions warrant, replace the
following accessories:

a. manual descent for wear or damage indicated by leakage,
dents or scoring of the cylinder

b. return filters for obstructions or leaks

C. LP gas tank, if appropriate, to ensure it is well anchored and
all clamps and bolts are tight

d. hydraulic fluid level in the reservoir by removing the cap,
checking the oil level and replacing the cap

e. magnetic plug, if appropriate, to check for iron filings
indicating metal scoring is occurring in the system; checks
should be done when the system is shut down, lowered for
storage, and the oil is cold.

f. ground-control switches to ensure all operational labels and
warning signs are legible.

GENERAL

e The Contractor shall not be responsible (unless directed by Metro in which
costs shall be incurred by the User Agency) for upgrading the equipment to
meet changes in code requirements as may be recommended and/or
directed by insurance companies, Federal, State, Municipal or other
Governmental authorities. Should a full replacement of an elevator,
escalator, chair lift and/or platform lift be required, Purchasing shall facilitate
a RFP or ITB process. The successful Proposer shall be responsible for the
maintenace of the elevator, esclator, chair lift and/or platform list and its
associated equipment and parts in accordance with the manufacturer's
warranty (typically one (1) year). At the conclusion of the warranty period, in
accordance to the contents of this RFP, the full service maintenance
contractor shall resume all maintenance activities associated with the
maintaining the replaced elevator, escalator, chair lift and/or platform lift.

e The Contractor shall be responsible for giving immediate notice to the
designated Agency Representative of any condition, which he discovers, that
may present a hazard to either the equipment or passengers.

e The Contractor shall not be required by this agreement, except as herein
noted, to make renewals or repairs necessitated by proven negligence or
misuse of the equipment by persons other than the Contractor, his
representatives and employees, or by reason of any other proven cause
except for normal wear and tear, beyond the control of the Contractor.

Examples of these are the following:
Refinishing, repairing or replacing car enclosures, hoistway, enclosure,
hoistway door panels, frames, and sills, and all power supply panels and
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feeders. Cost of repairs, replacements or removal necessitated by any
cause, other than ordinary wear, which is occasioned by negligence shall be
determined by General Services and the Agency Representative.

Any repairs that are not the Contractor's responsibility will be paid at the
labor rates bid on the Bid Proposal Form. All material required for the above
mentioned repairs will be paid on either a time and material or not-to exceed
basis as defined in the Offeror’s proposal. The Contractor will be paid only for
repairs actually required.

C. Equipment, Wiring and Circuit Changes

The Contractor shall not make any changes or alterations to the existing
mechanical equipment, circuit wiring or sequencing, nor alter the original circuit or
wiring design of the elevator, escalator, chairlift and platform lifts unless changes
are authorized, in writing, by the agency designated representative for approval.
This submission shall include neatly prepared drawings and wiring diagrams as
well as a complete description of the proposed change. Prior to submitting the
proposed change to the agency, the Contractor shall, at its own cost and expense,
have obtained comments from the original equipment manufacturer concerning the
overall effect of such changes on the system. If changes are made, Contractor
shall provide as-built drawings of modifications.

D. Maintenance Service

Maintenance under this contract shall provide a constant, high quality service to
properly protect all elevator, escalator, chairlift and platform lift, escalator, chairlift
and platform lift equipment from deterioration and to provide constant peak
performance of all elevator, escalator, chairlift and platform lifts, escalators,
chairlifts and platform lifts, resulting in a minimum of down time for any portion of
the system.

Not more than one elevator, escalator, chairlift and platform lift per facility shall be
out of service at one time for regular maintenance lubrication and servicing. The
time of day that each elevator, escalator, chairlift and platform lift can be shut down
for routine maintenance shall be scheduled with the designated Agency
Representative to minimize the disruption caused by the elevator, escalator,
chairlift and platform lifts being out of service. If for any reason an elevator,
escalator, chairlift and platform lift should be out of service for more than two (2)
hours, the Contractor shall notify the Agency Representative when the elevator,
escalator, chairlift and platform lift was taken out of service, the reason why and
what time the elevator, escalator, chairlift and platform lift is expected to be put
back in service for proper and safe operation. The following schedule will be
considered maximum shut down times allowed:

E. Major Repairs (include but not necessarily limited to the following);

e Cable-hoist, governor, compensating and tail ropes. Completion of the work
should be within four (4) working days after replacement cables are received.

e Brake Coils and motor field coils — five (5) working days.
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e Rewind motor or MG ser armature — eight (8) working days.

e Turn down and undercut machine commutator — three (3) working days.
e Governor repair —two (2) working days.

e Replace motor bearings- four (4) working days.

F. Minor Repairs (include but not necessarily limited to the following):
Completion within twenty-four (24) hours

e Replace relay coils.

¢ Replace relays.

e Replays door interlocks.
e Replace door jibs.

e Door operator repairs.

e Repair selector drive tape.

G. Minor Repairs (include but not necessarily limited to the following):
Completion within two (2) working days

e Replace door operator motor.
¢ Replace selector drives motor.
¢ Replace brake linings.

e When an elevator, escalator, chairlift and platform lift is shut down, a
laminated sign shall be placed at each opening (where applicable) stating:
“This elevator, escalator, chairlift and platform lift is being serviced. Please
use Elevator, escalator, chairlift and platform lift No.___ ". A record shall be
maintained by the Contractor of non-emergency maintenance items in need
of correction which come to his attention, and he shall provide this list to the
designated Agency Representative for necessary corrective action during the
Contractor’s routine visits.

H. Maintenance Service Records

The Contractor shall provide and keep current suitable electronic check charts for
each elevator, escalator, chairlift and platform lift. Upon completion of
maintenance, the Contractor is to furnish an electronic report including check
charts and log of arrival and departure times of the Contractor's employees
according the standard as set forth in 11.3-d. The electronic log shall contain
column lines for date entry and column lines for description/extent of work
performed.

The Contractor shall maintain an electronic log of all call back records. On a semi-
annual basis, the Contractor shall submit an electronic copy to the user agency in
the form of a line graph that show the trend in callbacks.
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I. Maintenance Responsibility

The Contractor shall keep the elevator, escalator, chairlift and platform lift
maintained to operate at the original contract speed, keeping the original
performance time, including acceleration and retardation as designed and installed
by the manufacturer. The door operation shall be adjusted as required to maintain
optimum door opening and door closing times, within legal limits.

General Services and the User Agency Representative reserves the right to make
inspections and tests when deemed advisable. If it is found that the elevator,
escalator, chairlift and platform lifts and associated equipment are deficient either
electrically or mechanically, the Contractor will be notified of these deficiencies in
writing, and, if no life threatening situation exists, it shall be his responsibility to
make the necessary corrections within thirty (30) days after his receipt of such
notice. In the event of a life-threatening situation, the Contractor must make the
necessary repairs immediately. In the event that the deficiencies have not been
corrected within thirty (30) days, or immediately as the case may be, the user
Agency may terminate and employ a contractor to make the corrections at the
original Offeror’'s expense.

During any contract year a company designated by the User Agency or his
representative will perform maintenance and safety inspections. The maintenance
contractor shall accompany this inspector for both inspections of all elevator,
escalator, chairlift and platform lifts covered under this contract. At the conclusion
of this inspection, the user Agency Representative shall give the contractor written
notice via an electronic document of any deficiencies found. The Contractor shall
be responsible for the correction of these deficiencies in accordance with the
above paragraph.

J. Work Hours

The maintenance work to be performed under these specifications shall be
performed during the normal working hours of 6:00am to 6:00pm, Monday through
Friday, Metro holidays excepted. Offeror shall submit with its bid, and update
annually, together with supporting documentation, a statement of the hourly rates
paid to its technicians/mechanics for “normal hours” work, which term shall mean
the hours stated. The Contractor shall also state what constitutes “time and one-
half” as opposed to double time.

The Contractor shall provide emergency call back service for all elevator,
escalator, chairlift and platform lifts under which the Contractor agrees to have an
electronic workman report to the site of the emergency within one (1) hour after
receipt of a request for such service by telephone or otherwise from the Agency
Representative. This emergency callback service shall be limited to minor
adjustments or repairs to provide uninterrupted elevator, escalator, chairlift and
platform lift services. Emergency callback service shall be performed as part of this
Contract without additional charge, during normal hours. The Contractor shall
provide names and telephone numbers of the persons to be contacted.

Should a callback occur during other than normal working hours necessitating the
payment by this Contractor of premium or overtime wages, this Contractor shall be
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responsible for the basic hourly rate paid, but the agency will, upon receipt of
properly documented bills, pay the actual amount of the premium portion of the
wage.

K. Reporting Requirements

The Contractor shall maintain a complete electronic record (by elevator, escalator,
chairlift and platform lift) of all emergency callback, replacement, and repair work
performed. This information shall be consolidated by the Contractor into an
electronic monthly report (reference 11.3-d) to the Agency Representative. This
monthly report shall indicate the elevator, escalator, chairlift and platform lift
number, date work was performed, type of work (callback, replacement or repair),
brief description of the work performed, man-hours expended and materials used.
L. Spare Parts

In addition to the minor spare parts specified, the Contractor shall have available
at all times, for immediate delivery and installation, sufficient supply of the following
emergency spare parts for the repair of each elevator, escalator, chairlift and
platform lift system concerned. The inventory shall include, but not necessarily be
limited to the following:

e Lamps, minimum two each type.

e Door operator motors and gear reduction units, for both sides slide and
vertical bi-parting doors.

e Transformers and rectifiers for each type and size used.
e Relays and switches, minimum one of each type.

e Controller and selector motor (when used), leveling switches, magnets and
inductors.

e Selector tapes and selector motor (when used), leveling switches, magnets
and inductors.

e Door interlocks.
e Car door safety edges complete each type.
e Car door photoelectric safety device.

e Car door electric door detectors complete to include preamplifiers and power
pack.

e Hang rollers for both car and hall doors.

e Limit switches and terminal stopping switches.
e Roller guides for car.

e Electronic tubes for each type and size used.
e Flexible guide shoe jibs.

e Torque wrenches and other small tools.
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The Contractor shall provide at the building a spare parts metal storage cabinet
and metal containers for storage of waste and other flammable materials.

M. Overtime

During the term of the Contract the Agency Representative may authorize the
Contractor to use overtime in order to expedite major repairs. This authorization
will be granted in those instances where the agency has made a determination that
such action is in the overall best interest of Metro. When this authority is granted,
the Contractor shall pay employees their usual overtime-hour rate, and Metro will
issue payment based on the difference between the normal work hours hourly rate
and the overtime-hourly rate.

N. Safety and Inspection

All service and repair work shall be performed in compliance with the American
Society of Mechanical Engineers Code ASME A17.1-1193, or most current
version, and shall be subject to safety inspection by the Agency Representative.
Periodic inspection of the elevator, escalator, chairlift and platform lifts as required
by the ASME A17.1 Code should provide personnel who are familiar with the
equipment to perform the test. The Contractor shall periodically examine and test
all safety devices. He shall make formal safety tests and inspections as required
and outlined in the ASME A17.1 Code. The tests shall be conducted in the
presence of the elevator, escalator, chairlift and platform lift inspector designated
by the State of Tennessee. Tests shall be performed at intervals specified in the
ASME Code. It will be the responsibility of the Contractor to determine when these
tests are due. After completion of the required safety tests, the Contractor must
submit electronically a document to the Agency Representative indicating at least
the following information. The document may be the Contractor’s standard form or
the ASME Standard Form:

e Type of test.

e Name of organization performing the test.

e Address of the facility being tested.

e Elevator, escalator, chairlift and platform lift identification number.
e Capacity.

e Speed.

e Type of Elevator, escalator, chairlift and platform lift.

e Type of Machine.

e Indication that governor has been checked for proper tripping speed and that
the over speed switch is functional.

e Type, size and condition of governor type before and after test.

e Load at which safety was tested.
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e Speed at which governor tripped.

e Length of marks on each guide rail made by safety laws.
e Number of turns remaining on drum.

e Did car or counterweight set level?

e Did governor set satisfactorily?

e Was governor calibrated? At what speed?

e Was safety test satisfactory?

e At what speed and load were buffers tested?
e Was oil level satisfactory after test?

e Indicate plunger compression return time.

e Indicate date test was made.

e Signature of individual performing tests.

e Any additional remarks that are applicable.

e Name of the State of Tennessee and/or Metro representative witnessing the
test.

After tests have been performed, all safety devices shall be checked and
adjusted as required to meet manufacturer's recommendations. Elevators,
escalators, chairlifts and platform lifts shall not be placed in service until all tests,
checks and adjustments are complete and elevator, escalator, chairlift and
platform lifts are in proper working condition. The Contractor shall not be held
responsible for any damage to the building and equipment caused by the test,
unless such damage is a result of negligience. Failure to follow correct
procedures to prevent damage and failure to perform pretest examinations shall
be considered negligence by the Contractor.

O. Firemen’s Recall Service
The following ASME Code A17.2-93 Rule 1260.7 tests must be made monthly:
Phase 1 - EMERGENCY RECALL OPERATION:

Initiated by inserting key in key switch lobby or designated level. Turn key to “ON”
position. Wait for all elevators to return to that floor and their doors to full open. If
test is for Phase | only, turn key to “OFF” position and remove.

Phase 2 - EMERGENCY IN CAR OPERATION:

Remove key from designated level key switch while still in the “ON” position. Insert
key into key switch of the first elevator. Turn to “ON” position. Push next floors car
button. Push “Door Open” button and hold until doors are fully opened. To return to
designated level, push corresponding button number. Push “Door Close” button
and hold until doors are fully closed. Return key to the “OFF” postion, remove key,
and repeat for next elevator.
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CLEAR: to clear firemans’ recall test, insert key into designated level key switch.
Turn to “OFF” position and remove key.

P. Drawing and Wiring Diagrams

The Contractor shall be solely responsible to determine which technical materials
are required and to inform the agency thereof. The agency shall make variable to
the Contractor any and all such technical materials already at its disposal and all
Offerors may examine it an any reasonable time before bid opening upon making
arrangements therefore with the agency. Such examination by Offerors shall take
place at the job site only. It is the Offeror's sole responsibility to determine the
accuracy and completeness of any and all such technical materials made available
for such examination by the agency since the agency does not warrant and
accepts no responsibility for the accuracy and completeness of any and all such
technical materials or their lack thereof. The Contractor shall be required to advise
the agency of the need for any such materials and the Contractor shall be required
to procure any such needed materials which are not otherwise available at its sole
cost and expense. At the expiration of the contract, covering each and all related
equipment covered by such contract, all such technical materials shall faithfully
represent the then current “as modified” condition of all Metro’s equipment which is
covered by such contractor.

Any and all drawings and wiring diagrams furnished to the Contractor by Metro or
a non-Metro agency or drawings and wiring diagrams prepared by the Contractor
for work under the Contract shall be considered the property of Metro and shall be
accessible to the Agency Representative at all times, and be turned over to them
when requested. The user agency reserves the right to withhold payment if these
drawings and wiring diagrams are not released to them upon demand.

Q. Items of Preventative Maintenance Work

The preventative maintenance specified herein is considered the minimum for all
equipment. If specific equipment covered by this Contract requires additional
preventative maintenance for safe, reliable operation, as specified by the
manufacturer, the Contractor shall perform the required additional preventative
maintenance without added cost to Metro.

Weekly
e Perform general inspection of machinery, sheaves, worm an gear motor,
brake, selector of floor controllers (when used). Lubricate as required.

e Empty drip pans, discard oil in an approved manner and check reservoir oil
level.

e Observe brake operation and adjust or repair if required.
e Inspect and lubricate machinery, contacts, linkage and gearing.
e Clean and inspect brushes and commutator, perform needed repairs.

e Clean and inspect controllers, selectors, relays, connectors, contacts, etc.
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Ride car and observe operation of doors, leveling, re-opening devices, push
buttons, lights, etc.

If rails are lubricated, check conditions and lubrication Service lubricators.

Replace all burned out lamps in elevator, escalator, chairlift and platform lift
cars, machine room, pit, hall lanterns, etc.

Remove litter, dust, oil, etc. from all machine room equipment.
Clean trash from pit and empty drip pans.

Check condition of car switchhandle, replace emergency release glass if
required.

Check governor and tape tension sheave lubrication.

Replacements for burned out lamps in all lanterns, push buttons, car and
corridor position indicators, director stations, “this car up” signs and other signal
fixtures shall be supplied and installed by the Contractor. Replacement for
burned out lamps in elevator cars, machine rooms and pits shall be supplied by
the facility and installed by the Contractor.

Monthly

Observe operation of elevator, escalator, chairlift and platform lift throughout
its full range of all floors it serves to test controls, safety devices, leveling,
relieving and other devices.

Check door operation, clean, lubricate and adjust brakes, checks linkages,
gears, wiring motors, check keys, set screw, contacts, chains, cams and door
closer.

Check selector. Clean, adjust and lubricate brushes, dashpots, traveling
cables, chain, pawl magnets, wiring, contracts, relays, tape drive and broken
tape switch.

Check car. Clean, adjust and lubricate car door and gate tracks, pivots,
hangers, car grill, side and top exits.

Inspect interior of cab. Test telephone or intercommunication system, normal
and emergency lights, fan, emergency call system or alarm, car station.
Make needed repairs.

Visually inspect controller, contacts and relays. Check adjustment and
replace contacts as required.

Observe operation of signal dispatching system. Inspect compensating
hitches, buffers, rope clamps, slack cable switch, couplings, keyways and
pulleys. Check load weighting device and dispatching time settings. Clean,
adjust and lubricate as necessary.

Check oil level in car and counterweight oil buffers and add oil as required.
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e Check brushes and commentators. Inspect commentators for finish,
grooving, eccentricity and mica level. If required, clean, turn or refinish
commutator to provide proper commutation. Inspect brushes for tension
seating and wear, replace or adjust as required.

e Check and adjust:

Car ventilation system.
Car position indicators.
Direction stations.

Hall and car buttons.

a bk~ wDh e

Hall lanterns.

6. This car up signs.

e For escalators, regularly and systematically examine, adjust, lubricate, clean
internal truss structures (as required), maintain all accessory equipment, and
if conditions warrant, repair or repelace the following escalator components:
escalator power unit, controller parts, electrical switches, wiring, bearing,
governors and brakes, step and chain wheels, chains and sprockets, steps
and step treads, comb plates, safety device handrails.

e For chairlifts and platform lifts, peform regular inspections to address the
following: ride access by passengers, maintenance and operational staff;
safety during the ride; fundamental mechanical and electrical safety; fire
safety; noise.

e For chairlifts and platform lifts, perform the following inspection activities:
commissioning inspection including load test runs; formal pre-season
inspection; daily and perioding maintenance inpsections; annual inspection;
periodic major inspection of critical components; designer and manufacturer
stipulated inspections; ancillary equipment inspections.

For chairlifts and platform lifts, inspect the platform and control panel, lock bolts
for tightness, the foot switch for proper operation, switches which should be in
neutral, signs and labels and instructions for legibibility, safety latches, toe
boards, railings and guards to ensure they are in good condition and working

properly.

Quarterly
e Check leveling operation. Clean and adjust leveling switches, hoist way
vanes, magnets, and inductors. Repair and/or adjust for proper leveling.

e Check hoistway doors. Clean, lubricate car door or gate tracks, hangers and
up thrust eccentrics, linkages jibs and interlocks.

e Clean, adjust and lubricate car door or gate tracks, pivots, hangers.

e On hoistway doors, clean, lubricate and adjust tracks, hangers and
eccentrics, linkages jibs and interlocks.
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Inspect all fastening and ropes for wear and lubrication. Clean both
governors and hoist ropes and lubricate hoist ropes and lubricate hoist ropes
if needed. Inspect all rope hitches and shackles and equalize rope tension.

Inspect hoist reduction gear brake and brake drum, drive sheave and motor,
and any bearing wear.

In the car, test alarm bell system. Clean light fixtures, inspect, clean and
adjust retiring cam devices, chain, dashpots, commentators, brushes, cam
pivots, fastenings. Test emergency switch (ground case, if necessary).
Inspect safety parts, pivots, setscrew, switches, etc. Check adjustments of
car and counterweight jibs, shoe or roller guides, lubricate and adjust if
necessary.

In the pit, lubricate compensating sheave and inspect hitches. Inspect
governor and tape tension sheave fastenings. Empty clean oil drip pans.

Clean all parts of safeties and lubricate moving parts to assure their proper
operation. Check and adjust clearance between safety jaws and guide rails.
Visually inspect all safety parts.

Clean and examine governor rope, replacing, if needed. (Do not lubricate
governor rope).

Semi-Annually

Check controller. Clean with blower, check alignment of switches, relays,
timers, contracts, hinge pins, etc. adjust and lubricate. Check all resistance
tubes and grids. Check oil in overload relays, settings and operation of
overloads. Clean and inspect fuses and holders and all controller
connections.

In hoist way examine guide rails, cams, sheaves, sills, bottom of platform, car
tops, counterweights and hoistway walls.

Inspect sheaves to ensure they are tight on shafts. Sound spokes and rim
with hammer for cracks.

Examine all hoist ropes for wear, lubrication, length and tension. Replace,
lubricate and adjust as required to meet code requirements.

On tape drives, check hitches and broken tape switch.

Check car stile channels for bends or cracks; also car frame, cams, supports
and car steadying plates.

Lubricate moving parts or vertical rising or collapsible car gates. Check pivot
points, sheaves, guides and track wear.

Lubricate guide shoe stems.
Check governor and tape tension sheave fastenings.

For bi-parting doors, clean chains, tracks and sheaves, lubricate as required.
Check door contacts.
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e Check fastening and operation of door checks, interlocks clean and lubricate
pivot points as required.

Annually

e Thoroughly clean car and counterweight guide rails using nonflammable or
high flash point solvent to remove lint dust and excess lubricant. Vacuum
down elevator shaft way.

e Remove, clean lubricate brake cores on brakes, clean linings, if necessary
and inspect for wear. Correct excess wear and adjust.

e Drain, flush and refill reservoirs or each hoisting motor and motor generator.

e Check and reset, if necessary, all brushes for neutral settings, proper
guartering and spacing on commentators.

e Group supervisors controls systems installed shall be checked out. The
systems, dispatching scheduling and emergency servicing shall be tested
and adjusted in accordance with manufacturer’s literature. The Contractor
shall provide to the satisfaction of the Agency Representative that the system
functions properly. All work shall be performed during other than normal
working hours with no inconvenience to building occupants. A full report
covering adjustment time intervals, dispatch times on various programs, door
standing time and door opening and closing speeds shall be furnished to the
agency.

B. Objective
The objective to be met through the award of the Request for Proposal is to enter
into (a) Five (5) year contract(s) with the selected supplier(s) to achieve the
purpose listed above.

C. Scope of Services

To obtain qualified contractor(s) to perform elevator, escalator, chairlift and
platform lift maintenance for Metro facilities. The services will be primarily for, but
not necessarily limited to, Metro agencies including the Municipal Auditorium,
Farmer’'s Market, General Services, Health, Libraries, Parks and Water Services.
MNPS (schools) is included in this solicitation but will be contracted separately as
MNPS is an autonomous Board. Upon approval of the awarded elevator,
escalator, chairlift and platform lift maintenance contract(s); other additional Metro
agencies may utilize services. References to the Metropolitan Government of
Nashville-Davidson County “Metro” and its agencies as users under this proposal
and specification and ensuing contract(s) encompasses and includes other users
such as these entities.

The intent of this solicitation is to request proposals from contractors, qualify them
and select those firm(s) with which to contract based on the evaluation criteria
listed in this RFP. A maximum hourly rate and per unit rate(s) for each type of
vertical transportation equipment will be established for the performance of the
elevator, escalator, chairlift and platform lift in various facilities within Metro. A list
of these facilities is listed in Appendix A.
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The scope of this solicitation and resulting contract is to assist Metro in
establishing the maintenance needs of the equipment specified and assist in
planning and scheduling maintenance work necessary to maintain fully
operational systems. Also included is the corrective maintenance work of clean
up and adjustments that are required on the equipment.

Emergency repair rates must be included in this proposal. Additionally, material
and equipment must be identified with the percent markup on materials to be
charged to Metro for such repairs. If emergency repairs or significant repairs are
needed, Metro alone has the option to accomplish such repairs under this
contract. This work will either be performed on a time and materials or not-to-
exceed bases at the proposal rates indicated herein.

D. Background

In 2004, Metro implemented a centralized contract for elevator, escalator, chairlift
and platform lift maintenance that was put in place for use by any Metro agency.
However, each Metro agency has been responsible for its own elevator,
escalator, chairlift and platform lift maintenance. Many Metro agencies either
perform the day-to-day maintenance of their elevator, escalator, chairlift and
platform lift systems or have utilized the previous (currently expired) contract for
this often complex maintenance process (along with repairs, if necessary). This
contract shall serve the purpose of pre-qualifying contractors to ensure that
gualified contractors are available to perform these services.

E. Inquiries
Direct questions related to this RFP to Chuck Yancey
(Chuck.Yancey@nashville.gov), and submit such questions in writing. Include
the RFP number, page, and paragraph number for each question.

If you mail the questions to the Division of Purchases, do not place the RFP
number on the outside of the envelope containing questions, as it may be
improperly identified as an envelope with a sealed proposal and may not be
opened until after the official RFP due date.

Send all questions by fax or email to Chuck Yancey at the Division of Purchases,
by fax at (615) 862-6179 or via email at Chuck.Yancey@nashville.gov. Offerors
must clearly understand that the only official answer or position of the government
will be the one stated in writing.

F. Method of Source Selection
Metro is using the Competitive Sealed Proposals method of source selection, as
authorized by Section 4.12.040 of the Metropolitan Procurement Code, for this
procurement.

Award(s), if made, will be made to the Responsive and Responsible Offeror(s)
whose proposal is most advantageous to Metro, taking into consideration price
and the other factors set forth in this Request for Proposal (RFP). Metro will not
use any other factors or criteria in the evaluation of proposals received.
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Metro may, as it deems necessary, conduct discussions with Responsive and
Responsible Offeror(s) determined to be reasonably susceptible of being
selected for award for the purpose of clarification to assure full understanding of,
and responsiveness to solicitation requirements.

G. Pre-Proposal Conference
A Pre-Proposal Conference will be held.
If stated above that it will be held, it will occur on 10/22/2010, at 10:00 AM in the
Bill Whitson Training Room, located at the Lindsley Hall Building, 730 2" Avenue
South, Suite 112. Nashville, TN 37219.
It is strongly recommended that all prospective proposers attend the pre-proposal
conference.

H. Minimum (general) criteria to be determined “Responsive”

e Does the proposal submitted conform in all material respects to the
solicitation?

e Specific examples include: Were minority-owned and/or woman-owned
business enterprises (MWBE) considered and contacted in a timely manner
for this contract proposal (Good Faith Effort)? Was sufficient documentation
provided with the proposal to demonstrate that Good Faith Efforts were
made?

I.  Minimum (general) criteriato be determined “Responsible”

e Does the Offeror demonstrate an understanding of Metro’'s needs and
proposed approach to the project?

e Does the Offeror possess the ability, capacity, skill, and financial resources to
provide the service?

e Can the respondent take upon itself the responsibilities set forth in the RFP
(and resultant contract) and produce the required outcomes timely?

e Does the Offeror have the character, integrity, reputation, judgment,
experience, and efficiency required by the contract?

e Has the Offeror performed satisfactorily in previous contracts of similar size
and scope; or, if the prime contractor has not performed a contract of similar
size and scope, has it (and/or its team members) otherwise demonstrated its
capability to perform the contract Metro seeks to establish through this RFP?

e Does the Offeror propose to perform the work at a fair and reasonable cost?

J. Projected Timetable
The following projected timetable should be used as a working guide for planning
purposes. Metro reserves the right to adjust this timetable as required during the
course of the RFP process.
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2)

3)

Event Date

RFP Issued 10/8/2010
Deadline for submittal of questions 10/15/2010
Pre-Proposal Conference 10/22/2010
Amendment Issued 10/26/2010
Proposals Due 11/4/2010
Procurement Nondiscrimination Program Review ASAP
Evaluation of Criteria Begins ASAP
Complete Evaluation of Proposals (Short List) ASAP
Complete Contract Negotiations/Execute Contract ASAP

Constraints on the Contractor

Contractor shall be responsible for ensuring that all field personnel and supervisors
have completed their TAPS Background Check (procedures attached). Failure to
complete with a PASS status will result in non-issuance of a vendor ID, and hence the
individual will not be permitted to work on Metro property.

Contractor shall assure to Metro that all services provided through this contract shall be
completed in full compliance with the Americans with Disabilities Act (“ADA”) and
Architectural and Transportation Barriers Compliance Board, Federal Register 36 CFR
Parts 1190 and 1191, Accessibility Guidelines for Buildings and Facilities; Architectural
Barriers Act (ABA) Accessibility Guidelines; proposed rule, published in the Federal
Register on July 23, 2004, as has been adopted by Metro.

Functional Requirements

Examination Of Existing Building And Contract Documents

a) Each Contractor is under an affirmative duty to inform itself by personal examination
of the specifications and location of the proposed work (at the time of the project
definition) and by such other means as it may select, of the character, quality, and
extent of the work to be performed and the conditions under which the contract is to
be executed.

b) Each Contractor shall examine specifications and all other data or instruction
pertaining to the work. No plea of ignorance or conditions that may be encountered
or of any other matter concerning the work to be performed in the execution of the
work will be accepted by Metro as an excuse for any failure or omission on the part
of the Contactor to fulfill every detail of all requirements of the documents governing
the work. Contractor, if awarded the contract, will not be allowed any extra
compensation by reason of any matter or thing concerning which such the
Contractor having fully informed itself prior to bidding.

c) Any Contractor in doubt as to the true meaning of any part of the specification or the
proposed contract documents shall submit to the Division of Purchasing ( via e-
mail, ADDRESS), a written request for an interpretation thereof. If a major change
is involved on which all Contactors must be informed, such request for interpretation
shall be transmitted electronically, by the date for the close of inquiries stated in
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section 1.5. Any interpretation of the proposed documents will be made only by an
amendment being issued. A copy of such amendment will be transmitted
electronically to each Contractor and posted on the BOB website.

d) Any amendment issued during the time of bidding shall be included in bids and in
closing a contract, will become a part thereof.

e) Any verbal information obtained from or statements made by a Metro representive
at the time of the site visit(s) or transmission of un-official documents shall not be
construed as in any way amending Contract Documents. Only such corrections or
addenda as are issued electronically to all contractors shall become part of the
contract. Metro will not be responsible for verbal instructions.

1.2 LIST OF EQUIPMENT
The equipment will be listed which will consist of the major components and parts of
equipment to be serviced at the facility. The Contractor shall be responsible for any
other components not specifically listed that are supplemental to and a part of the
operation of the overall system for the facility. Prospective Contractors must
personally verify all quantities of equipment listed at the time of bid. Facility
visitations shall be announced during the pre-bid proposal conference.

1.3 GENERAL REQUIREMENTS

a. The intent of these specifications, unless otherwise noted is to cover
elevator, escalator, chairlift and platform lift maintenance service complete in
every respect. Details of service not explicitly stated in these specifications
but necessarily attendant thereto, is deemed understood by the Offeror and
included herein. The Contractor shall furnish all material and equipment
usually furnished with such services, in accordance with the industry
standard.

b. It is mutually agreed and acknowledged that the Contractor has included
costs to remedy all deficient items in his proposal and he will be responsible
for the satisfactory functioning of the equipment without extra compensation.
The Contractor may include in their bid a detailed explanation of work
intended to be performed under this clause.

C. All material and equipment furnished shall be new and in excellent working
condition.
d. Hard copy field, service or monthly reports will not be accepted by Metro.

The term “electronic” stated herein shall be defined as a Compact Disc (CD),
web-based program or hosting or e-mail. It is strongly advised that the
Contractor establish an electronic/web-based maintenance record file and
reporting system for all contracted facilities. An example of a viable electronic
report system is the following:

In lieu of “hard copy” field/service tickets, establish local monitoring
units installed near the equipment to be maintained. Each local unit
includes identification credential verification of the technician
responsible for maintaining the associated equipment; time stamping
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of the start and end of each operation performed by the technician;
data input of the description of the work performed during the
technician’s operation, and storage.

In lieu of “hard copy” monthly reports, establish an electronic
maintenance report file, which allows data input of the description of
each operation performed on the associated equipment in relation with
the identification information of the technician that performed the
operation and the time stamp information of the start and end of the
operation. The data should be accessible by Metro via the
Contractor’s designated host website.

An electronic notification of reports being available to the user agency,
should be furnished within ten (10) working days after each month’s service.
In addition to the data state above, the electronic reports will include a
precise description of services provided, number of staff involved and
number of contract hours spent. This report must be furnished or posted on
the Contractor's host webpage on or before the invoice for payment is
submitted to the User Agency. Payment will not be approved without the
reports.

e. Electronic field/service tickets must include the following: time/date stamp;
identification of technician providing service; equipment/unit receiving
service; description of service performed; repair, resolve or
recommendation. This electronic field/service ticket must be made available
to the User Agency within twenty-four (24) hours of the service being
performed. Failure to provide this electronic field/service ticket, whether
intentional or not, shall be understood to mean that service was not

performed.

f. Monthly service tickets are to be included in the electronic report (reference
11.3-d).

g. The Contractor shall be completely responsible for their work, including any

damages or breakdowns caused by their failure to take appropriate action.

h. The Contractor agrees that the resulting contract may not be assigned,
transferred, conveyed, or the work subcontracted.

I. No drug use of any type, or alcoholic beverages by the Contractor or its
personnel shall be permitted on the premises.

J- Food, beverages and snacks will not be permitted on the premises. All field
personnel will be expected to maintain equipment rooms, machine rooms
and elevator shafts and hoistways free of trash and debris.

K. Contractor’s technicians/mechanics must undergo a TAPS background
check. The cost of the TAPS background check, which is subject to an
annual renewal fee, shall be at the Contractor's sole expense. The
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4)

Contractor will not be permitted to proceed with any contractual duties until
the pass/fail status is received by Metro.

INSPECTION — The quality of service shall be subject to inspection by Metro
at any time. Should it be found that the quality of services being performed is
not satisfactory, and the requirements of the specifications are not being
met, General Services acting on behalf of the user agency or on its own
behalf, may terminate the contract, and employ another Contractor to fulfill
the requirements of the contract. The existing Contractor shall be liable to
Metro for costs incurred on account thereof.

STOP WORK ORDER - General Services reserves the right to stop the work
covered by this proposal and the contract at any time, if it is deemed the
successful Contractor is unable or incapable of performing the work to the
satisfaction of General Services or the user agency. In the event of such
cease to work, General Services shall have the right to arrange for the
completion of the work in such manner as it may deem advisable and if the
cost thereof exceeds the amount of the bid, the successful Contractor shall
be liable to Metro for any such cost on account thereof.

The user Agency Representative reserves the right to reject and bar from the
facility any employee hired by the Contractor.

LABOR AND MATERIAL — Hourly rates should be considered from the time the
mechanic/technician leaves his place of business until the time he returns.

Contractor Personnel Requirements

Experience Requirements

Each Offeror shall have been actively and normally engaged, for at least the past ten
(10) years in the maintenance, service, repair and replacement of materials and
equipment in elevator, escalator, chairlift and platform lifts of a similar manufacturer
and control system as those covered by this contract.

The following experience is required for group supervisory control systems as included
in this RFP.

a.

The Offeror shall have at least ten (10) year's experience with group
supervisory control systems noted under each category; and must provide
with its proposal a detailed statement of such experience. This should
include the company of building(s) serviced, representative responsible for
supervising the contract for such company or building.

The Offeror shall have total responsibility for not less that ten (10) elevator,
escalator, chairlift and platform lifts of the type bidding on, and has been
maintaining them for a period of not less than five (5) years. Each Offeror
shall list specific reference contract, showing company or agency, company
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representative in which such elevator, escalator, chairlift and platform lifts are
being maintained.

The Offeror shall show that he has available, under his direct employment and
supervision, the necessary organization to properly fulfill all the services and conditions
required under this RFP. Subcontractors and/or vendors of the awarded will not be

permitted.

Demonstrate that company personnel has maintained an organization, in continuous
operation for at least the past ten (10) years that is capable of performing the work
hereinafter described. This should include the following:

a.

That the Offeror shall use only skilled, competent, trained elevator, escalator,
chairlift and platform lift personnel having a minimum experience of five (5)
years in maintaining elevator, escalator, chairlift and platform lift systems
similar to those in this RFP.

Each Offeror shall list the names of the employees that, if awarded, will be
responsible for this contract, their function in the company, their title and
number of years of service with the Offeror’s firm. Offeror must also assign
the following dedicated staff: Project Manager, Field Supervisor, Account
Representative, Office Administrator.

5) Contractor Responsibilities
Service Facility Requirements

The present address of the main operating facilities of the organization, location of
the engineering department, and, if any, the location of the research development
department.

Location of the facility and/or facilities that will serve this contract.

The main operating facilities are equipped with the following:

1.

a.

Machine shop facilities containing a minimum of two (2) lathes, drill press,
power hacksaw, milling machine and ten-ton hydraulic press. One of the
lathes shall be capable of handling stock 18" x 60”.

Turning tools capable of turning any hoist way machine and motor generator
commutator on the job site.

Machine tools capable of turning main motor drive sheaves grooves on the
job on-site.

Testing facilities with reversing ammeters, reversing voltmeters, and power
source capable of supplying voltages from 0 to 600 volts: AC or DC. Give the
name of the representative and company or agency on which such elevator,
escalator, chairlift and platform lifts are being maintained.

A machine and motor repair shop capable of rewinding field coils, brake
coils, and armature for use in elevator, escalator, chairlift and platform lifts
similar to those included in this RFP. If such repairs cannot be performed in
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the Offeror’s facilities, an alternate business or company to complete these
services will not be permitted.

4. Each Offeror shall have a local facility, which must be located within a 50 mile
radius of the equipment being served.
5. The Offerors’ service facility shall be equipped with spare parts as herein after

specified under “Spare Parts”. All service vehicles/trucks must be equipped with an
inventory of commonly used spare parts.

6. List sources of major replacement parts such as worms and gears, commutator
bars, field coils and gearless machines. Indicate which of the above listed parts are
readily available at your own facilities.

Prospective Contractors are advised that Metro’s intent in having these requirements is to
ensure that only qualified and reliable Contractors perform the work of the contract. Metro
recognizes that there may be equally qualified and reliable Contractors who do not meet all
of the above requirements specifically as stated above, but may in fact meet the objectives
and criteria intended in some other manner. However, the Contractor shall have the
burden of demonstrating to Metro’s satisfaction that it can in fact perform the work. This
shall be in the form of written notarized statements as to the Contractor's experience,
references, listing of contracts performed, financial statements, manpower and ability to
respond to Metro to evaluate the Contractor’s ability. All statements made must be able to
be independently verifiable by Metro.

Purchasing reserves the right to request any additional information pertaining to the
Prospective Offeror’s ability, qualifications and procedures used to accomplish all work
under this contract as it deems necessary to ensure safe and satisfactory work.

Note: Any Prospective Offeror failing to submit in whole or in part the above
notarized statement attesting to its qualifications under section 1.6 may result in a
rejection of the bid of that Prospective Offeror.

6) Metro Departmental Responsibilities

The agency shall assign a qualified professional to permit access to mechanical rooms,
elevator, escalator, chairlift and platform lift equipment rooms (where applicable) and
elevator shafts. This qualified professional shall also serve as the direct contact for
those items as specified herein.

7) Metro’s Right to Inspect
Metro shall have the right to inspect any facility or project site where the services
performed under the resultant contract are performed.

8) Terms and Conditions of Contract
A contract resulting from this RFP shall be subject to the terms and conditions set forth
in the attached Contract.

9) Procurement Nondiscrimination Program Requirements Note: The Procurement

Nondiscrimination Program Requirements are applicable solely to Metro
Government of Nashville and Davidson County
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A. The consideration and contact of minority-owned and/or woman-owned
business enterprises (MWBE) with a significant presence in the Nashville
MSA is required for a Responsive offer
Metro’s Business Assistance Office (BAO) will provide a listing of known Metro
registered and certified MWBE firms. You are encouraged to reach out and
develop additional MWBE firms for inclusion in your offer but they must be
registered online with Metro prior to the proposal time and date. Certification is
required by the time of the proposal due date.

B. The provision of the following items as part of the proposal package is a
minimum requirement for a responsive proposal

Covenant of Nondiscrimination
Your firm has committed to the Covenant of Nondiscrimination when registering
with Metro to do business. To review this document, go to Nashville.gov and
visit the Procurement or Business Assistance web pages (it is NOT necessary to
resubmit this with each proposal).

Statement of Interested, Notified, Bid Amount, and Successful MWBEs
Selected.

Each proposer must provide the enclosed form indicating that the proposer has
delivered written notice to at least three (3) available MWBEs if use of MWBES is
reasonable and if BAO can provide at least three MWBEs for the applicable
category. The interested, notified, successful, and unsuccessful bid prices are
one of the several required responses on the form.

Letter of Intent to Perform as a Subcontractor/Joint Venture.

In the event that a proposer submits the use subcontractors, suppliers, and/or
joint ventures, a letter of intent signed by both the subcontractor/supplier/joint
venturer must be submitted to Procurement by the end of the second business
day following issuance of the intent to award letter.

Registration and Certification.

To be considered for the purpose of being Responsive, the subcontractor,
supplier and’/or joint venturer must be registered online with Metro by the
proposal due date. Certification is required by the time of the proposal due date.

C. Assistance in Locating an Minority-Owned or Woman Owned Businesses
Proposers who desire assistance in locating potential MWBE subcontractors and
suppliers are encouraged to contact Mrs. Michelle Lane via email at
Michelle.Lane@nashville.gov or phone at (615) 862-5471.

10) Assistance to Small Businesses as Subcontractors and Suppliers
A. Incentive for Small Business Participation
Metro provides an incentive to Proposers to maximize the usage of small
businesses in the performance of the contract. In the evaluation of proposals,
Metro rewards Proposers for committing to use small businesses as
subcontractors by considering the minimum percentage of total contract dollars
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of committed small business subcontractor participation. In addition, if the
Proposer is small business, Metro rewards the Proposer for the amount of work
it commits to self perform.

B. Assistance in Locating Small Businesses
Proposers who desire assistance in locating potential MWBE subcontractors and
suppliers are encouraged to contact Mrs. Michelle Lane via email at
Michelle.Lane@nashville.gov or phone at (615) 862-5471.

C. Definition of Small Business
A “small business” means a United States business which is independently
owned and operated and which is not dominant in its field of operation or an
affiliate or subsidiary of a business dominant in its field. In addition, in order to
qualify as a small business for purposes of this RFP, a business must meet the
standards set forth in Metro’s Small Business Standards included as an
Attachment to this RFP.

D. Documentation Requirements
Proposer must complete the List of Proposed Small Businesses Exhibit to this
RFP and submit the Exhibit with the Proposal to make a commitment to use
subcontractors that claim small business status. Changes to the list of proposed
small businesses must be submitted in writing and approved in advance by
Metro. Proposer must confirm that any small businesses to be included in its
proposal meet the small business standards set forth by Metro. Proposer shall
likewise notify its proposed small businesses that Metro requires 1) that the
subcontractor be registered to do business with Metro, and 2) have been
approved as a small business through the submission to Metro of documentation
to confirm small business status including a copy of their two most recently
submitted business tax returns as well as IRS form 941-Employer's Quarterly
federal tax return. This information will be reviewed by Metro and used to
confirm the small business status. Small business status must be approved by
Metro prior to proposal submission. While Metro commits to having
documents reviewed and status granted as quickly as possible after the
receipt of the necessary documentation, to be safe, documents should be
submitted no later than four days before the bid/proposal is due to allow
time for status to be granted.

E. Progress Payments to the Contractor

As a condition of progress payments to the Contractor, Metro will require that
Contractor submit evidence of participation of and Contractor's payment to all
small businesses participating in any resultant Contract. This evidence shall be
submitted with each invoice and shall include copies of subcontracts,
subcontractors’ applications for payment, subcontractors’ certified payrolls, and
proof of payment to small business subcontractors; and purchase orders,
Invoices, and proof of payment to small business suppliers.

F. Metro Remedies for Misrepresentation
If, during the course of the Contract, Contractor fails to maintain the level of
small business participation committed to in the Contractor’s Proposal, or if any
material representation made in Contractor's proposal concerning the small
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business status of any Subcontractor or Contractor’s involvement in the
ownership, operation or management of any subcontractor claiming status as a
small business is shown to be false. Metro may, at its sole option and in addition
to any other remedies available under the Contract, at law or in equity, terminate
the Contract. Further, in the event that Metro terminates the contract, the
Contractor shall pay Metro’s full re-procurement costs, including, without
limitation, any cots associated with re-procurement delays. Metro will institute
debarment proceedings against any Proposer that misrepresents in a proposal
any material fact concerning the small business status of itself or any
subcontractor or Proposer's involvement in the ownership, operation, or
management of any subcontractor claiming status as a small business. In
addition, Metro may, at its sole discretion, assess a charge representing the cost
of all audit and legal time and expense incurred by Metro as a result of the
Contractor’'s failure to maintain the level of small business participation
committed to in the Contractor’s proposal.

11) Instructions for Proposal

A. Compliance with the RFP

Proposals must be in strict compliance with this Request for Proposals. Failure
to comply with all provisions of the RFP may result in disqualification.

. Acknowledgment of Insurance Requirements

By signing its proposal, Offeror acknowledges that it has read and understands
the insurance requirements for the proposal. Offeror also understands that the
evidence of required insurance must be submitted within fifteen (15) working
days following notification of its offer being accepted; otherwise, Metro may
rescind its acceptance of the Offeror's proposal. The insurance requirements
are attached.

. Delivery of Proposals
All proposals must be delivered before November 8, 2010, at 3:00 PM,
Nashville local time to:

For FedEx, UPS, DHL, or Personal Delivery:

Procurement Division

Lindsley Hall, Suite 112,

730 2"¢ Avenue, South

Nashville, Tennessee 37210-2006

For United States Postal Service ONLY:

Procurement Division

PO Box 196300

Nashville, TN 37219-6300

NOTE: Undeliverable USPS Mailings will

_be rejected.

Metro Wi/LL NOT accept any proposals received after 3:00 P.M. local time

or delivered to a location other than what is listed above. Late or

incorrectly delivered proposals will be returned to the Offeror at their
expense or destroyed after 30 days.
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Proposers must submit one (1) original, and seven (7) exact duplicate,
numbered copies of the proposal response and one (1) electronic copy of the
complete proposal response including any attachments, on a WINDOWS PC
compatible CD.

Proposals will be opened publicly in a manner to avoid public disclosure of
contents; however, only names of the Proposers will be read aloud.

List the Proposal Number on the outside of the box or envelope and note,
“Request for Proposal enclosed”.

D. Evaluation of Proposals (Procedure)
Metro will first examine proposals to eliminate those, which are clearly non-
responsive to the stated requirements. Therefore, Offerors should exercise
particular care in reviewing the Proposal Format required for this RFP.

The Office of Minority and Women Business Assistance (BAO) will work with
proposers to ensure effort was made to satisfy the Procurement
Nondiscrimination Program requirements. However, after limited engagement, if
a firm fails to demonstrate effort to achieve this requirement, the BAO will
request of the Purchasing Agent that the proposal be determined non-
responsive.

Proposers who are determined to be non-responsive and/or non-responsible will
be notified of this determination. The remaining proposers will also be notified.

The evaluation committee will then score all responsive and responsible
proposals based upon the evaluation criteria detailed herein. Upon completion of
the initial scoring, the committee may recommend a single finalist or enter into a
short-listing process with those Offerors whose proposals are determined to be
in the competitive range.

The detailed evaluation process that follows the initial scoring may result in, but
not limited to, a series of requests of the Offerors for clarifications, additional
discussions, presentations, amended proposals, contract negotiations, best and
final offers, and/or detailed reference checks. This process may involve multiple
short-listing rounds for the purpose of achieving contracts that are in the best
interests of Metro as determined by the evaluation committee.

The method used for scoring objective criteria (cost, small business
participation, time of completion, etc.) shall be based on comparison of all
responsive and responsible proposals.

Other criteria scores may be adjusted upward or downward during discussions.
This movement will result from further detailed review of short listed proposals
and consideration of additional information received through discussions and
written submittals. However, the points will not exceed the total points available
for that evaluation criterion.
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If, during discussions, Metro discovers modification of requirements is
necessary, the request will be amended. Subsequent scorings may be based
on comparison of only the short listed proposers.

At any time during the evaluation process, it is determined that a proposal is
non-responsive or non-responsible, that proposal will be removed from
consideration for award and all proposers notified of this decision.

Metro reserves the right to contact any and all references to obtain, without
limitation, information regarding the Offeror's performance on previous projects.
A uniform sample of references will be checked for each short-listed Offeror.

The Metro Purchasing Agent reserves the right to withdraw this RFP at any time
and for any reason and to issue such clarifications, modifications, and/or
amendments as it may deem appropriate.

Receipt of a proposal by the Metro Procurement Division or a submission of a
proposal to the Metro Procurement Division offers no rights upon the Offeror nor
obligates the Metropolitan Government of Nashville-Davidson County in any
manner.

The Purchasing Agent reserves the right to waive minor irregularities in
proposals, provided that such action is in the best interest of Metro. Any such
waiver shall not modify any remaining RFP requirements or excuse the Offeror
from full compliance with the RFP specifications and other contract requirements
if the Offeror is awarded the Contract.

In order to complete the evaluation process faster, list the name, address, phone
number, fax number, and email address of the person capable of answering any
guestions that may arise during the evaluation process.

(Please Print or Type)

Company Name:

Attention:

Address:

City/ST/Zip:

Phone:

Fax:

Email:

RFP Revised February 2010 Page 35 of 8989



12)

. Ambiguity, Conflict, or Other Errors in the RFP

If a Proposer discovers any ambiguity, conflict, discrepancy, omission, or other
error in the Request for Proposal, it shall immediately notify the Metro
Procurement Division such error in writing and request modification or
clarification of the document. The Department of Purchasing will make
modifications by issuing a written revision and will give written notice to all
parties who have received this RFP from the Metro Procurement Division.

The Proposer is responsible for clarifying any ambiguity, conflict, discrepancy,
omission, or other error in the Request for Proposals prior to submitting the
proposal or it shall be waived.

. Proposals and Presentation Costs

Metro will not be liable in any way for any costs incurred by any Offeror in the
preparation of its proposal in response to this RFP, nor for the presentation of its
proposal and/or participation in any discussions or negotiations.

. Rejection of Proposals

The Purchasing Agent reserves the right to accept or reject in whole or in part,
any or all proposals submitted. The Purchasing Agent shall reject the proposal
of any Offeror that is determined to be non-responsive. The unreasonable
failure of an Offeror to promptly supply information in connection with respect to
responsibility may be grounds for a determination of non-responsibility.

. Acceptance of Proposals

The Purchasing Agent shall accept all proposals that are submitted properly.
However, the Purchasing Agent, or designee, reserves the right to request
clarifications or corrections to proposals.

Requests for Clarification of Proposals
Requests by the Evaluation Committee for clarification of proposals shall be
distributed by the Procurement Staff in writing (or email).

. Validity of Proposals

All proposals shall be valid for a period of ninety (90) days from the opening date
of the Request for Proposal.

Evaluation Criteria
A. Proposal Evaluation Committee

A committee appointed by the Metropolitan Government Purchasing Agent will
evaluate proposals. Other agencies and consultants of the Government also
may examine documents. The committee will make recommendation(s) to the
Purchasing Agent to consider.
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B. Response Format
The information listed below shall be submitted with each proposal and should
be submitted in the order shown. Each section should be clearly labeled, with
pages numbered and separated by tabs. Failure by an Offeror to include all
listed items may result in the rejection of its proposal.

C. Evaluation Criteria (Factors)

The factors to be considered in the evaluation of proposals are listed below.
While Metro believes all these items to be of importance, their relative weight is
indicated by the points each evaluation criteria could receive. Within each
evaluation criteria, subsets of the criterion may be defined to clarify the point
distribution for those evaluation criteria. Award(s) will be made to the responsible
Offeror whose proposal is determined to be the most advantageous to the
Metropolitan Government of Nashville and Davidson County. No other factors or
criteria will be used in the evaluation.

e Tab I, Business Plan for Metro and National Program

Total points available for this criterion are 20 points.

— Open with a cover letter indicating the underlying philosophy of your firm in
providing the requested service/product. Express your understanding of the
contract scope and the desired deliverables.

— Provide a detailed plan of your firm’s proposed approach (including major
tasks and sub-tasks)

— Address the functional requirements of this solicitation.

— Include a proposed quality assurance plan your firm will conduct to ensure
the performance of contract deliverables.

— Identify potential risks associated with the execution of this contract and how
your firm proposes mitigating those risks.

— Attached at the end of this solicitation (Exhibit A) is the proposed contract.
Those respondents submitting a signed and notarized contract, without
exceptions, will receive the maximum consideration for this portion of the
business plan evaluation. You may, in you response, indicate exceptions to
the general terms and conditions of the RFP but scores will reflect Metro’s
assessment of the impact for these considerations and may reject the
proposal as non-responsive if, in the evaluation of METRO, the requested
changes are unacceptable.

— Complete response to National IPA documents Exhibit A-F

e Tab ll, Experience and Qualifications of Company and Team for Metro and
National Program

Total points available for this criterion are 20 points.

— Identify the quality, extent and relevance of contractor’s experience in
conducting similar efforts, particularly of a similar scope and size to this
project/contract.

— How long has your firm been in existence providing the services requested in
this RFP?
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How long has it been in existence in Nashville providing the services
requested in this RFP?

How long has the Nashville existence been under its current management
providing the services requested in this RFP?

Address your firm’s financial health to completely perform the contract.
Identify any areas of concern or limitations that Metro should consider.
Include the description of the proposed team, and the role to be played by
each member of the proposed team

What are the proposed team’s organizational structure, interrelationships,
and interactions?

Include the résumés of all managers, senior level supervisors, and key
personnel (indicate if they are a subcontractor) who will be involved in
providing the required services.

List the quality, extent and relevance of experience, education and training of
the proposed team (including sub-contractors).

What license(s) and certification(s) do these individuals have that would
convey their ability to perform this contract?

e Tab lll, Compensation and Cost Data

Total points available for this criterion are 35 points.

Address any warranty and/or extended warranty costs.

Address any licensing or maintenance costs.

Include any additional lifecycle costs.

Identify potential cost overrun risks associated with the execution of this
contract and how your firm proposes mitigating those risks.

e Tab IV, Capacity and Ability to Meet Scheduling Reqguirements

Total points available for this criterion are 10 points.

What is your understanding of the delivery requirements for this contract?
Describe in detail how your firm is structured to ensure timely delivery of
these services/products requirements.

What delivery concerns do you have in performing the requirements of this
contract?

How does your firm propose mitigating these concerns?

Provide a detailed overview of your company’s capacity to service and
maintain equipment on a national level.

e Tab V, Past performance and References

Total points available for this criterion are 5 points.

Provide a listing of ten (10) previous customers that purchased your
services/product that were of similar size and scope. The services provided
to these clients should have characteristics as similar as possible to those
requested in this RFP.

RFP Revised February 2010 Page 38 of 8989



— Information provided for each client shall include the following:
a) Client name, address, email, and current telephone number
b) Description of services provided
c) Time period of the project or contract
d) Budgeted amount and final billing amount (explain any cost variance)

Failure to provide complete and accurate client information, as specified
here, may result in the disqualification of your proposal and will be reflected
in the scoring.

— Complete the following:

= Total number of people employed by your company:

= Within the past five years, has your firm, any affiliate, any predecessor
company or entity, Owner, director, officer, partner of proprietor been
the subject of:

an indictment, judgment, conviction, or a grant of immunity,
including pending actions, for any business related conduct
constituting a crime under local, state or federal law?

[ IYES [INO

a federal, sate, or local government suspension or debarment,
rejection of any bid or disapproval of any proposed subcontract,
including pending actions, for lack of responsibility, denialor
revocation of prequalification or voluntary exclusion agreement.

[JYES [NO

any federal or state determination of a violation of any public
works law or regulation, or labor law or regulation, or any
OSHA violation deemed “serious or willful?”

[JYES [NO

a consent order or a federal or state enforcement determination
involving a construction-related violation of federal or state
environmental laws?

[JYES [NO

ENTITY MAKING FINDING:

YEAR OF FINDING:

BASIS OF FINDING:

(If space to the right is not
enough please provide
additional sheet with this offer.)
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e Tab VI, Small Business Participation
Total points available for this criterion are 10 points.

Note: Small Business Participation shall be evaluated based solely on
the response to the Metropolitan Government’s requirements.

— The List of Proposed Small Businesses must be completed and signed by a
company officer empowered to bind the Proposer to the provisions in this
RFP and any contract awarded pursuant to the PRP. The Proposer must
submit a List of Proposed Small Businesses OR a statement that no Small
Businesses are proposed.

— The maximum points available for this criterion are listed above. However,
the minimum requirement level is no more than 1 point granted for each 1%
of total contract value for small business utilized.
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Attachment A

Procurement Nondiscrimination Program Forms
Form Submission Procedures

Demonstrating compliance with the Procurement Nondiscrimination Program requires the
submission of the following forms:

1. Statement of Good Faith Efforts- This completed form is required at the time of
bid/proposal submission. Each of the first three listed statements must be initialed by
an authorized company official indicating that the prime contractor has made all of the
good faith efforts required by the Procurement Nondiscrimination Program. Prime
contractors should initial any of the additional good faith efforts listed subsequently on
the form as they are applicable.

This form must be signed by a principle of your company and dated.

2. Statements of Interested, Notified, and Successful Subcontractors — This
completed form is required at the time of bid/proposal submission to provide Metro with
information regarding your outreach efforts. The first section of this form should list
those firms that have contacted you as well as those with whom you have made
contact regarding potential participation on this project. The second section of this form
should list the MWBE subcontractors with whom you have decided to work with on this
project if awarded.

Submitted forms should be fully completed and specify the MWBE company names,
individual(s) contacted, date contacted, M/WBE Certificate Type, percentage of total
contract value to be awarded, a description of the work to be performed, and the
UNSPS Code of the work. A copy of the codes can be provided upon request to the
BAO.

NOTE: Reasons for declining offers made by potential MWBE partners must be
noted on this form.

This form must be signed by a principle of your company and dated.

3. Letter of Intent to Perform as a Subcontractor/Joint Venture--This form is to be
completed and submitted by the apparent successful participant by the end of the
second business day following notice of intent to award from Metro. It should
specify the names of the MWBEs with whom the prime contractor intends to
subcontract or joint venture. Additionally it should detail the work to be performed, the
total value of the MWBE participation on the contract in dollars and percentage and
must be signed by both the MWBE subcontractor/joint venture partner AND the prime
contractor and dated.

NOTE: A separate form must be completed for each individual MWBE
subcontractor/joint venture partner.

Any additional questions regarding required detail and documentation to
demonstrate Procurement Nondiscrimination Program compliance should be
directed to the Business Assistance Office at 615-880-2814.
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Attachment A (continued)

Good Faith Efforts

Subject: Proposal for

(Name of Project)

Pursuant to the requirements for Participants under the Procurement Non-
Discrimination Program, and in consideration of the privilege to submit Proposals
on contracts funded, in whole or in part, by the Metropolitan Government, I/We,
attest that I/We have made the following efforts to ensure that potential MWBE
subcontractors were notified of the opportunity to participate as a subcontractor or
joint venturer on this project.

I/'We have made efforts to include certified MWBE's in the procurement process and
to ensure that businesses are not discriminated against on the basis of race,
ethnicity or gender;

I/'We have delivered appropriate written notice to three available certified MWBESs
for each potential subcontracting or supply category in the Contract AND all
potential subcontractors or vendors which requested information on the Contract.

I/'We have provided all potential subcontractors or vendors with adequate
information as to the plans and specifications of this project, information necessary
to provide a bid or quote, relevant terms and conditions of any resultant contract
and the last date and time for receipt of price quotations.

Additionally, has made the following Good Faith Efforts
to include MWBEs as subcontractors or joint venturers on this project.

I/We have attended a special meeting called to inform business and individuals of
subcontracting or supply opportunities.

I/We have, in accordance with normal industry practices, divided the contract into
economically feasible segments that can be performed by a MWBE.

I/We have provided a written explanation for rejection of any potential subcontractor
or vendor to the BAO, included the name of the firm proposed to be awarded the
subcontract or supply agreement, where price competitiveness is not the reason for
rejection.

I/We have actively solicited, through sending letters or initiating personal contact,
MWBEs in all feasible and appropriate categories providing subcontracting
opportunities for the contract under consideration.

I/'We have utilized the services of available community organizations and

associations, contractors’ groups, and trade associations known to publicize
contracting and procurement opportunities, for the purpose of obtaining assistance
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in the contacting and recruitment of MWBEs for the Metropolitan Government
contract under consideration.

I/'We have advertised in publications of general circulation in the Nashville
Metropolitan Statistical Area (“MSA”), trade publications and other media owned by,
or otherwise focused or marketed to MWBESs, and the advertisement identifies and
describes the specific subcontracting or other opportunity in reasonable detalil.

I/'We have conducted discussions with interested MWBES in good faith, and
provided the same willingness to assist MWBESs as has been extended to any other
similarly situated subcontractor.

I/We have taken steps to ensure that all labor supervisors, superintendents, and
other on-site supervisory personnel are aware of and carry out the obligation to
maintain a non-discriminatory work environment, free of harassment, intimidation
and coercion at all construction sites, offices and other facilities to which employees
are assigned to work.

Printed Name of Company Official Date
Signature Title of Company Official
Fully Company Name Mailing Address
Area Code/Phone Number City, State, Zip

Please contact the Business Assistance Office (615) 880-2814 with any questions about
information which may be required.
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Attachment A (continued)
Letter Of Intent To Perform As A
Subcontractor/Joint Venture

This form is to be completed and submitted by the apparent successful participant by the
end of the second business day following notice of intent to award.

Proposal for

(Name of Project)

Prime Contractor Name

The undersigned has agreed to perform work in connection with the above project as:
|:| a subcontractor |:| a joint venture

Detailed description of work items to be performed:

At the following price(s): $

The total value of MWBE patrticipation under this Subcontractor/Joint Venture Agreement is
$ ; which is estimated to be % of the total Proposal.

Signature of Subcontractor/Joint Venturer

Printed Name:

Title:

Date:

The undersigned will enter into a written agreement with the above subcontractor for the work
described upon award and execution of a contract with The Metropolitan Government.

Signature of Prime Contractor

Printed Name:

Title:

Date:
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Attachment B
Affidavits

State of County of

As used herein, “Offeror” will include bidders and proposers.

Compliance with Laws: After first being duly sworn according to law, the undersigned

(Affiant) states that he/she is the (Title) of
(Offeror), and that Offeror is
presently in compliance with, and will continue to maintain compliance with, all applicable laws.
Thus, Affiant states that Offeror has all applicable licenses, including business licenses, copies of
which are attached hereto. Finally, Affiant states that Offeror is current on its payment of all
applicable gross receipt taxes and personal property taxes.

Contingent Fees: In accordance with METRO’s 1992 Procurement Code, it is a breach of ethical
standards for a person to be retained, or to retain a person, to solicit or secure a METRO contract
upon an agreement or understanding for a contingent commission, percentage, or brokerage fee,
except for retention of bona fide employees or bona fide established commercial selling agencies
for the purpose of securing business. After first being duly sworn according to law, the undersigned
(Affiant) states that the Offeror has not retained anyone in violation of the foregoing.

Nondiscrimination: Contractor, after being first duly sworn, affirms that by its employment policy,
standards and practices it does not subscribe to any personnel policy which permits or allows for
the promotion, demotion, employment, dismissal or laying off of any individual due to race, religion,
color, national origin, age or sex and that it is not in violation of and will not violate any applicable
laws concerning the employment of individuals with handicaps and/or disabilities. It is the policy of
the Metropolitan Government not to discriminate on the basis of age, race, sex, color, religion,
national origin or handicap and/or disability in its hiring and employment practices, or in admission
to, access to, or operation of its programs, services and activities. With regard to all aspects of this
contract, contractor certifies and warrants it will comply with this policy.

And Further Affiant Sayeth Not:
By:
Title:

Address:

Sworn to and subscribed before me on this ___ day of , 200

Notary Public
My commission expires:
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Attachment C
Guidelines for Assistance to Small Businesses

Assistance to Small Businesses as Prime or Subcontractor for Construction and/or
Other Services

The Metropolitan Government of Nashville and Davidson County (Owner) has
established guidelines, which provide incentives to maximize the participation of Small
Businesses as Prime or Subcontractor for construction and/or other services.

Small Businesses as Prime or Subcontractor for Construction and/or Other Services

This section provides the definition of a Small Business as contained in the
Metropolitan Procurement Code, and the additional criteria for Small Business status
as set forth in the Regulations to the Metropolitan Procurement Code.

A Small Business satisfies all of the following criteria:

(&) A United States business which is independently owned and operated, and
which is not dominant in its field of operation or an affiliate or subsidiary of a
business dominant in its field of operation;

(b) Either has no more than the following number of employees or has no more than
the following annual sales volume for the applicable industry; and

ANNUAL SALES MAXIMUM NUMBER OF

INDUSTRY VOLUME EMPLOYEES*
Agriculture, Forestry, Fishing $500,000 9

Architectural/Design/Engineering $2,000,000 30
Construction $2,000,000 30
Educational $1,000,000 9

Finance, Insurance, Real Estate $1,000,000 9

Information Systems/Technology $2,000,000 30
Manufacturing $2,000,000 99
Marketing/Communications/Public $2,000,000 30
Relations

Medical/Healthcare $2,000,000 30
Mining $1,000,000 49
Retail Trade $750,000 9

Service Industry $500,000 9

Transportation, Commerce, and $1,000,000 9

Utilities

Wholesale Trade $1,000,000 19

(c) Meets the following additional criteria:
1. Has demonstrated capability to perform independently a substantial portion of
the contract they seek, or a substantial portion of the subcontract for which they
are proposed by a bidder or Offeror, as specified by the Purchasing Agent;
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2. Not share or jointly use office space, production, marketing and sales, business
support systems, personnel, or equipment with any business not classified by
Metro as a small business (i.e., a large business);

3. Has existed as a legal business entity for a minimum of one year (twelve months
of continuous business enterprise), performing independently and satisfactorily
and achieving a minimum of $35,000.00 sales income (collected sales dollars
not simply booked sales);

4. Not be owned, controlled, or directed by individuals or groups of individuals who
own, control, or direct a large business involved in the same category of work as
the business for which small business status is sought;

5. If a supplier, be an authorized regular distributor with normal wholesale
agreements for the Product or products to be supplied; and

6. If a construction contractor, be licensed as required by the state to perform the
work for which it has submitted a bid or has been proposed by a prime as a
subcontractor.

*NOTE: Employee means a person (or persons) employed on a full-time (or full-time
equivalent), a permanent basis. Full-time equivalent includes employees who work 30
hours per week or more. Full-time equivalent also includes the aggregate of employees
who work less than 30 hours a week, where the work hours of such employees add up to
at least a 40 hour work week.

The totality of the circumstances, including factors relevant for tax purposes, will determine
whether persons are employees of a concern. Temporary employees, independent
contractors or leased employees are not employees for these purposes. The owner(s) are
excluded from this classification.

SMALL BUSINESS STATUS

If Firms desire to claim the status as a small business, they must
1) Be registered to do business with Metro at
https://smartrac.nashville.gov/newvendorlogin.aspx , and
2) Have been approved as a small business through the submission to Metro of
documentation to confirm small business status including a copy of their two
most recently submitted business tax returns as well as IRS form 941-
Employer's Quarterly federal tax return.

This information will be reviewed Metro’s BAO and used to confirm the small business
status. Small business status must be approved by Metro prior to submission. While
Metro commits to having documents reviewed and status granted as quickly as
possible after the receipt of the necessary documentation, to be safe, documents
should be submitted no later than four days before the proposal opening date to
allow time for status to be granted.
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Attachment D

LIST OF PROPOSED SMALL BUSINESSES

Bidder's Name

Industry of Work to Minimum
Small Business Address and be Performed by this Percentage of
Small Business Name Phone Number Small Business (see total contract
Instructions below | dollars to be spent
this table) with this Small
Business
1.
$ i}
% of Total
2.
$ i}
% of Total
3.
$ i}
% of Total
4,
$ i}
% of Total
5.
$ i}
% of Total
6.
$ i}
% of Total
INSTRUCTIONS:

e If more than six (6) Small Businesses are to be listed, please attach an additional sheet.
e  For the “Industry of Work to be Performed by this Small Business” column, you must enter an Industry listed here:
Agriculture, Forestry, Fishing; Mining; Construction; Manufacturing; Wholesale Trade; Retail Trade; Finance,

Insurance, Real Estate; Transportation, Commerce, and Utilities; Service Industry
e If this bid is for Construction Design and Build services, you are not required to submit small business names
and addresses services/products related to the build phase of this project. However, you must identify the
minimum percentage of total contract dollars to be spent with a small business (column 3) by industry of work

(column 4).

Submission of a bid shall constitute bidder’s representation that neither bidder nor an officer, agent or employee of
bidder, or the spouse, parent or child of an officer, agent or employee of bidder, is involved in the ownership, operation or
management of any subcontractor claiming status as a small business for purposes of this bid and Contract.

Signature

Type/Print Name and Title
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iy
NATIONALIPA

Attachment E

Requirements for National Cooperative Contract
To be Administered by

National Intergovernmental Purchasing Alliance Company

The following documents are used in evaluating and administering national cooperative contracts
and are included for Supplier’s review and response.

National IPA Exhibit A — NATIONAL IPA REQUEST FOR PROPOSAL
National IPA Exhibit B — NATIONAL IPA ADMINISTRATION AGREEMENT, EXAMPLE

National IPA Exhibit C — NATIONAL IPA MASTER INTERGOVERNMENTAL
COOPERATIVE PURCHASING AGREEMENT, EXAMPLE

National IPA Exhibit D — NATIONAL IPA PRINCIPAL PROCUREMENT AGENCY
CERTIFICATE, EXAMPLE

National IPA Exhibit E — NATIONAL IPA CONTRACT SALES REPORTING TEMPLATE

National IPA Exhibit F — NATIONAL IPA ADVERTISING COMPLIANCE REQUIREMENT
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1.0

Exhibit A-NATIONAL IPA REQUEST FOR PROPOSAL

Scope of National Cooperative Contract

11

1.2

Requirement

The Metropolitan Government of Nashville and Davidson County (“METRO”)
(hereinafter defined and referred to as “Principal Procurement Agency”), on behalf
of itself and the National Intergovernmental Purchasing Alliance Company
(“National IPA™), is requesting proposals for full service elevator, escalator,
chairlift and platform lift, maintenance and repair program. The intent of this
Request for Proposal is that any contract between Principal Procurement Agency and
Supplier resulting from this Request for Proposal (hereinafter defined and referred to
as the “Master Agreement”) be made available to other public agencies nationally,
including state and local governmental entities, public and private primary,
secondary and higher education entities, non-profit entities, and agencies for the
public benefit (“Public Agencies™), through National IPA’s cooperative purchasing
program. The Principal Procurement Agency has executed a Principal Procurement
Agency Certificate with National IPA (an example of which is included as Exhibit
D) and as a result is acting as the contracting agency for any other Public Agency
that elects to utilize the resulting Master Agreement. Use of the Master Agreement
by any Public Agency, including the Principal Procurement Agency, will be
preceded by their registration with National IPA as a Participating Public Agency in
National IPA’s cooperative purchasing program. Registration with National IPA as
a Participating Public Agency is accomplished by Public Agencies entering into a
Master Intergovernmental Cooperative Purchasing Agreement, an example of which
is attached as Exhibit C. The terms and pricing established in the resulting Master
Agreement between the Supplier and the Principal Procurement Agency will be the
same as that available to Participating Public Agencies through National IPA.

All transactions, purchase orders, etc, will occur directly between the Supplier and
each Participating Public Agency individually, and neither National IPA, any
Principal Procurement Agency nor any Participating Public Agency, including their
respective agents, directors, employees or representatives, shall be liable to Supplier
for any acts, liabilities, damages, etc. incurred by any other Participating Public
Agency.

This Exhibit A defines the expectations for qualifying companies based on National
IPA’s requirements to market the resulting Master Agreement nationally to
Participating Public Agencies. Each section in this Exhibit A refers to the
capabilities, requirements, obligations, and prohibitions of competing companies on
a national level in order to serve Participating Public Agencies through National
IPA.

These requirements are incorporated into and are considered an integral part of this
RFP. National IPA reserves the right to determine whether or not to make the
Master Agreement awarded by the Principal Procurement Agency available to
Participating Public Agencies.

Marketing and Administrative Support
During the term of the Master Agreement National IPA intends to provide marketing
and administrative support for Supplier pursuant to this section 1.2 that directly



promotes the Supplier’s products and services to Participating Public Agencies
through multiple channels, each designed to promote specific products and services
to Public Agencies on a national basis.

The National IPA marketing teams will work in conjunction with Supplier to
promote the Master Agreement to both existing Participating Public Agencies and
prospective Public Agencies through:

A. Marketing collateral (print, email, presentations)
B. Website support

C. Trade shows/conferences/meetings

D. Advertising

The National IPA sales teams will work in conjunction with Supplier to promote the
Master Agreement to both existing Participating Public Agencies and prospective
Public Agencies through:

A. Individual sales calls

B. Joint sales calls

C. Communications/customer service

D. Training sessions for Participating Public Agency teams

E. Training sessions for Supplier teams

The National IPA contracting teams will work in conjunction with Supplier to
promote the Master Agreement to both existing Participating Public Agencies
prospective Public Agencies through:

A. Serving as the subject matter expert for questions regarding joint powers
authority and state statues and regulations for cooperative purchasing

Training sessions for Participating Public Agency teams

Training sessions for Supplier teams

Quarterly business reviews to monitor program success

General contract administration

mo o w

Suppliers are required to pay an administrative fee of 2.5% of the greater of the
Contract Sales under the Master Agreement and guaranteed Contract Sales under this
Request for Proposal. Supplier will be required to execute the National IPA
Administration Agreement (refer to Exhibit B).

Capitalized terms not otherwise defined herein shall have the meanings given to them in the
Master Agreement or in the National Intergovernmental Purchasing Alliance Company
Administration Agreement between Supplier and National IPA (the "National IPA
Administration Agreement")

1.3  Estimated Volume

The dollar volume purchased under the Master Agreement is estimated to be
approximately 25million annually. While no minimum volume is guaranteed to
Supplier, the estimated annual volume is projected based on the current annual
volumes among the Principal Procurement Agency, other Public Agencies that are
anticipated to utilize the resulting Master Agreement to be made available to them
through National IPA, and volume growth into other Public Agencies through a
coordinated marketing approach between Supplier and National IPA.
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14

1.5

Award Basis

The basis of any contract award resulting from this RFP made by Principal
Procurement Agency will be the basis of award on a national level through National
IPA. If multiple suppliers are awarded by Principal Procurement Agency under the
Master Agreement, those same suppliers will be required to extend the Master
Agreement to Participating Public Agencies through National IPA. Utilization of the
Master Agreement by Participating Public Agencies will be at the discretion of the
individual Participating Public Agency. Certain terms of the Master Agreement
specifically applicable to the Principal Procurement Agency are subject to
modification for each Participating Public Agency as Supplier, such Participating
Public Agency and National IPA shall agree.

Objectives of Cooperative Program

This RFP is intended to achieve the following objectives regarding availability

through National IPA’s cooperative program:

A. Provide a comprehensive competitively solicited and awarded national
agreement offering the Products covered by this solicitation to Participating
Public Agencies;

B. Establish the Master Agreement as the Supplier’s primary go to market strategy
to Public Agencies nationwide;

C. Achieve cost savings for Supplier and Public Agencies through a single
solicitation process that will reduce the Supplier’s need to respond to multiple
solicitations;

D. Combine the aggregate purchasing volumes of Public Agencies to achieve cost
effective pricing.

20 REPRESENTATIONS AND COVENANTS

As a condition to Supplier entering into the Master Agreement, which would be available to all
Public Agencies, Supplier must make certain representations, warranties and covenants to both the
Principal Procurement Agency and National IPA designed to ensure the success of the Master
Agreement for all Participating Public Agencies as well as the Supplier.

2.1

2.2

Corporate Commitment

Supplier commits that (1) the Master Agreement has received all necessary corporate
authorizations and support of the Supplier’s executive management, (2) the Master
Agreement is Supplier's primary “go to market” strategy for Public Agencies, (3) the
Master Agreement will be promoted to all Public Agencies, including any existing
customers, and Supplier will transition existing customers, upon their request, to the
Master Agreement, and (4) that the Supplier has read and agrees to the terms and
conditions of the Administration Agreement with National IPA and will execute
such agreement concurrent with and as a condition of its execution of the Master
Agreement with the Principal Procurement Agency. Supplier will indentify an
executive corporate sponsor and a separate national account manger within the RFP
response that will be responsible for the overall management of the Master
Agreement.

Pricing Commitment
Supplier commits that the Master Agreement pricing is its lowest available (net to
buyer) to Public Agencies nationwide and further commits that if a Participating
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3.0

3.3

Public Agency is eligible for lower pricing through a national, state, regional or local
or cooperative contract, that the Supplier will match such lower pricing to that
Participating Public Agency under the Master Agreement.

2.3  Sales Commitment

Supplier commits to aggressively market the Master Agreement as its go to market strategy
in this defined sector and that its sales force will be trained, engaged and committed to
offering the Master Agreement to Public Agencies through National IPA nationwide.
Supplier commits that all Master Agreement sales will be accurately and timely reported to
National IPA in accordance with the National IPA Administration Agreement. Supplier also
commits that its sales force will be compensated, including sales incentives, for sales to
Public Agencies under the Master Agreement in a consistent or better manner compared to
sales to Public Agencies if the Supplier were not awarded the Master Agreement.

SUPPLIER QUALIFICATIONS
Supplier must supply the following information in order for the Principal Procurement
Agency to determine Supplier’s gqualifications to extend the resulting Master Agreement to
Participating Public Agencies through National IPA.

3.1 Company

Brief history and description of your company.

Total number and location of sales persons employed by your company.
Number and location of support centers (if applicable).

Annual sales for the three previous fiscal years.

Submit your FEIN and Dunn & Bradstreet report.

mooOw>

3.2  Distribution, Logistics

A. Describe how your company proposes to distribute the products/service
nationwide.

B. Identify all other companies that will be involved in processing, handling or
shipping the products/service to the end user.

C. Provide the number, size and location of your company’s distribution facilities,
warehouses and retail network as applicable.

D. State any return and restocking policy and fees, if applicable, associated with
returns.

Marketing and Sales
A. Provide a detailed ninety-day plan beginning from award date of the Master
Agreement describing the strategy to immediately implement the Master
Agreement as your company’s primary go to market strategy for Public Agencies
to your teams nationwide, to include, but not limited to:
a. Executive leadership endorsement and sponsorship of the award as the
public sector go-to-market strategy within first 10 days
b. Training and education of your national sales force with participation
from the executive leadership of your company, along with the National
IPA team within first 90 days
B. Provide a detailed ninety-day plan beginning from award date of the Master
Agreement describing the strategy to market the Master Agreement to current
Participating Public Agencies, existing Pubic Agency customers of Supplier, as
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well as to prospective Public Agencies nationwide immediately upon award, to
include, but not limited to:
a. Creation and distribution of a co-branded press release to trade
publications within first 10 days
b. Announcement, contract details and contact information published on the
company website within first 30 days
c. Design, publication and distribution of co-branded marketing materials
within first 90 days
d. Commitment to attendance and participation with National IPA at
national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e.
Regional NIGP Chapter Meetings, etc.) and supplier-specific trade
shows, conferences and meetings throughout the term of the Master
Agreement
e. Commitment to attend, exhibit and participate at the NIGP Annual Forum
in an area reserved by National IPA for partner suppliers. Booth space
will be purchased and staffed by your company. In addition, you commit
to provide reasonable assistance to the overall promotion and marketing
efforts for the NIGP Annual Forum, as directed by National IPA.
f. Design and publication of national and regional advertising in trade
publications throughout the term of the Master Agreement
g. Ongoing marketing and promotion of the Master Agreement throughout
its term (case studies, collateral pieces, presentations, etc.)
h. Dedicated National IPA internet web-based homepage with:
e National IPA standard logo;
e Copy of original Request for Proposal;
e Copy of contract and amendments between Principal Procurement
Agency and supplier;
e Summary of products and pricing;
e Marketing Materials
e Electronic link to National IPA’s online registration page;
e A dedicated toll free number and email address for National IPA

C. Describe how your company will transition any existing Public Agency
customers’ accounts to the Master Agreement available nationally through
National IPA. Include a list of current cooperative contracts )regional and
national) your company holds and describe how the Master Agreement will be
positioned among the other cooperative agreements.

D. Acknowledge that your company agrees to provide its company/corporate
logo(s) to National IPA and agrees to provide permission for reproduction of
such logo in marketing communications and promotions.

E. Supplier is responsible for proactive direct sales of Supplier’s goods and services
to Public Agencies nationwide and the timely follow up to leads established by
National IPA. All sales materials are to use the National IPA logo. At a
minimum, the Supplier’s sales initiatives should communicate:

a. Contract was competitively solicited by a Principal Procurement Agency
b. Best government pricing

c. No cost to participate

d. Non-exclusive contracts

F. Supplier is responsible for the training of its national sales force on the National
IPA contract. At a minimum, sales training should include:

a. Key features of National IPA contract
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b. Working knowledge of the Solicitation Process
c. Awareness of the range of Public Agencies that can access National IPA
G. Provide contact information for the person(s), who will be responsible for:
a. Marketing
b. Sales
c. Sales Support
d. Financial Reporting
e. Contracts
H. Describe in detail how your company’s national sales force is structured,
including contact information for the highest-level executive in charge of the
sales team.

I. Explain in detail how the sales teams will work with the National IPA team to
implement, grow and service the national program.

J. Explain in detail how your organization will manage the overall national
program throughout the term of the Master Agreement, including ongoing
coordination of marketing and sales efforts, timely new participant account set-
up, etc.

K. State the amount of your company’s Public Agency sales for the previous fiscal
year. Provide a list of your top 10 Public Agency customers, the total purchases
for each for the previous fiscal year along with a key contact for each.

L. Describe your company’s information systems capabilities and limitations
regarding order management through receipt of payment, including description
of multiple platforms that may be used for any of these functions.

M. Provide the Contract Sales that your company will guarantee each year under the
Master Agreement for the initial three years of the Master Agreement.

$ .00 in year one
$ .00 in year two
$ .00 in year three

N. Even though it is anticipated that many Public Agencies will be able to utilize the
Master Agreement without further formal solicitation, there may be
circumstances where agencies will issue their own solicitations. The following
options are available when responding to a solicitation that is for Products
covered under the Master Agreement.

a. Respond with Master Agreement pricing (sale reported to National IPA).

b. If competitive conditions require pricing lower than the standard Master
Agreement pricing, Supplier may respond with lower pricing through the
Master Agreement. If Supplier is awarded the contract, the sales are
reported as sales to National IPA under the Master Agreement.

c. Respond with pricing higher than Master Agreement only in the unlikely
event that the agency refuses to utilize Master Agreement.

d. If alternative or multiple proposals are permitted, respond with pricing
higher than Master Agreement, and include Master Agreement as the
alternate or additional proposal.

Detail your strategies under these options when responding to a solicitation.
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Exhibit B-NATIONAL IPA ADMINISTRATION AGREEMENT

NATIONAL INTERGOVERNMENTAL PURCHASING ALLIANCE COMPANY
ADMINISTRATION AGREEMENT

This ADMINISTRATION AGREEMENT is made this ___ day of 20, between National
Intergovernmental Purchasing Alliance Company (“National IPA”), and
(herein “Supplier™).

RECITALS

WHEREAS, the (herein “Principal Procurement Agency”) has
entered into a Master Agreement dated , Agreement No , by and
between the Principal Procurement Agency and Supplier, (as may be amended from time to time in
accordance with the terms thereof, the “Master Agreement”), for the purchase of
(herein “Product™);

WHEREAS, said Master Agreement provides that any or all public agencies, including
state and local governmental entities, public and private primary, secondary and higher education
entities, non-profit entities, and agencies for the public benefit (“Public Agencies”), that register
with National IPA or otherwise execute a Participating Public Agency Certificate (hereinafter
referred to as a
"Participating Public Agency") may purchase Product at prices stated in the Master Agreement;

WHEREAS, National IPA serves as the contract administrator for Principal Procurement
Agency with regard to the Master Agreement, which is offered through National IPA to Public
Agencies;

WHEREAS, Principal Procurement Agency desires National IPA to proceed with
administration of the Master Agreement; and

WHEREAS, National IPA and Supplier desire to enter into this Agreement to make
available the Master Agreement to Participating Public Agencies on a national basis and to set forth
certain terms and conditions governing the relationship between National IPA and Supplier.

NOW, THEREFORE, in consideration of the payments to be made hereunder and the
mutual covenants contained in this Agreement, National IPA and Supplier hereby agree as follows:

DEFINITIONS

1. Capitalized terms used in this Agreement and not otherwise defined herein shall have
the meanings given to them in the Master Agreement.



NATIONAL INTERGOVERNMENTAL PURCHASING ALLIANCE COMPANY EXHIBITS
Exhibit B- NATIONAL IPA ADMINISTRATION AGREEMENT

TERMS AND CONDITIONS

2. The Master Agreement, as attached hereto as Exhibit A and incorporated herein by
reference as though fully set forth herein, and the terms and conditions contained therein shall apply
to this Agreement except as expressly changed or modified by this Agreement. In the event of any
conflict between the provisions of this Agreement and the Master Agreement, as between National
IPA and Supplier the provisions of this Agreement shall prevail. Supplier acknowledges and agrees
that the covenants and agreements of Supplier set forth in the solicitation resulting in the Master
Agreement are incorporated herein and are an integral part hereof.

3. National IPA shall be afforded all of the rights, privileges and indemnifications
afforded to Principal Procurement Agency under the Master Agreement, and such rights, privileges
and indemnifications shall accrue and apply with equal effect to National IPA, its agents,
employees, directors, and representatives under this Agreement including, but not limited to, the
Supplier’s obligation to provide appropriate insurance.

4. National IPA shall perform all of its duties, responsibilities and obligations as
contract administrator under the Master Agreement as set forth herein, and Supplier hereby
acknowledges and agrees that National IPA shall act in the capacity of contract administrator under
the Master Agreement.

5. With respect to any purchases by Principal Procurement Agency or any Participating
Public Agency pursuant to the Master Agreement, National IPA: (i) shall not be construed as a
dealer, re-marketer, representative, partner or agent of any type of the Supplier, Principal
Procurement Agency or such Participating Public Agency; (ii) shall not be obligated, liable or
responsible for any order made by Principal Procurement Agency or any Participating Public
Agency or any employee thereof under the Master Agreement or for any payment required to be
made with respect to such order; and (iii) shall not be obligated, liable or responsible for any failure
by Principal Procurement Agency or any Participating Public Agency to comply with procedures or
requirements of applicable law or the Master Agreement or to obtain the due authorization and
approval necessary to purchase under the Master Agreement. National IPA makes no representation
or guaranty with respect to any minimum purchases by Principal Procurement Agency or any
Participating Public Agency or any employee thereof under this Agreement or the Master
Agreement.

TERM OF AGREEMENT

6. This Agreement shall be in effect so long as the Master Agreement remains in effect,
provided, however, that the provisions of paragraphs 3, 4 and 5 hereof and the indemnifications
afforded by the Supplier to National IPA herein and in the Master Agreement shall survive the term
of this Agreement.

NATIONAL PROMOTION

7. National IPA and Supplier shall publicize and promote the availability of the Master
Agreement’s products and services to Public Agencies and such agencies’ employees. Supplier’s
failure to maintain its covenants and commitments contained in this Agreement or any action of the
Supplier which gives rise to a right by Principal Procurement Agency to terminate the Master
Agreement shall constitute a material breach of this Agreement and if not cured within thirty (30)
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days of written notice to Supplier shall be deemed a cause for termination of the Master Agreement
at Principal Procurement Agency’s sole discretion or this Agreement at National IPA’s sole
discretion.

8. A copy of the Principal Procurement Agency Certificate executed by Principal
Procurement Agency and an example of the Master Intergovernmental Cooperative Purchasing
Agreement that is agreed to by each Participating Public Agency, which set forth the terms for their
respective participation with National IPA, are attached hereto as Exhibit B and C, respectively.
Supplier shall require each Participating Public Agency to register its participation in the National
IPA program using the electronic registration feature at www.nationalipa.org prior to processing the
Participating Public Agency’s first sales order.

0. Upon request, Supplier shall make available to interested Public Agencies a copy of
the Master Agreement and such price lists or quotes as may be necessary for such Public Agencies
to evaluate potential purchases. In addition, Supplier shall provide the marketing and administrative
support set forth in the solicitation resulting in the Master Agreement, including assisting in
development of marketing materials as reasonably requested by Principal Procurement Agency and
National IPA. Supplier and National IPA shall provide each respective party with its logo and the
standard terms of use for their general use in marketing the Master Agreement. Both parties shall
obtain approval from the other party prior to use of such logo.

QUARTERLY FEES & MONTHLY REPORTING

10. Supplier shall pay National IPA an administrative fee in the amount of _ % of the
total purchase price paid to Supplier, less refunds, credits on returns, rebates and discounts, for the
sale of products and/or services pursuant to the Master Agreement (as amended from time to time
and including any renewal thereof) ("Contract Sales™). Supplier shall provide National IPA with an
electronic accounting report, in Microsoft Excel, in the format prescribed by National IPA, on a
monthly basis summarizing all Contract Sales for such month. A sample of the Contract Sales
reporting format is provided as Exhibit D, attached hereto and incorporated herein by reference.

To the extent Supplier has guaranteed minimum Contract Sales pursuant to the terms of the
Master Agreement in accordance with the terms of its proposal, the administrative fee shall be
calculated based on the greater of the Contract Sales and the guaranteed Contract Sales set forth in
Supplier's proposal.

11.  Supplier shall maintain an accounting of all purchases made by Participating Public
Agencies under the Master Agreement. National IPA and Principal Procurement Agency reserve
the right to audit the accounting for a period of four (4) years from the date National IPA receives
the accounting. In the event of such an audit, Supplier shall provide all materials reasonably
requested relating to such audit by Principal Procurement Agency or National IPA at the location
designated by Principal Procurement Agency or National IPA. In the event such audit reveals an
underreporting of Contract Sales and a resulting underpayment of administrative fees, Supplier shall
promptly pay National IPA the amount of such underpayment, together with interest on such
amount in accordance with paragraph 12, and shall be obligated to reimburse National IPA's costs
and expenses for such audit.

12. Reports of Contract Sales for Principal Procurement Agency and Participating Public
Agencies in each calendar month shall be provided by Supplier to National IPA by the 10" day of
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the following month. Administrative fee payments are due within thirty (30) days after the end of
each calendar quarter for Contract Sales during such quarter. Administrative fee payments shall be
accompanied by a report of Contract Sales for the quarter. Failure to provide a monthly report or
payment of the administrative fees within the time and manner specified shall be regarded as a
material breach under this Agreement and if not cured within thirty (30) days of written notice to
Supplier shall be deemed a cause for termination of the Master Agreement at Principal Procurement
Agency’s sole discretion or this Agreement at National IPA’s sole discretion. All administrative
fees not paid when due shall bear interest at a rate equal to the lesser of 1 1/2% per month or the
maximum rate permitted by law until paid in full.

13. National IPA or its designee may, in National IPA’s sole discretion, compare
Participating Public Agency records with monthly reports submitted by Supplier. If there is a
discrepancy, National IPA will notify the Supplier in writing. Supplier will have thirty (30) days
from the date of such notice to resolve the discrepancy to National IPA’s reasonable satisfaction,
including paying any administrative fee due and owing. If the Supplier does not so resolve the
discrepancy, National IPA shall have the right to engage a third party to conduct an independent
audit of Supplier’s monthly reports and Supplier shall be obligated to reimburse National IPA’s
costs and expenses for such audit. Should any audit reveal an underreporting of Contract Sales and
a resulting underpayment of administrative fees, Supplier shall promptly pay National IPA the
amount of such underpayment together with interest on such amount in accordance with
paragraph 12.

GENERAL PROVISIONS

14.  This Agreement, the Master Agreement and the exhibits referenced herein supersede
any and all other agreements, either oral or in writing, between the parties hereto with respect to the
subject matter hereto and no other agreement, statement, or promise relating to the subject matter of
this Agreement which is not contained or incorporated herein shall be valid or binding.

15. If any action at law or in equity is brought to enforce or interpret the provisions of
this Agreement or to recover any administrative fee and accrued interest, the prevailing party shall
be entitled to reasonable attorney’s fees and costs in addition to any other relief to which it may be
entitled.

16.  This Agreement and National IPA’s rights and obligations hereunder may be
assigned at National IPA’s sole discretion, to an existing or newly established legal entity that has
the authority and capacity to perform National IPA’s obligations hereunder. Supplier may not
assign its obligations hereunder without the prior written consent of National IPA.

17.  All written communications given hereunder shall be delivered by first-class mail,
postage prepaid, or overnight delivery on receipt to the addresses as set forth below.

A. National Intergovernmental Purchasing Alliance Company
National IPA
Attn: President
1600 Westgate Circle
Suite 275
Brentwood, TN 37027
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NATIONAL INTERGOVERNMENTAL PURCHASING ALLIANCE COMPANY EXHIBITS
Exhibit B- NATIONAL IPA ADMINISTRATION AGREEMENT

B. Principal Procurement Agency

C. Supplier

18. If any provision of this Agreement shall be deemed to be, or shall in fact be, illegal,
inoperative or unenforceable, the same shall not affect any other provision or provisions herein
contained or render the same invalid, inoperative or unenforceable to any extent whatever.

19.  This Agreement may not be effectively amended, changed, modified, or altered
without the prior written consent of the parties hereto.

20.  This Agreement shall inure to the benefit of and shall be binding upon National IPA,
the Supplier and any successor and assign thereto; subject, however, to the limitations contained
herein.

Authorized Signature, Supplier NATIONAL INTERGOVERNMENTAL
PURCHASING ALLIANCE COMPANY

Signature Signature
Name Name
Title Title

Date Date
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Exhibit C- NATIONAL IPA MASTER INTERGOVERNMENTAL COOPERATIVE
PURCHASING AGREEMENT

MASTER INTERGOVERNMENTAL COOPERATIVE PURCHASING AGREEMENT

This Agreement is made between certain government agencies that execute a Principal
Procurement Agency Certificate (“Principal Procurement Agencies”) to be appended and made a
part hereof and other public agencies (“Participating Public Agencies”) that register electronically
with National Intergovernmental Purchasing Alliance Company (“National IPA”) or otherwise
execute a Participating Public Agency Certificate to be appended and made a part hereof.

RECITALS

WHEREAS, after a competitive solicitation and selection process by Principal Procurement
Agencies, a number of Suppliers have entered into Master Agreements to provide a variety of
goods, products and services based on national volumes (herein “Products™);

WHEREAS, Master Agreements are made available by Principal Procurement Agencies
through National IPA and provide that Participating Public Agencies may purchase Products on the
same terms, conditions and pricing as the Principal Procurement Agency, subject to any applicable
local purchasing ordinances and the laws of the State of purchase;

NOW, THEREFORE, in consideration of the mutual promises contained in this agreement,
and of the mutual benefits to result, the parties agree as follows:

1. That each party will facilitate the cooperative procurement of Products.

2. That the procurement of Products subject to this agreement shall be conducted in
accordance with and subject to the relevant statutes, ordinances, rules and
regulations that govern each party’s procurement practices.

3. That the cooperative use of solicitations obtained by a party to this agreement shall
be in accordance with the terms and conditions of the solicitation, except as
modification of those terms and conditions is otherwise allowed or required by
applicable law.

4, That the Principal Procurement Agencies will make available, upon reasonable
request and subject to convenience, information which may assist in improving the
procurement of products by the Participating Public Agencies.

5. That a procuring party will make timely payments to the Supplier for Products
received in accordance with the terms and conditions of the procurement. Payment
for Products and inspections and acceptance of Products ordered by the procuring
party shall be the exclusive obligation of such procuring party. Disputes between
procuring party and Supplier are to be resolved in accord with the law and venue
rules of the State of purchase.

6. The procuring party shall not use this agreement as a method for obtaining additional
concessions or reduced prices for similar products or services.



NATIONAL INTERGOVERNMENTAL PURCHASING ALLIANCE COMPANY EXHIBITS
Exhibit C- NATIONAL IPA MASTER INTERGOVERNMENTAL COOPERATIVE PURCHASING
AGREEMENT

7. The procuring party shall be responsible for the ordering of Products under this
agreement. A non-procuring party shall not be liable in any fashion for any violation
by a procuring party, and the procuring party shall hold non-procuring party
harmless from any liability that may arise from action or inaction of the procuring

party.

8. This agreement shall remain in effect until termination by a party giving 30 days
written notice to the other party. The provisions of paragraphs 5, 6 and 7 hereof
shall survive any such termination.

9. This agreement shall take effect after execution of the Principal Procurement Agency
Certificate or Participating Public Agency Registration, as applicable.
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Exhibit D — PRINCIPAL PROCUREMENT AGENCY CERTIFICATE

PRINCIPAL PROCUREMENT AGENCY CERTIFICATE

I hereby acknowledge, on behalf of INSERT NAME OF PPA HERE (“Principal Procurement
Agency”), that | have read and agree to the general terms and conditions set forth in the enclosed
Master Intergovernmental Cooperative Purchasing Agreement regulating the use of the Master
Agreements and purchase of Products that from time to time are made available by Principal
Procurement Agencies to Participating Public Agencies nationwide through National
Intergovernmental Purchasing Alliance Company (“National IPA”™).

I understand that the purchase of one or more Products under the provisions of the Master
Intergovernmental Cooperative Purchasing Agreement is at the sole and complete discretion of the
Participating Public Agency.

In its capacity as Principal Procurement Agency for National IPA, INSERT NAME OF PPA HERE
agrees to pursue Master Agreements for Products as specified in the attached exhibits to this
agreement.

Authorized Signature, Principal Procurement Agency

Signature

Name

Title

Date
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Exhibit E- NATIONAL IPA CONTRACT SALES REPORTING TEMPLATE
(to be submitted in Microsoft Excel format)

National IPA Contract Sales Monthly Report

Supplier Name:
Contract Sales Report Month:

Participating Agency Name

City

State

Zip
Code

Participating Agency #
{Assigned by National
IPA and provided to
Supplier}

Contract
Sales for
Month ($)

Admin Fee
%

Admin Fee $

Report Totals

Cumulative Contract
Sales




Exhibit F- NATIONAL IPA ADVERTISING COMPLIANCE REQUIREMENT

Pursuant to certain state notice provisions, including but not limited to Oregon Revised Statutes Chapter
279A.220, the following public agencies and political subdivisions of the referenced public agencies are
eligible to register with National IPA and access the Master Agreement contract award made pursuant to

this solicitation, and are hereby given notice of the foregoing request for proposals for purposes of
complying with the procedural requirements of said statutes:

Nationwide:

State of Alabama*

State of Hawaii

State of Massachusetts

State of New Mexico

State of South
Dakota

State of Alaska

State of Idaho

State of Michigan

State of New York

State of Tennessee

State of Arizona

State of Illinois

State of Minnesota

State of North Carolina

State of Texas

State of Arkansas

State of Indiana

State of Mississippi

State of North Dakota

State of Utah

State of California

State of lowa

State of Missouri

State of Ohio

State of VVermont

State of Colorado

State of Kansas

State of Montana

State of Oklahoma*

State of Virginia

State of Connecticut | State of Kentucky | State of Nebraska State of Oregon State of
Washington
State of Delaware State of Louisiana | State of Nevada State of Pennsylvania State of West
Virginia
State of Florida State of Maine State of New State of Rhode Island State of Wisconsin
Hampshire

State of Georgia State of Maryland | State of New Jersey State of South Carolina | State of Wyoming

District of Columbia

Lists of political subdivisions and local governments in the above referenced states / districts may be
found at http://www.usa.gov/Agencies/State_and_Territories.shtml and
http://www.usa.gov/Agencies/Local.shtml

*Some public agencies and political subdivisions of these states may be restricted by state statutes that
limit competition among cooperative purchasing organizations by only allowing use of purchasing
cooperatives sponsored by certain National Associations.

Certain Public Agencies and Political Subdivisions:

Cities, Towns, Villages and Boroughs including but not limited to:
CITY OF ADAIR VILLAGE
CITY OF ASHLAND

CITY OF AUMSVILLE
CITY OF AURORA

CITY OF BEAVERTON
CITY OF BOARDMAN
CITY OF BURNS

CITY OF CANBY

CITY OF CANYONVILLE
CITY OF CLATSKANIE
CITY OF COBURG

CITY OF CONDON

CITY OF LA GRANDE
CITY OF LEBANON

CITY OF MILL CITY

CITY OF MILWAUKIE




CITY OF MOSIER

CITY OF NORTH PLAINS
CITY OF OREGON CITY
CITY OF PILOT ROCK

CITY OF PORTLAND

CITY OF POWERS

CITY OF RIDDLE

CITY OF SANDY

CITY OF SCAPPOOSE

CITY OF SHADY COVE
CITY OF SHERWOOD

CITY OF ST. PAUL

CITY OF TIGARD, OREGON
CITY OF TUALATIN, OREGON
CITY OF WARRENTON

CITY OF WILSONVILLE
CITY OF WINSTON

LEAGUE OF OREGON CITES
PORTLAND DEVELOPMENT COMMISSION
CITY OF BATON ROUGE, LA
CITY OF BOSSIER CITY, LA
CITY OF KENNER, LA

CITY OF LAFAYETTE, LA
CITY OF LAKE CHARLES
CITY OF METAIRIE, LA
CITY OF MONROE, LA

CITY OF NEW ORLEANS, LA
CITY OF SHREVEPROT, LA

Counties including but not limited to:
ASSOCIATION OF OREGON COUNTIES
BENTON COUNTY

CLACKAMAS COUNTY DEPT OF TRANSPORTATION
CLATSOP COUNTY

COLUMBIA COUNTY, OREGON

COOS COUNTY HIGHWAY DEPARTMENT
CROOK COUNTY ROAD DEPARTMENT
CURRY COUNTY OREGON

DESCHUTES COUNTY

DOUGLAS COUNTY

GILLIAM COUNTY

GILLIAM COUNTY OREGON

HARNEY COUNTY SHERIFFS OFFICE
HOOD RIVER COUNTY

JEFFERSON COUNTY

LAKE COUNTY

LINCOLN COUNTY

LINN COUNTY

MARION COUNTY, SALEM, OREGON
MORROW COUNTY

MULTNOMAH COUNTY

MULTNOMAH COUNTY BUSINESS AND COMMUNITY SERVICES
MULTNOMAH LAW LIBRARY

NAMI LANE COUNTY

POLK COUNTY
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SHERMAN COUNTY
UMATILLA COUNTY, OREGON
UNION COUNTY

WALLOW A COUNTY
WASCO COUNTY
WASHINGTON COUNTY
YAMHILL COUNTY

BOARD OF WATER SUPPLY
COUNTY OF HAWAII

MAUI COUNTY COUNCIL
CADDO PARISH

CALCASIEU PARISH

EAST BATON ROUGE PARISH
JEFFERSON PARISH
LAFAYETTE PARISH
LIVINGSTON PARISH
ORLEANS PARISH
PLAQUEMINES PARISH
RAPIDES PARISH

SAINT TAMMANY PARISH
TERREBONNE PARISH

WEST BATON ROUGE PARISH

K-12 including but not limited to:
BEAVERTON SCHOOL DISTRICT

BEND-LA PINE SCHOOL DISTRICT

BROOKING HARBOR SCHOOL DISTRICT NO.17-C
CANYONVILLE CHRISTIAN ACADEMY
CASCADES ACADEMY OF CENTRAL OREGON
CENTENNIAL SCHOOL DISTRICT

CENTRAL CATHOLIC HIGH SCHOOL
CENTRAL POINT SCHOOL DISTRICT NO.6
CENTRAL SCHOOL DISTRICT 13J

COOS BAY SC'HOOL DISTRICT NO.9

COUNTY OF YAMHILL SCHOOL DISTRICT 29
CULVER SCHOOL DISTRICT

DALLAS SCHOOL DISTRICT NO.2

DAVID DOUGLAS SCHOOL DISTRICT
DAYTON SCHOOL DISTRICT NO.8

DE LA SALLE N CATHOLIC HS

DESCHUTES COUNTY SCHOOL DISTRICT NO.6
DUFUR SCHOOL DISTRICT NO.29

ESTACADA SCHOOL DISTRICT NO.10B
FOREST GROVE SCHOOL DISTRICT
GLADSTONE SCHOOL DISTRICT

GRANTS PASS SCHOOL DISTRICT 7

GREATER ALBANY PUBLIC SCHOOL DISTRICT
HEAD START OF LANE COUNTY

HIGH DESERT EDUCATION SERVICE DISTRICT
HOOD RIVER COUNTY SCHOOL DISTRICT
JACKSON CO SCHOOL DIST NO.9

JEFFERSON COUNTY SCHOOL DISTRICT 509-J
JEFFERSON SCHOOL DISTRICT

KLAMATH FALLS CITY SCHOOLS

LAKE OSWEGO SCHOOL DISTRICT 7J

LANE COUNTY SCHOOL DISTRICT 4J
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LINCOLN COUNTY SCHOOL DISTRICT

LINN CO. SCHOOL DIST. 95C

LOST RIVER JR/SR HIGH SCHOOL

LOWELL SCHOOL DISTRICT NO.71

MARION COUNTY SCHOOL DISTRICT

MARION COUNTY SCHOOL DISTRICT 103
MCMINNVILLE SCHOOL DISTRICT NOAO
MEDFORD SCHOOL DISTRICT 549C

MITCH CHARTER SCHOOL

MONROE SCHOOL DISTRICT NO.1J
MULTISENSORY LEARNING ACADEMY

MUL TNOMAH EDUCATION SERVICE DISTRICT
NEAH-KAH-NIE DISTRICT NO.56

NESTUCCA VALLEY SCHOOL DISTRICT NO.101
NOBEL LEARNING COMMUNITIES

NORTH BEND SCHOOL DISTRICT 13

NORTH CLACKAMAS SCHOOL DISTRICT
NORTH WASCO CTY SCHOOL DISTRICT 21
NORTHWEST REGIONAL E.DUCATION SERVICE DISTRICT
ONTARIO MIDDLE SCHOOL

OREGON TRAIL SCHOOL DISTRICT NOAG6
PHOENIX-TALENT SCHOOL DISTRICT NOA
PORTLAND JEWISH ACADEMY

PORTLAND PUBLIC SCHOOLS

REDMOND SCHOOL DISTRICT

REYNOLDS SCHOOL DISTRICT

ROGUE RIVER SCHOOL DISTRICT NO.35
ROSEBURG PUBLIC SCHOOLS

SCAPPOOSE SCHOOL DISTRICT 1J

SEASIDE SCHOOL DISTRICT 10

SHERWOOD SCHOOL DISTRICT 88J

SOUTH LANE SCHOOL DISTRICT 45J3
SOUTHERN OREGON EDUCATION SERVICE DISTRICT
SPRINGFIELD SCHOOL DISTRICT NO.19
SWEET HOME SCHOOL DISTRICT NO.55

THE CATLIN GABEL SCHOOL
TIGARD-TUALATIN SCHOOL DISTRICT

WEST LINN WILSONVILLE SCHOOL DISTRICT
YONCALLA SCHOOL DISTRICT NO.32

CADDO PARISH SCHOOL DISTRICT
CALCASIEU PARISH SCHOOL DISTRICT

EAST BATON ROUGE PARISH SCHOOL DISTRICT
JEFFERSON PARISH SCHOOL DISTRICT
LAFAYETTE PARISH SCHOOL DISTRICT
LIVINGSTON PARISH SCHOOL DISTRICT
ORLEANS PARISH SCHOOL DISTRICT

RAPIDES PARISH SCHOOL DISTRICT
TERREBONNE PARISH SCHOOL DISTRICT

Higher Education

BIRTHINGWAY COLLEGE OF MIDWIFERY
BLUE MOUNTAIN COMMUNITY COLLEGE
CENTRAL OREGON COMMUNITY COLLEGE
CHEMEKETA COMMUNITY COLLEGE
CLACKAMAS COMMUNITY COLLEGE
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COLUMBIA GORGE COMMUNITY COLLEGE
GEORGE FOX UNIVERSITY

KLAMATH COMMUNITY COLLEGE DISTRICT
LANE COMMUNITY COLLEGE

LEWIS AND CLARK COLLEGE

LINFIELD COLLEGE

LINN-BENTON COMMUNITY COLLEGE
MARYLHURST UNIVERSITY

MT. HOOD COMMUNITY COLLEGE
MULTNOMAH BIBLE COLLEGE

NATIONAL COLLEGE OF NATURAL MEDICINE
NORTHWEST CHRISTIAN COLLEGE

OREGON HEALTH AND SCIENCE UNIVERSITY
OREGON UNIVERSITY SYSTEM

PACIFIC UNIVERSITY

PORTLAND COMMUNITY COLLEGE
PORTLAND STATE UNIV.

REED COLLEGE

ROGUE COMMUNITY COLLEGE
SOUTHWESTERN OREGON COMMUNITY COLLEGE
TILLAMOOK BAY COMMUNITY COLLEGE
UMPQUA COMMUNITY COLLEGE

WESTERN STATES CHIROPRACTIC COLLEGE
WILLAMETTE UNIVERSITY

ARGOSY UNIVERSITY

BRIGHAM YOUNG UNIVERSITY - HAWAII
COLLEGE OF THE MARSHALL ISLANDS
RESEARCH CORPORATION OF THE UNIVERSITY OF HAWAII
UNIVERSITY OF HAWAII AT MANOA

State Agencies
BOARD OF MEDICAL EXAMINERS

OFFICE OF MEDICAL ASSISTANCE PROGRAMS
OFFICE OF THE STATE TREASURER

OREGON BOARD OF ARCHITECTS

OREGON CHILD DEVELOPMENT COALITION
OREGON DEPARTMENT OF EDUCATION
OREGON DEPARTMENT OF FORESTRY
OREGON DEPT OF TRANSPORTATION
OREGON DEPT. OF EDUCATION

OREGON LOTTERY

OREGON OFFICE OF ENERGY

OREGON STATE BOARD OF NURSING
OREGON STATE DEPT OF CORRECTIONS
OREGON STATE POLICE

OREGON TOURISM COMMISSION

OREGON TRAVEL INFORMATION COUNCIL
SANTIAM CANYON COMMUNICATION CENTER
SEIU LOCAL 503, OPEU

ADMIN. SERVICES OFFICE

HAWAII CHILD SUPPORT ENFORCEMENT AGENCY
HAWAII HEALTH SYSTEMS CORPORATION
SOH- JUDICIARY CONTRACTS AND PURCH
STATE DEPARTMENT OF DEFENSE

STATE OF HAWAII

STATE OF HAWAII
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STATE OF HAWAII, DEPT. OF EDUCATION
STATE OF LOUISIANA
STATE OF LOUISANA DEPT. OF EDUCATION
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EXHIBIT A
SAMPLE CONTRACT

CONTRACT BETWEEN
METROPOLITAN GOVERNMENT OF NASHVILLE AND DAVIDSON COUNTY
AND

FOR PURCHASE OF SERVICES

This contract is initiated by and between THE METROPOLITAN GOVERNMENT OF
NASHVILLE AND DAVIDSON COUNTY ("METRQ") and ("CONTRACTOR"). This
contract consists of the following documents:

This Contract Document,

Solicitation, Numbered 10-20,

Contractor’s Response, and

Exhibits:

— Exhibit A, Pricing,

— Exhibit B, Escalation/De-escalation (if allowed),

— Exhibit C, ACH Form for Electronic Payment

— Exhibit D, Affidavits

— Exhibit E, Contractor Supplied Insurance Forms,

In the event of conflicting provisions, all documents shall be construed according to the
following priorities:

Any Properly Executed Contract Amendment (most recent with first priority),
This Document and All Exhibits,

Solicitation, Numbered 10-20, and

Contractor’s Response

The parties hereby agree to the following terms and conditions:

l. Duties and Responsibilities of CONTRACTOR. CONTRACTOR agrees to
provide and METRO agrees to purchase the following services:
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The furnishing of all material, labor, supervision, tools, supplies, and all other
expenses and appurtnenances necessary to provide full service and
preventative maintenance services, and repairs of every description, including
inspections, adjustments, test and replacement of parts as specified for all
equipment covered under RFP 10-20, as listed.

Reserved.

Term.

A. The term of this contract will begin on the date this contract is signed by all
required parties and filed in the office of the Metropolitan Clerk. METRO
contemplates that the contract term will begin on or about 1/1/2011
(beginning date). The initial contract term will end sixty (60) months from
the beginning date.

B. This contract may not be extended by contract amendment. The option to
extend shall be exercised by and in the discretion of the Purchasing Agent. In
no event shall the term of this contract, including extensions, exceed sixty (60)
months from the date of filing with the Metropolitan Clerk’s Office.

Compensation. This contract has an estimated value of
over the life of the contract. The pricing details are demonstrated in Exhibit A.
CONTRACTOR shall be paid as work is completed and METRO is accordingly
invoiced based on the following schedule: (check if applicable)

A. [] single payment following completion of contract,

B. X monthly as work is completed and approved by METRO,
C. [] quarterly as work is completed and approved by METRO,
D. [_] as milestones are completed and approved by METRO,
E. ] other (explain)

There will be no other charges or fees for the performance of this contract.
METRO will make reasonable efforts to make payments within 30 days of receipt
of invoice but in any event shall make payment within 60 days. METRO will make
reasonable efforts to make payments to Small Businesses within 15 days of
receipt of invoice but in any event shall make payment within 60 days.

Escalation/De-escalation. This contract is eligible for annual escalation/de-
escalation adjustments. If the contract is eligible, the request for adjustment must
be submitted to the Purchasing Agent no less than sixty (60) days prior to the
annual anniversary of the contract signing by the contractor. Any such
adjustment shall become effective on the anniversary of the filing of the contract
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VI.

VILI.

VIILI.

XI.

with the Metro Clerk’s office. The amount of escalation is subject to the process
identified in Exhibit B.

Electronic Payment. Metro requires as a condition of this contract that the
Contractor shall complete and sign Metro's form authorizing electronic
payments to the Contractor. Exhibit C.

Taxes. METRO shall not be responsible for any taxes that are imposed on
CONTRACTOR. Furthermore, CONTRACTOR understands that it cannot claim
exemption from taxes by virtue of any exemption that is provided to METRO.

Reserved.

Reserved.

Reserved.

Copyright, Trademark, Service Mark, or Patent Infringement.

A. CONTRACTOR shall, at its own expense, be entitled to and shall have the
duty to defend any suit which may be brought against METRO to the extent
that it is based on a claim that the products or services furnished infringe a
copyright, Trademark, Service Mark, or patent. CONTRACTOR shall further
indemnify and hold harmless METRO against any award of damages and
costs made against METRO by a final judgment of a court of last resort in any
such suit. METRO shall provide CONTRACTOR immediate notice in writing of
the existence of such claim and full right and opportunity to conduct the
defense thereof, together with all available information and reasonable
cooperation, assistance and authority to enable CONTRACTOR to do so. No
costs or expenses shall be incurred for the account of CONTRACTOR without
its written consent. METRO reserves the right to participate in the defense of
any such action. CONTRACTOR shall have the right to enter into negotiations
for and the right to effect settlement or compromise of any such action, but no
such settlement or compromise shall be binding upon METRO unless
approved by the METRO Department of Law Settlement Committee and,
where required, the METRO Council.

B. If the products or services furnished under this contract are likely to, or do
become, the subject of such a claim of infringement, then without diminishing
Contractor’'s obligation to satisfy the final award, CONTRACTOR may at its
option and expense:

1. Procure for METRO the right to continue using the products or services.
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XiILI.

XI11.

2. Replace or modify the alleged infringing products or services with other
equally suitable products or services that are satisfactory to METRO, so
that they become non-infringing.

3. Remove the products or discontinue the services and cancel any future
charges pertaining thereto.

4. Provided, however, that CONTRACTOR will not exercise option b.3. until
CONTRACTOR and METRO have determined that options b.1. and b.2.
are impractical.

C. CONTRACTOR shall have no liability to METRO, however, if any such
infringement or claim thereof is based upon or arises out of:

1. The use of the products or services in combination with apparatus or
devices not supplied or else approved by CONTRACTOR.

2. The use of the products or services in a manner for which the products or
services were neither designated nor contemplated.

3. The claimed infringement in which METRO has any direct or indirect
interest by license or otherwise, separate from that granted herein.

Termination

A. Breach. Should CONTRACTOR fall to fulfill in a timely and proper manner its
obligations under this contract or if it should violate any of the terms of this
contract, METRO shall have the right to immediately terminate the contract.
Such termination shall not relieve CONTRACTOR of any liability to METRO
for damages sustained by virtue of any breach by CONTRACTOR.

B. Lack of Funding. Should funding for this contract be discontinued, METRO
shall have the right to terminate the contract immediately upon written notice
to CONTRACTOR.

C. Notice by Metro. METRO may terminate this contract at any time upon thirty
(30) days written notice to CONTRACTOR.

Maintenance of Records. CONTRACTOR shall maintain documentation for all
charges against METRO. The books, records, and documents of
CONTRACTOR, insofar as they relate to work performed or money received
under the contract, shall be maintained for a period of three (3) full years from the
date of final payment and will be subject to audit, at any reasonable time and upon
reasonable notice by METRO or its duly appointed representatives. The records
shall be maintained in accordance with generally accepted accounting principles.

75



XIV.

XV.

XVI.

XVII.

XVIII.

XIX.

Monitoring. The Contractor’'s activities conducted and records maintained
pursuant to this Contract shall be subject to monitoring and evaluation by
METRO, the Department of Finance, the Division of Internal Audit, or their duly
appointed representatives.

METRO Property. Any METRO property, including but not limited to books,
records and equipment that is in Contractor's possession shall be maintained by
CONTRACTOR in good condition and repair, and shall be returned to METRO by
CONTRACTOR upon termination of the contract. All goods, documents, records,
and other work product and property produced during the performance of this
contract are deemed to be METRO property.

Modification of Contract. This contract may be modified only by written
amendment executed by all parties and their signatories hereto. All change
orders, where required, shall be executed in conformance with section 4.24.020 of
the Metropolitan Code of Laws.

Partnership/Joint Venture. Nothing herein shall in any way be construed or
intended to create a partnership or joint venture between the parties or to create
the relationship of principal and agent between or among any of the parties. None
of the parties hereto shall hold itself out in a manner contrary to the terms of this
paragraph. No party shall become liable for any representation, act or omission of
any other party contrary to the terms of this paragraph.

Waiver. No waiver of any provision of this contract shall affect the right of any
party thereafter to enforce such provision or to exercise any right or remedy avail-
able to it in the event of any other default.

Employment.

A. CONTRACTOR shall not subscribe to any personnel policy which permits or
allows for the promotion, demotion, employment, dismissal or laying off of any
individual due to race, creed, color, national origin, age, sex, or which is in
violation of applicable laws concerning the employment of individuals with
disabilities.

B. CONTRACTOR shall not knowingly employ, permit, dispatch, subcontract, or
instruct any person who is an undocumented and/or unlawful worker to
perform work in whole or part under the terms of this contract.

C. Violation of either of these contract provisions may result in suspension or
debarment if not resolved in a timely manner, not to exceed ninety (90) days,
to the satisfaction of METRO.
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XX.

XXI.

XXIL.

Procurement Nondiscrimination Program Requirements
A. The consideration and contact of minority-owned and/or woman-owned
business enterprises (MWBE) was required for a Responsive offer.

B. The provision of the following items was a part of the proposal package. The
forms for compliance with the Procurement Nondiscrimination Program are
made a part of this contract by reference.

1. Covenant of Nondiscrimination
Your firm has committed to the Covenant of Nondiscrimination when
registering with Metro to do business. To review this document, go to
Nashville.gov and visit the Procurement or Business Assistance web
pages (it is NOT necessary to resubmit this with each proposal/contract.

2. Statement of Interested, Notified, Bid Amount, and Successful MWBEs
Selected.
Each proposer must provide the enclosed form indicating that the
proposer has delivered written notice to at least three (3) available
MWBEs if use of MWBES is reasonable and if BAO can provide at least
three MWBEs for the applicable category. The interested, notified,
successful and unsuccessful bid prices are one of the several required
responses on the form.

3. Letter of Intent to Perform as a Subcontractor/Joint Venture.
In the event that a proposer submits the use subcontractors, suppliers
and/or joint ventures, a letter of intent signed by both the
subcontractor/supplier/joint venturer must be submitted to Procurement
by the end of the second business day following issuance of the intent to
award letter.

4. Registration and Certification.
To be considered for the purpose of being Responsive, the
subcontractor, supplier and/or joint venturer must be registered online
with Metro by the proposal due date. Certification is required by the
filing date of the contract with the Metro Clerk’s Office.

Compliance with Laws. CONTRACTOR agrees to comply with all applicable
federal, state and local laws and regulations. Exhibit D.

Contingent Fees. CONTRACTOR hereby represents that CONTRACTOR has
not been retained or retained any persons to solicit or secure a METRO contract
upon an agreement or understanding for a contingent commission, percentage, or
brokerage fee, except for retention of bona fide employees or bona fide
established commercial selling agencies for the purpose of securing business.
Breach of the provisions of this paragraph is, in addition to a breach of this
contract, a breach of ethical standards which may result in civil or criminal
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XXIII.

XXIV.

XXV.

sanction and/or debarment or suspension from being a contractor or
subcontractor under METRO contracts. Exhibit D.

Nondiscrimination. It is the policy of the METRO not to discriminate on the basis
of age, race, sex, color, national origin, or disability in its hiring and employment
practices, or in admission to, access to, or operation of its programs, services, and
activities. With regard to all aspects of this contract, CONTRACTOR certifies and
warrants it will comply with this policy. No person shall be excluded from
participation in, be denied benefits of, be discriminated against in the admission
or access to, or be discriminated against in treatment or employment in Metro’s
contracted programs or activities, on the grounds of handicap and/or disability,
age, race, color, religion, sex, national origin, or any other classification
protected by federal or Tennessee State Constitutional or statutory law; nor
shall they be excluded from participation in, be denied benefits of, or be
otherwise subjected to discrimination in the performance of contracts with
METRO or in the employment practices of Metro’s Contractors. Accordingly, all
Proposers entering into contracts with METRO shall, upon request, be required
to show proof of such nondiscrimination and to post in conspicuous places that
are available to all employees and applicants, notices of nondiscrimination.
Exhibit D.

Ethical Standards. It shall be a breach of ethical standards for any person to
offer, give or agree to give any employee or former employee, or for any
employee or former employee to solicit, demand, accept or agree to accept from
another person, a gratuity or an offer of employment in connection with any
decision, approval, disapproval, recommendation, preparation of any part of a
program requirement or a purchase request, influencing the content of any
specification or procurement standard, rendering of advice, investigation, auditing
or in any other advisory capacity in any proceeding or application, request for
ruling, determination, claim or controversy or other particular matter, pertaining to
any program requirement of a contract or subcontract or to any solicitation or
proposal therefore. It shall be a breach of ethical standards for any payment,
gratuity or offer of employment to be made by or on behalf of a subcontractor
under a contract to the prime contractor or higher tier subcontractor or a person
associated therewith, as an inducement for the award of a subcontract or order.
Breach of the provisions of this paragraph is, in addition to a breach of this
contract, a breach of ethical standards which may result in civil or criminal
sanction and/or debarment or suspension from being a contractor or
subcontractor under METRO contracts.

Insurance. During the term of this Contract, CONTRACTOR shall, at its sole

expense, obtain and maintain in full force and effect for the duration of the

Agreement and any extension hereof the types and amounts of insurance

identified (Exhibit E) below by a checked box and in the solicitation:
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[] Products Liability Insurance in the amount of one million
($1,000,000.00) dollars (If the vendor will be shipping to a receiving
department of METRO)

X] General Liability Insurance in the amount of one million
($1,000,000.00) dollars

[ ] Professional Liability Insurance in the amount of one million
($1,000,000.00) dollars

<] Automobile Liability Insurance in the amount one million
($1,000,000.00) dollars (if vendor will be making on-site deliveries)

<] Worker’'s Compensation Insurance with statutory limits required by the
State of Tennessee or other applicable laws and Employer’s Liability
Insurance with limits of no less than one hundred thousand
($100,000.00) dollars, as required by the laws of Tennessee. (Not
required for companies with fewer than five (5) employees.)

[ ] Other Insurance ...

Such insurance shall:

1. Contain or be endorsed to contain a provision that includes METRO,
its officials, officers, employees, and volunteers as additional insured’s
with respect to liability arising out of work or operations performed by
or on behalf of the CONTRACTOR including materials, parts, or
equipment furnished in connection with such work or operations. The
coverage shall contain no special limitations on the scope of its
protection afforded to the above-listed .

2. For any claims related to this agreement, CONTRACTOR'’s insurance
coverage shall be primary insurance as respects METRO, its officers,
officials, employees, and volunteers. Any insurance or self-insurance
programs covering METRO, its officials, officers, employees, and
volunteers shall be excess of CONTRACTOR’s insurance and shall not
contribute with it.

3. Automotive Liability Insurance including vehicles owned, hired, and
non-owned. Said insurance shall include coverage for loading and
unloading hazards. Insurance shall contain or be endorsed to contain
a provision that includes METRO, its officials, officers, employees, and
volunteers as additional insureds with respect to liability arising out of
automobiles owned, leased, hired, or borrowed by or on behalf of
CONTRACTOR.

4. Worker's Compensation (If applicable), CONTRACTOR shall maintain
workers’ compensation insurance with statutory limits as required by
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the State of Tennessee or other applicable laws and employers’ liability
insurance. CONTRACTOR shall require each of its subcontractors to
provide Workers’ Compensation for all of the latter's employees to be
engaged in such work unless such employees are covered by
CONTRACTOR'’s workers’ compensation insurance coverage.

Other Insurance Requirements. CONTRACTOR shall:

a. Prior to commencement of services, furnish METRO with original
certificates and amendatory endorsements effecting coverage
required by this section and provide that such insurance shall not
be cancelled, allowed to expire, or be materially reduced in
coverage except on 30 days’ prior written notice to:

DEPARTMENT OF LAW

INSURANCE AND RISK MANAGEMENT
METRO COURTHOUSE

1 PUBLIC SQUARE, SUITE 108
NASHVILLE, TENNESSEE 37201

b. Provide certified copies of endorsements and policies if requested
by METRO in lieu of or in addition to certificates of insurance.

c. Replace certificates, policies, and/or endorsements for any such
insurance expiring prior to completion of services.

d. Maintain such insurance from the time services commence until
services are completed and attach the certificates of insurance in
the METRO system. Failure to maintain or renew coverage or to
provide evidence of renewal may be treated by METRO as a
material breach of lease.

e. Place such insurance with insurer licensed to do business in
Tennessee and having A.M.Best Company ratings of no less than
A-. Modification of this standard may be considered upon appeal to
the METRO Director of Risk Management Services.

f. Require all subcontractors to maintain during the term of the
agreement Commercial General Liability insurance, Business
Automobile Liability insurance, and Worker’'s Compensation/
Employers Liability insurance (unless subcontractor's employees
are covered by CONTRACTOR's insurance) in the same manner
as specified for CONTRACTOR. CONTRACTOR shall file
subcontractor’s certificates of insurance in METRO’s system.

g. Any deductibles and/or self-insured retentions greater than
$10,000.00 must be disclosed to and approved by METRO prior to
the commencement of services.
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XXVI.

XXVII.

XXVIII.

h. If the CONTRACTOR has or obtains primary and excess
policy(ies), there shall be no gap between the limits of the primary
policy and the deductible features of the excess policies.

Indemnification and Hold Harmless. CONTRACTOR will indemnify and hold
harmless METRO, its officers, agents and employees from:

A. Any claims, damages, costs and attorney fees for injuries or damages arising,
in part or in whole, from the negligent or intentional acts or omissions of
CONTRACTOR, its officers, employees and/or agents, including its sub or
independent contractors, in connection with the performance of the contract,
and,

B. Any claims, damages, penalties, costs and attorney fees arising from any
failure of CONTRACTOR, its officers, employees and/or agents, including its
sub or independent contractors, to observe applicable laws, including, but not
limited to, labor laws and minimum wage laws.

C. METRO will not indemnify, defend or hold harmless in any fashion the
CONTRACTOR from any claims arising from any failure, regardless of any
language in any attachment or other document that the CONTRACTOR may
provide.

D. CONTRACTOR shall pay METRO any expenses incurred as a result of
CONTRACTOR’s failure to fulfill any obligation in a professional and timely
manner under this Contract.

Attorney Fees. CONTRACTOR agrees that in the event either party takes legal
action to enforce any provision of the contract or to obtain a remedy for any
breach of this contract, and in the event METRO prevails in such action,
CONTRACTOR shall pay all expenses of such action incurred at any and all
stages of the litigation, including costs, and reasonable attorney fees for METRO.

Assignment--Consent Required. The provisions of this contract shall inure to
the benefit of and shall be binding upon the respective successors and assignees
of the parties hereto. Except for the rights of money due to CONTRACTOR under
this contract, neither this contract nor any of the rights and obligations of
CONTRACTOR hereunder shall be assigned or transferred in whole or in part
without the prior written consent of METRO. Any such assignment or transfer
shall not release CONTRACTOR from its obligations hereunder.
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XXIX.

XXX.

XXXI.

XXXII.

NOTICE OF ASSIGNMENT OF ANY RIGHTS TO MONEY DUE TO
CONTRACTOR UNDER THIS CONTRACT MUST BE SENT TO THE
ATTENTION OF:

METRO’S CHIEF ACCOUNTANT
DIVISION OF ACCOUNTS
DEPARTMENT OF FINANCE

222 THIRD AVENUE NORTH, SUITE 750
NASHVILLE, TENNESSEE 37201

Entire_Contract. This contract sets forth the entire agreement between the
parties with respect to the subject matter hereof and shall govern the respective
duties and obligations of the parties.

Force Majeure. No party shall have any liability to the other hereunder by reason
of any delay or failure to perform any obligation or covenant if the delay or failure
to perform is occasioned by force majeure, meaning any act of God, storm, fire,
casualty, unanticipated work stoppage, strike, lockout, labor dispute, civil
disturbance, riot, war, national emergency, act of Government, act of public
enemy, or other cause of similar or dissimilar nature beyond its control.

Governing Law. The validity, construction and effect of this contract and any
and all extensions and/or modifications thereof shall be governed by the laws of
the State of Tennessee. Tennessee law shall govern regardless of any language
in any attachment or other document that the CONTRACTOR may provide.

Venue. Any action between the parties arising from this agreement shall be
maintained in the courts of Davidson County, Tennessee.

XXXIIl. Severability. Should any provision of this contract be declared to be invalid by

any court of competent jurisdiction, such provision shall be severed and shall not
affect the validity of the remaining provisions of this contract.
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XXXIV. Notices and Designation of Agent for Service of Process.
A. All notices to METRO shall be mailed or hand delivered to:

Department: Division of Purchases

Attn: Jeff L. Gossage

Addr: 222 Third Avenue, North
Suite 601

Nashville, Tennessee 37201

B. Notices to CONTRACTOR shall be mailed or hand delivered to:

CONTRACTOR:
Attn:

Addr:
Telephone:

Fax:

E-mail:

C. CONTRACTOR designates the following as the CONTRACTOR’s agent for
service of process and will waive any objection to service of process if
process is served upon this agent:

Designated Agent:
Attn:

Addr:

XXXV. Effective Date. This contract shall not be binding upon the parties until it has
been signed first by the CONTRACTOR and then by the authorized
representatives of the Metropolitan Government and has been filed in the office of
the Metropolitan Clerk.

THE METROPOLITAN GOVERNMENT OF CONTRACTOR
NASHVILLE AND DAVIDSON COUNTY
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APPROVED AS TO PROJECT SCOPE:

Department Head

APPROVED AS TO COMPLIANCE WITH
PROCUREMENT CODE:

Purchasing Agent

APPROVED AS TO AVAILABILITY
OF FUNDS:

Director of Finance

APPROVED AS TO PROOF OF
INSURANCE:

Risk Manager

APPROVED AS TO FORM AND
LEGALITY:

Company:

BY:

Print:

Title:

Sworn to and subscribed to before me, a
Notary Public, this

day of , 200,
by ,
the of
CONTRACTOR and duly authorized to
execute this instrument on Contractor’s

behalf.

Metropolitan Attorney

FILED IN THE OFFICE OF THE
METROPOLITAN CLERK:

Date:

Notary Public

My Commission Expires
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Exhibit A
Pricing

The pricing model for this contract is as follows:
Attachment 1 — Bid Tab
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Exhibit B

Escalation/De-escalation

Prices quoted shall be firm for one year following the effective date of
contract. Written requests for price changes after the firm price period
may be submitted in writing to the purchasing division. Any increase will
be based on the contractor’s actual cost increase only, as evidenced by
written documentation. All requests for price increases must be in writing,
must not constitute increases in profit, and must contain data establishing
or supporting the general or industry wide nature of the change. The
escalation/de-escalation cost adjustment shall be effective at each
contract anniversary date, after the first year.

At the option of Metro, (1) the request may be granted, (2) the
commodity/service may be re-advertised for award and subsequent
cancellation, or (3) continue the contract without change.
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Exhibit C

ACH Form for Electronic Payment

This Exhibit must be completed by the CONTRACTOR to facilitate payment of services.

METROPOLITAN GOVERNMENT OF NASHVILLE AND DAVIDSON COUNTY
DEPARTMENT OF FINANCE
TREASURY DIVISION
ACH (AUTOMATED CLEARING HOUSE) CREDITS

Company Name:

Federal Identification Number or Social Security Number (under which you are doing business with Metro)

I (We) hereby authorize the Treasurer of the Metropolitan Government of Nashville and Davidson County, hereafter
called METRO TREASURER, to initiate credit entries to my (our) (select type of account) [ ] CHECKING or []
SAVINGS account indicated below and the depository named below, hereinafter called DEPOSITORY, to credit the
same to such account.

This authority is to remain in full force and effect until METRO TREASURER has received written notification from me
(or either of us) of its termination in such time and in such manner as to afford METRO TREASURER and
DEPOSITORY a reasonable opportunity to act on it.

Many banking institutions use different numbers for ACH. Please call your bank for verification of ACH transit and
account number.

Bank Official contacted: Phone
DEPOSITORY/BANK NAME BRANCH
CITY STATE
ACH TRANSIT/ABA NO. ACCOUNT NO.
NAME(S)

(Please print names of authorized account signatory)

SIGNED DATE

SIGNED DATE

Phone

Please mail to: or Fax to: 615-862-6109
Finance - Division of Accts Attn: Starla Friedmann

Attn: Starla Friedmann
222 3" Ave N Ste 750
Nashville, TN 37201

87



Exhibit D
Affidavits

State of County of

As used herein, “Offeror” will include bidders and proposers.

Compliance with Laws: After first being duly sworn according to law, the undersigned

(Affiant) states that he/she is the (Title) of
(Offeror), and that Offeror
is presently in compliance with, and will continue to maintain compliance with, all applicable
laws. Thus, Affiant states that Offeror has all applicable licenses, including business licenses,
copies of which are attached hereto. Finally, Affiant states that Offeror is current on its payment
of all applicable gross receipt taxes and personal property taxes.

Contingent Fees: In accordance with METRO’s 1992 Procurement Code, it is a breach of
ethical standards for a person to be retained, or to retain a person, to solicit or secure a METRO
contract upon an agreement or understanding for a contingent commission, percentage, or
brokerage fee, except for retention of bona fide employees or bona fide established commercial
selling agencies for the purpose of securing business. After first being duly sworn according to
law, the undersigned (Affiant) states that the Offeror has not retained anyone in violation of the
foregoing.

Nondiscrimination: Contractor, after being first duly sworn, affirms that by its employment
policy, standards and practices it does not subscribe to any personnel policy which permits or
allows for the promotion, demotion, employment, dismissal or laying off of any individual due to
race, religion, color, national origin, age or sex and that it is not in violation of and will not violate
any applicable laws concerning the employment of individuals with handicaps and/or disabilities.
It is the policy of the Metropolitan Government not to discriminate on the basis of age, race, sex,
color, religion, national origin or handicap and/or disability in its hiring and employment
practices, or in admission to, access to, or operation of its programs, services and activities.
With regard to all aspects of this contract, contractor certifies and warrants it will comply with
this policy.

And Further Affiant Sayeth Not:
By:
Title:

Address:

Sworn to and subscribed before me on this ___ day of , 200

Notary Public
My commission expires:
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Exhibit E

Insurance Forms

This Exhibit shall house the proof of insurance in the amounts and form set required by
the contract.
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List all other
brands of
elevators that
you are
authorized to
service

Dover

Are you authorized to service

nationally? Description of any limitations

Haughton

Kone

Montgomery

Motion Control

Otis

Schindler

Sigma

ThyssenKrupp

Westinghouse




Pricing Breakdown FZ4of Total for full maintenance contract.

Parts
Labor
OH & Profit

List All Other
Pricing
Elements




List other
positions that
may be used,
their
description
and Hourly
Rates

Position
Certified Mechanic

Description of Function

Hourly Rate

Mechanic Helper




Rate of

Method of Calculating Annual Escalation/De-

Alabama

Adjustment

escalation

Alaska

Arizona

Arkansas

California

Colorado

Connecticut

Delaware

Florida

Georgia

Hawaii

Idaho

lllinois

Indiana

lowa

Kansas

Kentucky

Louisiana

Maine

Maryland

Massachusetts

Michigan

Minnesota

Mississippi

Missouri

Montana

Nebraska

Nevada

New Hampshire

New Jersey

New Mexico

New York

North Carolina

North Dakota

Ohio

Oklahoma

Oregon

Pennsylvania

Rhode Island

South Carolina

South Dakota

Tennessee

0.0%

Texas

Utah

Vermont

Virginia

Washington

West Virginia

Wisconsin

Wyoming

NOTE:
Tennessee will
serve as the
Basis for
Adjustments. All
other states will
be adjusted
upward or
downward from
Tennessee.



SCHOOLS

Building Name

Address

Metro Price Respone Sheet

Capacity

Speed

Permit
Number

Passenger
Elevator
Quantity

Freight
Elevator
Quantity

Escalator
Quantity

Chair Lift
Quantity

Platform /
Verticle Lift
Quantity

Monthly
Maint. Cost $

A.Z KELLY ELEM

AMQUI ELEM

ANTIOCH HIGH

ANTIOCH HIGH

ANTIOCH MIDDLE
APOLLO MIDDLE

BAILEY MIDDLE

BAILEY MIDDLE

BASS MIDDLE

BELLSHIRE DESIGN
BELLVUE MIDDLE
BORDEAUX ELEM
BORDEAUX ELEM
BROOKMEAD ELEM
BUENA VISTA ELEM
BUENA VISTA ELEM

CAIN RIDGE HIGH

CAIN RIDGE HIGH
CALDWELL OPTIONS
CALDWELL OPTIONS
CALDWELL OPTIONS
CALDWELL OPTIONS
CAMERON MIDDLE
CAMERON MIDDLE
CAMERON MIDDLE
COHN ADULT

CORA HOWE SCHOOL
CRIEVE HALL ELEM
CROFT MIDDLE
CUMBERLAND ELEM
DALEWOOD MIDDLE
DAN MILLS ELEM
DONELSON MIDDLE
DONELSON MIDDLE
DONELSON MIDDLE
DUPONT HADLEY MIDDLE
DUPONT HADLEY MIDDLE
EAKIN ELEM

EAKIN ELEM

EAST JUNIOR B-BUILDING
EAST JUNIOR B-BUILDING
EAST MAGNET HIGH
EAST MAGNET HIGH
EWING PARK MIDDLE
FALL HAMILTON
GLENCLIFF HIGH
GLENDALE ELEM

GLENN ELEM

GLENVIEW ELEM
GOODLETTSVILLE ELEM
GOODLETTSVILLE ELEM
GOODLETTSVILLE MIDDLE
GOODLETTSVILLE MIDDLE

5834 PETTUS RD

319 ANDERSON LN

1900 HOBSON PK

1900 HOBSON PK

5050 BLUE HOLE RD

631 RICHARDS ROAD
2000 GREENWOOD AVE
2000 GREENWOOD AVE
5200 DELAWARE AVE
1128 BELLGRIMES LN
655 COLICEJEANNE RD
1910 S.HAMILTON RD
1910 S.HAMILTON RD
1015 DAVIDSON

1531 9TH AVE NORTH
1531 9TH AVE NORTH
12814 OLD HICKORY BLVD
12814 OLD HICKORY BLVD
401 MERIDIAN STREET
401 MERIDIAN STREET
401 MERIDIAN STREET
401 MERIDIAN STREET
1034 1ST AVE SOUTH
1034 1ST AVE SOUTH
1034 1ST AVE SOUTH
4805 PARK AVE

1928 GREENWOOD AVE
498 HOGAN RD

482 ELYSIAN FIELDS RD
4247 CATO RD

1460 MCGAVOCK PK
4106 KENNEDY AVE

110 STEWARTS FERRY PK
110 STEWARTS FERRY PK
110 STEWARTS FERRY PK
1901 OLD HICKORY BLVD
1901 OLD HICKORY BLVD
2500 FAIRFAX AVE

2500 FAIRFAX AVE

112 GALLATIN RD

112 GALLATIN RD

110 GALLATIN RD

110 GALLATIN RD

3410 KNIGHT RD

510 WEDGEWOO AVE
160 ANTIOCH PK

800 THOMPSON AVE
322 CLECELAND STREE
1020 PATRICIA DR

514 DONALD STREET
514 DONALD STREET
300 MAIN STREET

300 MAIN STREET

PASSENGER
PASSENGER ELEV
PASSENGER ELEVATOR
PASSENGER ELEVATOR
LULA LIFT
PASSENGER
PASSENGER ELEVATOR
PASSENGER ELEV
LULA LIFT

WHEEL CHAIR LIFT
LULA LIFT
PASSENGER
PASSENGER
WHEELCHAIR LIFT
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
STAIR LIFT
PASSENGER
WHEEL CHAIR LIFT
STAIR LIFT
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER

LULA LIFT
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER

LULA LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
VERTICAL LIFT
VERTICAL LIFT
PASSENGER
VERTICAL LIFT

THYSSENKRUPP
THYSSENKRUPP
NORTHERN
NORTHERN
VERTEX
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
VERTEX
AUTOMATIC
VERTEX
THYSSENKRUPP
THYSSENKRUPP
CONCORDE
THYSSENKRUPP
WHEEL-O-VATOR
THYSSENKRUPP
THYSSENKRUPP
ACCESS IND
THYSSENKRUPP
THYSSENKRUPP
ACCESS IND
WHEEL-O-VATOR
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
UNKNOWN
WHEEL-O-VATOR
THYSSENKRUPP
SCHINDLER
THYSSENKRUPP
THYSSENKRUPP
NAT WHEEL-O-VATOR
NAT WHEEL-O-VATOR
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
VERTEX
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
OTIS

NAT WHEEL-O-VATOR
THYSSENKRUPP
THYSSENKRUPP
GARVENTA
AUTOMATIC
AUTOMATIC
AUTOMATIC

2100 LBS
2000LBS
4500LBS
2500LBS
1400LBS
2100 LBS
2100 LBS
2500 LBS
1400 LBS
750 LBS

1400 LBS
2500 LBS
2100 LBS
500 LBS

2100 LBS
750 LBS

2100 LBS
2100 LBS
450 LBS

2100 LBS
750 LBS

450 LBS

750 LBS

2100 LBS
2500 LBS
2500 LBS
1400 LBS
750 LBS

2100 LBS
2000 LBS
2100 LBS
2100 LBS
750 LBS

750 LBS

2100 LBS
2000 LBS
2500 LBS
750 LBS

2500 LBS
2500 LBS
2100 LBS
1400 LBS
2500 LBS
2100 LBS
2500 LBS
2000 LBS
750 LBS

2100 LBS
2100 LBS
450 LBS

750 LBS

1400 LBS
750 LBS

95
106
100
100

30

95

95
100

30
5.2

30
100
100
UNK
100

95
95
18
115

18

110
110
100
30

135
100
100
100

95
106
130

12
125
180
100

30
180
100
100
125

100
130
20

30

#35171
#31902
#30600
#30599
#31734
#36837
332402
#32403
#33130
#33055
#32839
#34102
#33925
#32272
#33422
#33421
#35889
#35890
#34485
#34486
#34483
#34484
#33612
#33171
#33172
#33278
#31221
#32772
#33205
#30033
#32496
#32022
#33947
#33946
#31996
#34207
#34206
#35587
#34975
#33642
#33643
#33640
#33641
#24465
#31969
#24070
#34004
#27531
#35175
#32305
#33057
#33043
#33056

R

R R R R R R R R



GOODLETTSVILLE MIDDLE
GOWER ELEM
GRA-MAR MIDDLE
HATTIE COTTON

HEAD MAGNET

HENRY MAXWELL ELEM
HERMITAGE ELEM
HILLSBORO HIGH
HILLSBORO HIGH
HILLWOOD HIGH
HILLWOOD HIGH

HULL JACKSON MONT
HUME-FOGG HIGH
HUNTER LANE HIGH
HUNTERS LANE HIGH
INGLEWOOD ELEM

IT CRESWELL MIDDLE

IT CRESWELL MIDDLE

IT CRESWELL MIDDLE
J.E MOSS ELEM

JERE BAXTER MIDDLE
JF KENNEDY MIDDLE
JOELTON MIDDLE
JOELTON MIDDLE

JOHN EARLY MIDDLE
JOHNSON

JONES PAIDEIA

JULIA GREEN ELEM

KIPP ACADEMY
KIRKPATRICK ELEM
KIRKPATRICK ELEM
LITTON MIDDLE
LOCKAND ELEM
MADISON SPECIAL ED
MAPLEWOOD HIGH
MAPLEWOOD HIGH
MAPLEWOOD HIGH
MARSHALL MIDDLE
MARTH VAUGHT MIDDLE
MARTIN LUTHER KING HIGH
MARTIN LUTHER KING HIGH
MARTIN PROFESSIONAL
MARTIN PROFESSIONAL
MCGAVOCK ELEM
MCGAVOCK ELEM
MCGAVOCK HIGH
MCGAVOCK HIGH
MCGAVOCK HIGH
MCGRUDER FAMILY RES
MCKISSACK MIDDLE
MCMURRAY MIDDLE
MCMURRAY MIDDLE
MCMURRAY MIDDLE
MEIGS MAGNET

300 MAIN STREET

650 OLD HICKORY BLVD
575 JOYCE LN

1033 W GREENWOOD AVE
1830 JO JOHNSTON AVE
5535 BLUE HOLE RD
3800 PLANTATION DR
3812 HILLSBORO RD
3812 HILLSBORO RD
400 DAVIDSON RD

400 DAVIDSON RD

1015 KELLOW STREET
700 BROADWAY

1150 HUNTERS LN

1150 HUNTERS LN

1700 RIVERSIDE DR
3500 JOHN MALLETTE DR
3500 JOHN MALLETTE DR
3500 JOHN MALLETTE DR
4701 BOWFEILD DR

350 HART LANE

2087 HOBSON PK

3500 CLARKSVILLE PK
3500 CLARKSVILLE PK
1000 CASS STREET

1200 2ND AVE

1800 9TH AVE NORTH
3500 HOBBS RD

123 DOUGLAS AVE
1000 SEVIER STREET
1000 SEVIER STREET
4601 HEDGEWOOD DR
105 SOUTH 17TH STREET
300 OLD HICKORY BLVD
401 WALTON LN

401 WALTON LN

401 MAPLEWOOD AVE
5832 PETTUS RD

160 RURAL AVE

613 17 TH AVE NORTH
613 17 TH AVE NORTH
2400 FAIRFAX AVE

2400 FAIRFAX AVE

275 MCGAVOCK PK

275 MCGAVOCK PK
3150 MCGAVOCK PK
3150 MCGAVOCK PK
3150 MCGAVOCK PK
2013 25TH AVE NORTH
915 38TH AVE NORTH
520 MCMURRAY DR
520 MCMURRAY DR
520 MCMURRAY DR
713 RAMSEY STREET

VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
PASSENGER
STAIRLIFT
STAIRLIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
LULA LIFT
VERTICAL LIFT
PASSENGER
PASSENGER
LULA LIFT
VERTICAL LIFT
PASSENGER
VERTICAL LIFT
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
VERTICAL LIFT
PASSENGER
VERTICAL LIFT
LULA LIFT
PASSENGER
INCLINE LIFT
INCLINE LIFT
VERTICAL LIFT
PASSENGER
LULA LIFT
VERTICAL LIFT
VERTICAL LIFT
PASSENGER

AUTOMATIC Metro Pricié(Respone Sheet

THYSSENKRUPP
THYSSENKRUPP
QoTIS
THYSSENKRUPP
THYSSENKRUPP
WHEEL-O-VATOR
THYSSENKRUPP
OTIS
AUTOMATIC
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
WHEEL-O-VATOR
THYSSENKRUPP
GARVENTA
GARVENTA
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
VERTEX
WHEEL-O-VATOR
THYSSENKRUPP
THYSSENKRUPP
VERTEX
WHEEL-O-VATOR
THYSSENKRUPP
WHEEL-O-VATOR
THYSSENKRUPP
WHEEL-O-VATOR
NASHVILLE MACHINE
OTIS
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
VERTIX
THYSSENKRUPP
THYSSENKRUPP
WHEEL-O-VATOR
VERTEX
THYSSENKRUPP
GARVENTA
GARVENTA
WHEEL-O-VATOR
THYSSENKRUPP
VERTEX
WHEEL-O-VATOR
WHEEL-O-VATOR
THYSSENKRUPP

2500 LBS
2100 LBS
2100 LBS
2100 LBS
2500 LBS
750 LBS

2100 LBS
2000 LBS
2000 LBS
2500 LBS

2500 LBS®

2500 LBS
2100 LBS
750 LBS
2500 LBS
450 LBS
450 LBS
3500 LBS
2100 LBS
2100 LBS
2100 LBS
1400 LBS
750 LBS
2500 LBS
2100 LBS
1400 LBS
750 LBS
2500 LBS
750 LBS
2000 LBS
750 LBS
2100 LBS
2100 LBS
750 LBS
2100 LBS
2100 LBS
2500 LBS
2100 LBS
2100 LBS
750 LBS
750 LBS
5000 LBS
750 LBS
1400 LBS
3500 LBS
450 LBS
450 LBS
750 LBS
2100 LBS
1400 LBS
750 LBS
750 LBS
2100 LBS

100
95
100
125
95
9
100
125
150
100
100
125
125
9
100
20FPM
20FPM
80
100
100
95
30

100
95
30

100

100

110
100
12
100
80
135
95
135

110

30

100

20

20

110

30

95

#33047
#27501
#32097
#30089
#32871
#32406
#32838
#24432
#24091
#22821
#29745
#30647
#29763
#26335
#34618
#29764
#31305
#31304
#34827
#27379
#30325
#32358
#33279
#33280
#33175
UNKNOWN
#33518
#33136
#35087
#29805
#29806
#33466
#33076
#35204
#35276
#27390
#24413
#34753
#33211
#29807
#34005
#36075
#35853
#33258
#32837
#34887
#34227
#34226
#33772
#32715
#32836
#32835
#32834
#33682

R R R R e

L

L



METRO BOARD OF ED.
METRO BOARD OF ED.
METRO BOARD OF ED.
MT.VIEW ELEM
MURRELL ELEM
NAPIER ELEM

NEELYS BEND ELEM
NEELYS BEND MIDDLE
NEELYS BEND MIDDLE
NEELYS BEND MIDDLE
NORMAN BINKLEY
OLD CENTER ELEM
OLD CENTER ELEM
OLD COCKRILL

OLIVER MIDDLE
OVERTON HIGH
OVERTON HIGH
OVERTON HIGH

PARK AVE. ELEM
PEARL COHN HIGH
PEARL COHN HIGH
PENNINGTON ELEM
ROBERTSON ACADEMY
ROBERTSON ACADEMY
ROSE PARK ELEM
ROSE PARK ELEM
ROSEBANK ELEM
SHAYNE ELEM
SHWAB ELEM
STRATFORD HIGH
STRATFORD HIGH
STRATFORD HIGH
STRATFORD HIGH
STRATFORD HIGH
SYLVAN PARK ELEM
THOMAS EDISON ELEM
TWO RIVERS MIDDLE
TWO RIVERS MIDDLE
TWO RIVERS MIDDLE
TWO RIVERS MIDDLE
UNA ELEM

WARNER ELEM
WAVERLY BELMONT
WEST END MIDDLE
WEST END MIDDLE
WEST END MIDDLE
WESTMEAD ELEM
WHITES CREEK HIGH
WRIGHT MIDDLE

2601 BRANSFORD AVE
2601 BRANSFORD AVE
2601 BRANSFORD AVE
3820 MURFREESBORO RD
1450 14TH AVE SOUTH
60 FAIRFEILD AVE
1300 NEELYS BEND RD
1251NEELYSBEND RD
1251NEELYSBEND RD
1251 NEELYSBEND RD
4700 WEST LONGDALE
1245 DICKERSON RD
1245 DICKERSON RD
610 49th AVE. North
612 NOLENSVILLE RD
4820 FRANKLIN RD
4820 FRANKLIN RD
4820 FRANKLIN RD
3703 PARK AVE

904 26TH AVE NORTH
904 26TH AVE NORTH
2817 DONNA HILL DR

835 ROBERTSON ACADEMY AVE
835 ROBERTSON ACADEMY AVE

1025 9TH AVE

1025 9TH AVE

1012 PRESTON DR
6217 NOLENSVILLE RD
1500 DICKERSON RD
1800 STRATFORD AVE
1800 STRATFORD AVE
1800 STRATFORD AVE
1800 STRATFORD AVE
1800 STRATFORD AVE
4801 UTAH AVE

6130 MT. VIEW RD
2991 MCGAVOCK PK
2991 MCGAVOCK PK
2991 MCGAVOCK PK
2991 MCGAVOCK PK
2018 MURFREESBOR RD
626 RUSSELL STREET
2301 11TH AVE NORTH
3529 WEST END AVE
3529 WEST END AVE
3529 WEST END AVE
6641 CLEARBROOK DR
7277 OLD HICKORY BLVD
180 MCCALL STREET

AUDITORIUM

PASSENGER ELEV
PASSENGER ELEV
PASSENGER ELEV
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
PASSENGER ELEV
VERTICAL LIFT
VERTICAL LIFT
WHEEL CHAIR LIFT
VERTICAL LIFT
PASSENGER
WHEEL CHAIR LIFT
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
INCLINE LIFT
VERTICAL LIFT
PASSENGER
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
VERTICAL LIFT
INCLINE LIFT
VERTICAL LIFT
VERTICAL LIFT
PASSENGER
VERTICAL LIFT
LULA LIFT
VERTICAL LIFT
VERTICAL LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL LIFT
WHEELCHAIR LIFT
PASSENGER
PASSENGER

NASHVILLE M@inee Priced@esspone Sheet

NASHVILLE MACHINE
NASHVILLE MACHINE
THYSSENKRUPP
NASHVILLE MACHINE
THYSSENKRUPP
NASHVILLE MACHINE
THYSSENKRUPP
NASHVILLE MACHINE
NASHVILLE MACHINE
WHEEL-O-VATOR
ACCESS IND
THYSSENKRUPP
GARVENTA
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
WHEEL-O-VATOR
CONCORDE
WHEEL-O-VATOR
THYSSENKRUPP
WHEEL-O-VATOR
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
GARVENTA
GARVENTA
GARVENTA
GARVENTA
WHEEL-O-VATOR
THYSSENKRUPP
WHEEL-O-VATOR
WHEEL-O-VATOR
WHEEL-O-VATOR
WHEEL-O-VATOR
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
CONCORDE
WHEEL-O-VATOR
CAPITOL CITY
THYSSENKRUPP

3500 LBS
3500 LBS
2500 LBS
2500 LBS
2100 LBS
750 LBS
2500 LBS
750 LBS
750 LBS
750 LBS
750 LBS
2100 LBS
750 LBS
2500 LBS
450 LBS
2100 LBS
2100LBS
2100 LBS
2500 LBS
2100 LBS
750 LBS
500 LBS
750 LBS
2100 LBS
750 LBS
2100 LBS
2100 LBS
2100 LBS
2500 LBS
750 LBS
750 LBS
495 LBS
750 LBS
750 LBS
2100 LBS
750 LBS
1400 LBS
750 LBS
750 LBS
2100 LBS
2500 LBS
5000 LBS
2500 LBS
2500 LBS
500 LBS
750 LBS
2500 LBS
2500 LBS

400
400
100
95
95
12
100
12
12
9FPM
12
100
10
130
18
75
100
100
100
100
9
15
9
100
9
95
100
100
135
10
10
13
10
9
95
9
30
9
9
150
100
125
125
125
15
9
125
109

#21593
#21594
#21595
#31220
#36632
#31736
#35865
#33835
#34297
#34298
#32771
#34347
#34348
UNKNOWN
#33694
#36852
#24170
#29529
#31470
#26334
#26690
#32832
#33692
#33523
#36410
#36401
#32098
#33690
#27536
#27537
#35784
#35783
#35788
#35782
#33765
#33989
#32828
#32831
#32830
#32829
#26772
#33994
#29566
#33700
#33701
#33699
#33183
#24162
#31928
SUBTOTAL

L

L

e

L

91

N

54
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Passenger Freight

Escalator

Chair Lift

Platform Lift

Monthly

Building Name
MUNICIPAL AUDITORIUM
MUNICIPAL AUDITORIUM

Address
417 4TH AVENUE NORTH
417 4TH AVENUE NORTH

FARMER'S MARKET

Address

FREIGHT
PASSENGER

oTIS
OTIS

Permit Elevator Elevator
Capacity Number Quantity Quantity
6000 45 419673 1
2500 100 391115 1
SUBTOTAL 1 1

Quantity

Escalator

Quantity

Chair Lift

Quantity

Platform Lift

Maint. Cost $

Monthly

Building Name
FARMER'S MARKET MAIN BUILDING
FARMER'S MARKET MAIN BUILDING

900 8TH AVENUE NORTH
900 8TH AVENUE NORTH

GENERAL SERVICES

Building Name

Address

PASSENGER
PASSENGER

THYSSENKRUPP
THYSSENKRUPP

Passenger Freight
Permit Elevator [AEE
Capacity Speed Number Quantity Quantity
2100 100 UNKNOWN 1
4500 100 UNKNOWN 1
SUBTOTAL 2 0

Passenger Freight
Elevator

Quantity Quantity

Quantity

Escalator
Quantity

Quantity

Chair Lift
Quantity

Quantity

Platform Lift
Quantity

Maint. Cost $

Monthly
Maint. Cost $

222 BUILDING

222 BUILDING

BEN WEST LIBRARY

BEN WEST LIBRARY

BEN WEST MUNICIPAL BUILDING
BEN WEST MUNICIPAL BUILDING
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER
CRIMINAL JUSTICE CENTER ANNEX
E-911

HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE
HISTORIC COURTHOUSE GARAGE
HISTORIC COURTHOUSE GARAGE
HISTORIC COURTHOUSE GARAGE
HISTORIC COURTHOUSE GARAGE
HISTORIC COURTHOUSE GARAGE
HOWARD OFFICE BUILDING
HOWARD OFFICE BUILDING
JUSTICE A. A. BIRCH

JUSTICE A. A. BIRCH

222 3RD AVENUE NORTH
222 3RD AVENUE NORTH
225 POLK AVENUE

225 POLK AVENUE

100 JAMES ROBERTSON PKY
100 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
200 JAMES ROBERTSON PKY
438 2ND AVENUE NORTH
2060 15TH AVENUE SOUTH
1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

1 PUBLIC SQUARE

700 2ND AVENUE SOUTH
700 2ND AVENUE SOUTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH

PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
UNKNOWN
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
WHEEL CHAIR LIFT
WHEEL CHAIR LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER

THYSSENKRUPP
THYSSENKRUPP
OTIS

OTIS

us

PORCH LIFT

us

us

us

us

us

us

THYSSENKRUPP
THYSSENKRUPP
UNKNOWN
GUNDERLIN LTD
THYSSENKRUPP
THYSSENKRUPP
HOLISTER WHITNEY
HOLISTER WHITNEY
HOLISTER WHITNEY
HOLISTER WHITNEY
HOLISTER WHITNEY
HOLISTER WHITNEY
THYSSENKRUPP
SCHINDLER
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
UNKNOWN
UNKNOWN
THYSSENKRUPP
THYSSENKRUPP

Permit Elevator
Capacity Speed Number
4000 350 25305 1
4000 350 25306 1
2000 100 18040 1
2000 100 18041 1
2500 100 25169 1
750 12 34444
2600 150 25010 1
2600 150 25011 1
4500 350 25017 1
4500 2501 25018 1
2500 350 25019 1
2500 0 25020 1
1500 110 34828 1
2500 125 34829 1
UNKNOWN  UNKNOWN  UNKNOWN
4000 75 25016 1
3500 350 35150 1
3500 350 35151 1
2500 450 UNKNOWN 1
2500 450 UNKNOWN 1
2500 450 UNKNOWN 1
2500 450 UNKNOWN 1
2500 450 UNKNOWN 1
2500 450 UNKNOWN 1
750 9 35543
260 18 36732
3500 150 416884 1
3500 150 421262 1
3000 175 421807 1
3000 175 421806 1
3000 200 421263 1
UNKNOWN  UNKNOWN  UNKNOWN 1
UNKNOWN  UNKNOWN  UNKNOWN 1
5000 350 34439 1
5000 350 34440 1



JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH
JUSTICE A. A. BIRCH

JUSTICE A. A. BIRCH
JUVENILE JUSTICE CENTER
JUVENILE JUSTICE CENTER
JUVENILE JUSTICE CENTER
LINDSLEY HALL

METRO OFFICE BUILDING
METRO SOUTH EAST
METRO SOUTH EAST
SHELBY STREET BRIDGE
TRIAL LAWYERS BUILDING

408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
408 2ND AVENUE NORTH
100 WOODLAND STREET

100 WOODLAND STREET

100 WOODLAND STREET

730 2ND AVENUE SOUTH

800 2ND AVENUE SOUTH

1417 MURFREESBORO RD
1417 MURFREESBORO RD
2ND AVENUE SOUTH

HEALTH

Building Name

Address

PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
VERTICAL
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
FREIGHT
PASSENGER
PASSENGER

THYSSENKRURbetro Price Regpone Shesst

THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
NAT WHEEL O VAT
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
UNKNOWN
SCHINDLER
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP

NASHVILLE MACHINE

34441
3500 350 34444
3500 350 34445
3500 350 34446
3500 350 34447
3500 350 34448
3500 350 34449
3500 350 34450
750 9 34842
750 9 34843
750 9 34844
750 9 34845
750 9 34846
750 9 34847
750 9 34848
750 9 34849
750 9 34850
750 9 34851
750 9 34852
750 9 34853
750 9 34854
2500 150 28775
3500 100 28776
4500 125 28777

UNKNOWN  UNKNOWN  UNKNOWN
3500 150 34599
4500 110 34799
6000 50 10519
3500 200 32242
2000 125 20114
SUBTOTAL

Capacity

Speed

Permit
Number

R R R R R R R R

R

Passenger
Elevator
Quantity

Freight
Elevator
Quantity

Escalator
Quantity

PR R R R R R R R R R B R

14

Chair Lift
Quantity

Platform Lift
Quantity

Monthly
Maint. Cost $

EAST 1015 TRINITY LN
LENTZ 311 23RD AVE N
LENTZ 31123RD AVEN
LENTZ 311 23RD AVE N
WOODBINE 224 ORIEL AVE
LIBRARY

Building Name

Address

PASSENGER
PASSENGER
PASSENGER
PASSENGER
DUMBWAITER

DOVER
DOVER
DOVER
OTIS
SEDGWICK

135

200

200
75
50

Capacity

2000
3500
3500
2000
1000

Speed

27047
24190
24191
15562
27655
SUBTOTAL

Permit
Number

Passenger
Elevator
Quantity

Freight
Elevator
Quantity

Escalator
Quantity

Chair Lift
Quantity

Platform Lift
Quantity

Monthly
Maint. Cost $

CARNEGIE EAST
CARNEGIE NORTH
DONELSON

MAIN LIBRARY
MAIN LIBRARY
MAIN LIBRARY
MAIN LIBRARY

117 CHARLES E DAVIS BLVD
206 GALLATIN RD

1010 JONES ST

1001 MONROE ST

2315 GALLATIN RD

615 CHURCH ST

615 CHURCH ST

PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER/FR
PASSENGER/FR

DOVER
SCHLINDLER
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP

2100
1500
2000
2000
2000
4500
4500

125
100
100
100
100
350
150

410895
415340
419546
416401
416307
32095
418009

L



MAIN LIBRARY

MAIN LIBRARY GARAGE
MAIN LIBRARY GARAGE
MAIN LIBRARY GARAGE
MAIN LIBRARY GARAGE
MAIN LIBRARY GARAGE
MAIN LIBRARY GARAGE
MAIN LIBRARY GARAGE
OLD HICKORY

PRUITT

THOMPSON LANE

Building Name

COLEMAN COMMUNITY CENTER

EAST PARK COMMUNITY CENTER
HADLEY PARK COMMUNITY CENTER
HARTMAN PARK COMMUNITY CENTER
MCFERRIN PARK COMMUNITY CENTER
PARTHENON

CENTER

615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST
615 CHURCH ST

Address

384 THOMPSON LANE
700 WOODLAND STREET
JOHN MERRITT BLVD
2801 TUCKER ROAD

310 GRACE STREET
CENTENNIAL PARK

1624 REBECCA STREET

WATER SERVICES

PASSENGER
ESCALATOR
ESCALATOR
ESCALATOR
ESCALATOR
ESCALATOR
ESCALATOR
ESCALATOR
PASSENGER
PASSENGER
PASSENGER

PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER

THYSSENKRURbetro Price Regpone Shemt

THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
WESTINGHOUSE
WESTINGHOUSE
WESTINGHOUSE
WESTINGHOUSE
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP

THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP
THYSSENKRUPP

3500
2500
2500
3400
3400
3400
3400
3500
3500
3500

Capacity
2500
2500
2000
2100
2500
2100
2100

418008
150 419389
150 425753
150 425755
90 426271
90 426272
90 426270
90 425754
200 418007
200 418006
200 418005

SUBTOTAL

Permit
Speed Number
125 UNKNOWN
130 UNKNOWN
106 UNKNOWN
95 UNKNOWN
100 UNKNOWN
100 UNKNOWN
95 UNKNOWN

SUBTOTAL

© B Rk P

Passenger
Elevator
Quantity

N P R R Rk R

Passenger
Elevator

R S

Freight
[AEEI
Quantity

Escalator
Quantity

Freight

Elevator Escalator

Chair Lift
Quantity

Chair Lift

Platform Lift
Quantity

Platform Lift

Monthly
Maint. Cost $

Monthly

Building Name

8TH AVENUE RESERVOIR
BIO-SOLID BUILDING

BIO-SOLID BUILDING
ADMINISTRATION BUILDING (LEFT)
ADMINISTRATION BUILDING (RIGHT)
CUSTOMER SERVICE CENTER
CWWTP - CSO PUMP STATION
CWWTP - CSO PUMP STATION
CWWTP - PROCESS CENTER
CWWTP - PUMP PIT
OMOHUNDRO WATER PLANT
OMOHUNDRO WATER PLANT

Address

1401 8TH AVENUE NORTH
1810 CEMENT PLANT ROAD
1810 CEMENT PLANT ROAD
1600 2ND AVENUE NORTH
1600 2ND AVENUE NORTH
1700 3RD AVENUE NORTH
1600 2ND AVENUE NORTH
1600 2ND AVENUE NORTH
1600 2ND AVENUE NORTH
1600 2ND AVENUE NORTH
1400 PUMPING STATION RD
1400 PUMPING STATION RD

PASS/FREIGHT
PASSENGER
PLATFORM LIFT
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
PASSENGER
FREIGHT
PASSENGER
PLATFORM LIFT

UNKNOWN
THYSSENKRUPP
GILLESPIE
THYSSENKRUPP
THYSSENKRUPP
OTIS

OTIS

OTIS

BRICE SOUTHERN
SALEM

OTIS
UNKNOWN

Capacity
UNKNOWN
2100
500
2500
2100
2500
2500
2500
2500
1200
1200
UNKNOWN

Permit

Speed Number

UNKNOWN  UNKNOWN

100 405614

UNKNOWN  UNKNOWN

150 405614

150 405768

75 UNKNOWN

350 405590

350 411277

125 UNKNOWN

100 405523

50 UNKNOWN

UNKNOWN  UNKNOWN
SUBTOTAL

Quantity

L

Quantity Quantity

TOTAL (All Agencies)

Quantity

Quantity

Maint. Cost $



Below is a list of certified and approved Minority and Women Owned Business Entreprises (MWBES) that are registered with Metro under classification 7210 - Building Construction and Support and Maintenance and Repair Services. If
you are aware of other MWBEs certified by the TN Minority Supplier Development Council, Governor's Office of Diversity Business Enterprise, through the Small Business Administration 8a program, or having a Federal Disadvantaged
Business Enterprise (DBE) Certification granted under the regulations governing the USDOT who are not on this list, you may still pursue partnership with them, however, their status as an MWBE must be approved prior to the
opening of your response to Metro. If you have any questions regarding the certifying entities recognized by Metro, please contact the BAO at 615-880-2814.

Please note that Metro provides this list as a service to offerors who desire assistance in locating potential MWBE subcontractors and suppliers, however, proposers are responsible for making contact with any vendors that are being

considered for subcontract opportunities to ascertain said vendor's experience, capabilities, or capacity to perform.

7210

ID Supplier Name Contact First Name [Contact Last Name |Address Line 1 Address Line 2 [City State Zip Phone # Fax # Contact E-mail

3H Management Consultant
21089|Group, LLC Robert Horton 1137 Brentwood Pt. Il Brentwood |Tennessee | 37027(615-582-6679 |615-373-8423 [contactus@3hmanagement.com
21383|Ace Contractors Inc chandan chaudhuri 7104 calderwood dr Antioch Tennessee | 37013(615-568-0060 [615-694-5060 [chandanc@gmail.com

929 Fifth Ave

17298|AMPRITE ELECTRIC CO INC Derry Ford 929 5TH AVE S South NASHVILLE |Tennessee | 37203[615-255-5593 [615-242-0708 [dford@Amprite.com

Anything Metal Distribution &
28791|Fabrication, LLC Katherine Laughlin 3975 Cloverport Rd Toone Tennessee | 38381(731 658-4550 |731 658-2848 |anythingmetal@huges.net

Ashworth Environmental Design
23321|LLC Carol Ashworth 919 Caruthers Ave Nashville Tennessee | 37204{615-385-0112 [615-385-0112 |carol@ashworthenvironmental.com
17372|AUTOMATIC ELEVATOR INC Jean Burch PO BOX 17496 NASHVILLE [Tennessee | 37217|(615)361-7570 jeanb@comcast.net
22279|BAC Paving Co., Inc. Claire Barnett PO Box 7 Hermitage |Tennessee | 37076(615-885-3555 |615-773-1920 [bacpavinginc@comcast.net
21377|BMCS Tom Barnes 14665-C Lebanon Pike Old Hickory [Tennessee | 37138|615-758-8884 [615-758-8660 |BMCStoday@tds.net

37203+
20957|Boulton Enterprises, Inc. Jimmy Boulton 447 Humphreys St. Nashville Tennessee (4842 |[615-255-2581 [615-255-2599 [boultonenterprise@comcast.net
29695(Brave Industrial Solutions LLC Noelle Lowery 5151 Old Hixson Pike Hixson Tennessee | 37343[423-305-1266 |423-305-1276 [noelle@bravesolutions.com
Hendersonvi

32970|Cassetty Construction Inc. Carl Cassetty 901 W.Main Street lle Tennessee | 37075[615-207-8705 |615-824-9089 [cpcassetty@cassettytn.com
27508|CD Steger Construction, Inc. Cliff Steger 9000 Church Street, Bldg B, Suite 207|Brentwood [Tennessee | 37027|615-370-7024 [615-370-7025 |cdscinc@bellsouth.net

Cirrus Technologies & Data
30033|Solutions Quinton Bynum 105 Shoemaker Drive Ste 23 Antioch Tennessee | 37013[615-456-7353 |615-367-5050 [Quinton.Bynum@ctds-inc.com

Cumberland
28828|CKF Excavating, LLC Kimberly Eades 2330 Butcher Ridge Rd Furnace Tennessee | 37051{615-763-6389 |615-763-2811 [Kimberlyreades@aol.com
29377|CMG Painting, Inc. marcus Hayes 1506 Church St., Ste 1 Nashville Tennessee | 37203[615-341-6234 |615-341-6233 [cmgpainting@yahoo.com
(615) 226- (615) 226-
20976|Collier Roofing Co., Inc Yvonne Collier 1523 Jones Avenue Nashville Tennessee | 37207(2844 2878 collierroofing@aol.com
38402

20935|Columbia Construction Co., Inc.  |Kimberly Willis PO Box 398 Columbia Tennessee |0398 [931-388-0586 |931-388-0831 [kwillisccc@cpws.net
30669|Complete Builders, LLC Perry Leonard 3521 Lanawood Drive Nashville Tennessee | 37217[615-974-1812 |615-399-3061 [perryleonard@comcast.net
23506(Contract Carpets Sales Company |Belinda Yoder 314 Polk Ave Nashville Tennessee | 37210(615)291-5252 |(615)291-5259 [byoder@contractcarpetsales.com
28958|Cookeville Glass & Mirror, Inc Donna Lawson 700 E. 15th Street Cookeville [Tennessee | 38501|931-526-4373 [931-528-4020 |cgm@frontiernet.net
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26910[Custom Earthworks Jan Bular-Berry 4341 Central Pike Hermitage |Tennessee | 37076(615-883-6785 |615-883-6785 [jancbw@comcast.net
26285[Dalmatian Creative Agency, Inc  |Karen Anderson One Vantage Way, Ste B-115 Nashville Tennessee | 37228((615)361-5884 |(615)361-8142 [sales@dcagency.com
33815(DB Contracting David Berrios 10462 Spanntown Road Arrington Tennessee | 37014{615-525-5251 |615-849-8557 |davidberrios@bellsouth.net
28987|DMC, Inc. Donna Wells 287 Deerfield Lane Pulaski Tennessee | 38478[931-363-3336 [931-424-8818 |wellsdmc@aol.com
26669|Don Hardin Group Tracy Hardin 315 10th Avenue N Suite 128 Nashville Tennessee | 37203(615-244-4634 [615-250-8754 [thardin@donhardingroup.com

East Tennessee Mechanical (865) 522-
27069|Contractors, Inc. Mark Deathridge 109 Bertrand Street Knoxville Tennessee | 37917(6108 markdea@aol.com

Edwards Mechanical Contractor,
31128[LLC Scott Edwards 3625 Prestwicke Place Adams Tennessee | 37010[{931-802-4402 [931-933-7683 [edwards.mech@gmail.com
20886|ejo ventures edward odom po box 1551 goodlettsville| Tennessee | 37070|615-347-2173 ejodom@comcast.net

Elite Roofing Company of
28237|Nashville, Inc. D'Arcy Porter 1048 A Jefferson Nashville Tennessee | 37208(615-259-0774 |615-255-8646 |dop.eliteroofing@comcast.net
27263|Emerald Resource Michelle Perry 3880 Priest Lake Dr Suite 87 Nashville Tennessee | 37217((615)365-7788 |(615)246-2725 [mperry@emeraldresource.com
20610|EML, LLC Sam Isbell 318 Seaboard Lane Suite 106 Franklin Tennessee | 37067|615-771-2560 [615-771-2551 |sisbell@emll.com
32265|England Striping, Inc. Judith England 4815 Hwy 70 N P. O. Box 891 Crossville  |Tennessee | 38557|931-484-6188 [931-456-9462 |jengland@englandstriping.com

Environmental Management
34088[Resources, Inc. Pam Maley 3200 Haskell Avenue Suite 140 Lawrence Kansas 66046|785-842-9013 |785-842-3863 |pmaley@emr-inc.com

718 Thompson Lane Suite

30227|Genesis Real Estate Group,LLC [Carnell Scruggs 108-185 P.0.Box 111314 |Nashville Tennessee | 37204{615-673-4953 |515-474-7142 |cscruggs@ccim.net
21932|Gizmosearch Inc Akin Akinbosoye 105 Wolverine Trl La Vergne [Tennessee | 37086|(615)732-2615 akina@gizmosearch.net
28648|gridiron construction company Mike Jones po box 2028 lebanon Tennessee | 37088[615-969-0778 |615-229-0406 [mjones@gridironconstruction.com
27314{H and H Supply EDWARD SASH 85 Athens Dr. Mt. Juliet Tennessee | 37122[615-642-3075 |615-754-7981 |[esash@handhsupply.net
22778|HAWKINS PARTNERS, INC Kelly Copeland 105 Broadway Suite 105 Nashville Tennessee | 37201{(615)255-5218 |(615)254-1424 [k.hawkins@hawkinspartners.com

HOLLAND'S LAWN & HOLLANDSLAWN@BELLSOUTH.N
22106/LANDSCAPING, INC. NORMA HOLLAND 4032 STEWARTS LANE NASHVILLE |Tennessee | 37218|(615)313-0010 [(615)313-0014 [ET

(615) 228- (615) 228-
21275[Hudson Construction Group, Inc. |Shelia Hudson 805 A West Mc Kennie Ave. |PO Box 70127 [Nashville Tennessee | 37207[0977 0994 hudsonconstgroup@aol.com
(615) 883- (615) 889-
29476(l. C. F. Builders Roger Ligon 784 McGavock Pike Nashville Tennessee | 37134{7335 3264 rligonsr@icfbuildersinc.com
5170 Hickory Hollow Pkwy

23610|Interiors By Deborah Deborah Martindale #115 Antioch Tennessee | 37013((407)401-0294 DeborahDesigns@Hotmail.com

ISB Electric and General
28947|Contractors Gregg Stringer 702 Valley Green Dr. Smyrna Tennessee | 37167[615-220-5882 |615-220-5883 [greggstringer@isbuilders.biz
27815(J.D. Jackson Contracting Co. Jamar D. Jackson 2103 23rd Avenue North Nashville Tennessee | 37208|615-742-6455 jdjacksoncontractingco@gmail.com
33232[Jake Marshall Service, Inc. Donald Pahle 2254 Winford Avenue Nashville Tennessee | 37211(615-255-1215 [615-255-1219 [dpahle@jmservice.com

glsmothers@jan-

29078|Jan-Tech Cleaning Service Gary Smothers po box 60614 po box 60614 nashville Tennessee | 37206(615)228-8996 |(615)228-8992 [techcleaningservice.com
24469|Jerry B. Young Construction, Inc. [Jerry Young 2150 Philadelphia Road Lebanon Tennessee | 37087(615-443-0493 |615-443-4473 |jbyoung7@hughes.net
25245(K2 Environmental, LLC Kristin Knoll 1625 5th Avenue North Nashville Tennessee | 37208[615-248-6926 |615-248-6925 |kristin.knoll@ksquaredenv.com
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30322|K-barr Group, LLC Barrington Kong 1542 Cardinal Lane Mount Juliet |Tennessee | 37122(615-288-4009 |888-320-2242 [kbarrgroupllc@yahoo.com

KATHY FREEMAN TRUCKING,
23747|INC. KATHY FREEMAN P.O. BOX 2122 LEBANON |Tennessee | 37088(615-449-1777 FREEMANTRUCKING@AOL.COM
21394|L & G Construction Co., Inc. Shirley Arnold 2614 Hart P O Box 70189 [Nashville Tennessee | 37207|615-227-1775 [615-227-2560 |SLGC@comcast.net
22517|Logik, Inc. Linda Swindle P.O. Box 454 Pegram Tennessee | 37143[615-952-5295 |615-952-9298 [Iswindle@logik-inc.com

McLemore Water Meter & 229 YELTON
24360|Backflow, Inc. Ann COLLINS 6850 FOX GAP CV CT. SUITEC MEMPHIS [Tennessee | 38141|901 433-0920 [901 433-0603 |sales@mclemoreservice.com
31214{MHR International Inc Gerri Porter 44 Broad St NW Ste 610 Atlanta Georgia 30303|(404)880-9602 |(404)880-9622 [gporter@mhrinternational.com
22248|morgan&morgan,inc George Morgan 1812 Pearl St. Nashville Tennessee | 37203((615)329-1797 mrgnl1812@aol.com
26365|Myers Plumbing Susan Bell 2711 Foster AVe Nashville Tennessee | 37210[615-356-8811 [615-356-8104 [sue@myersplumbing.com
30926|Nasco Construction Services Inc. |Joan Dretler 200 Business Park Drive Suite 205 Armonk New York | 10504|914-765-0984 [914-765-0538 |kcresci@nasco-ny.com
28965|Paris Construction Company, LLC [Darian Paris 6204 Gibbs Lane Ooltewah Tennessee | 37363(423-394-7939 |423-344-5997 |darianparis@bellsouth.net
22361{Pavement Restorations Inc Jon Hargett 10162 Stinson St. Milan Tennessee | 38358(731-707-0731 |731-613-2019 [pavementrestorations@charter.net
27218|Pitt General Contractors Jerome Pittman P.0.BOX 280825 Nashville Tennessee | 37228|(615)826-3888 |(615)264-5737 [Jpittone@aol.com
25681|PMG Consulting Yasanta Wells 544 West Main Street Suite 149 Gallatin Tennessee | 37066{615-206-7467 |866-648-6079 [ywells@consultpmg.com

(615) 277- (615) 277-

27149(ProjX, LLC Kimberly Fredrickson 1801 West End Ave. Ste. 520 Nashville Tennessee | 37203(1178 1179 kfredrickson@projxllc.com
23876(r.g.renovation construction inc. ronald gilmore 1001 flannery ct. nolensville [Tennessee | 37135|615-793-4699 [615-793-4694 |gilmorerg@tds.net
28768|R L Gant Construction Gregory Gant 2005 10th av. North Nashville Tennessee | 37208[615-517-9951 ggantconst@aol.com
28113|Ram Tool & Supply Len Maruk 840 Fesslers Parkway Nashville Tennessee | 37210[615-256-9890 [615-256-9948 [Imaruk@ram-tool.com
28625[Relevant Resources Group, LLC |Gerry George P.O. Box 280278 Nashville Tennessee | 37228[615-372-9644 |615-915-2679 [info@relevantresourcesgroup.com

Remnant Construction (615) 277- (615) 277-
28298[Management Group Inc. Stephanie Beard 5380 Hickory Hollow Pkwy Antioch Tennessee | 37013{4040 4042 sbeard@theremnantgroup.com

Hendersonvi

31731|Retaining Walls of Tennessee, Inc.|Sheila Futch P.O. Box 2476 lle Tennessee | 37077[615-451-0095 |615-451-5595 [sheila@rwtn.net

REYNOLDS & REYNOLDS
27035[JANITORIAL SERVICES, INC. DEMARCO REYNOLDS 1865 AIR LANE DRIVE SUITE 2 NASHVILLE |Tennessee | 37210|(615)371-2427 |(615)232-7005 [reynoldsinc5@aol.com

Rohadfox Construction Control
22943|Services Corporation Rebekah Joy Rohadfox 8205 Dunwoody Place Building 19 Atlanta Georgia 30350|770-645-5880 |770-645-5882 [rccsc@rccsc.net
31367|Roof Resources, Inc. Deirdre Dolgin 17312 Seven Green Ln Louisville Kentucky | 40245|502-426-8476 [502-415-7144 |ddolgin@roofresources.com

RS Construction and Fabrication
23197|Inc. Sondra Sarten 201 East Broadway Lenoir City [Tennessee | 37771|865-988-6795 [865-988-6775 |bsarten@charter.net

SEASONS CHANGE GOODLETT AMEE@SEASONSCHANGELAWN
32607|LANDSCAPING, LLC. AMEE HOOPER P O BOX 1429 SVILLE Tennessee | 37070((615)859-4017 CO.COM

jody.touchton-
22034|Sonny's Contract Hauling Jody Grimmett 4612 Midland Road Christiana [Tennessee | 37037{615-849-8949 [615-849-8949 [grimmett.apd8@statefarm.com
21452[SRS, Inc. Dewayne Scott 537 North Blythe Street P. O. Box 626 Gallatin Tennessee | 37066[615-230-2966 |615-206-0201 [jshaw@srsincorp.com
Murfreesbor
28022 Sterling Communications Terri Sterling 1427 Margaret Close 0 Tennessee | 37130[(615)848-6852 |(615)848-6853 [terri@terristerling.com
371154

22932|Stones River Electric, Inc. Eddie Barnes 1244 Gallatin Rd.South Madison Tennessee |4613 [(615)885-0019 |(615)883-0988 [ebarnes@stonesriverelectric.com
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20898|Sunago Builders, Inc. Michael Tucker 1819 Charlotte Ave Nashville Tennessee | 37203[615-321-5807 |615-321-9524 [sunago@bellsouth.net
22342|Sunrise Contracting, Inc. Constance Wesnofske 1610 Heil Quaker Blvd. LaVergne [Tennessee | 37086|(615)641-5060 |[(615)641-5080 [connie@sunrisecontracting.net
Superior Building Maintenance, (901) 461-
22429|Inc./dba Superior Security Carlos Franklin 1296 Marlin Memphis Tennessee | 38116(6325 sbml1l4@bellsouth.net
Superior Traffic Control-Memphis, rebecca.wood@superiortrafficcontrol
24488|Inc Rebecca Wood 9303 Cordova Park Rd Cordova Tennessee | 38018/901-737-9958 [901-737-9984 |.com
25161|{The CFP Group, LLC Sara Snodgrass 1801 West End Avenue Suite 700 Nashville Tennessee | 37203[615-846-0222 |615-846-0226 [ssnodgrass@-cfp-group.com
33465[TN Coatings LLC Diane Holt 2895 HWY 109 N Lebanon Tennessee | 37090[(615)207-5670 |(615)443-7876 |dianeholt@tncoatings.com
Tritschler's Landscape Contractor
20959|LLC Jesse Tritschler P. O. Box 90732 Nashville Tennessee | 37209(615 352-1965 tritschlers@comcast.net
1160 Gallatin Road South
21066|Trojan Labor Jolene Dressel #204 Madison Tennessee | 37115[615-504-2061 |615-250-9762 [joleledressel@aol.com
29247|True Construction Show Wong 2317 Dundee Lane Nashville Tennessee | 37214{615-397-6310 |615-844-3813 [trueconstruction@yahoo.com
25064|United Contracting DAPHNE HAYES P.O. BOX 578 ANTIOCH |Tennessee | 37011|615-497-0988 |615-360-1072 |unitedcon@bellsouth.net
24805|Universal Electronics Inc. Steven Turner 1940 Air Lane Drive Nashville Tennessee | 37210(615-391-0523 |615-391-0591 |sturner@universalelect.com
31500{UpBuild Design LLC Nadine Levy 114 New Street, Suite D1 Decatur Georgia 30030 (404)371-1454 |(404)687-9546 |nadine.levy@upbuilddesign.com
(615) 646- (615) 825-
26369|Urban Blueprint, LLC Debbie Frank 412 Summit Oaks Drive Nashville Tennessee | 372218094 0004 dfrank@urbanblueprint.com
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MNPD IT Background Check Process
2/9/2010

Purpose:
This Police IT Standard Operating Procedure outlines the Background
Check process for the following personnel:

e Personnel that support MNPD network infrastructure, Mobile Data
Computer, Desktop, Laptop or Handheld devices.

e MNPD maintenance Personnel that need unescorted access in Police
Secured areas.

1. MNPD Background Release Forms completed: Send these to Police IT
(Attn: Sarah Barnett). This form contains complete applicant
demographics/Last 10 years of Residence.

2. Applicant is fingerprinted: Agency/Company requesting security clearance
to MNPD must go to the TAPS (Tennessee Applicant Processing Services) web
site. www.tennessee.cogentid.com. Click on the Register Online link and fill
in the applicant information for each person to fingerprinted. Use ORI
TN0190100. Type of background check is "CP” Contract Vendor.

Payment Options:

Online Payment - Click on Pay Online. Key in the applicant information that
was just registered. TAPS accepts Visa, Master Card or Discover.

Onsite Payment — TAPS only takes Money Orders.

TBI fingerprint fee (as of 10/1/2007 $48).

Once registered, applicant goes to an approved site for fingerprinting. See
Approved Fingerprinting sites.

3. Applicant Fingerprint results recorded: Police IT will monitor the TAPS
website for the completion of these fingerprints and the results. Results are
recorded in Background information for each applicant.

4. Complete Applicant Records checks include: Identity verification, state
of residency, national/local fingerprint-based record checks, national/local
demographic based record checks and public records searches shall be
conducted prior to any approval for MNPD Secured Facilities.

5. PASS/FAIL Determination: * If a felony conviction of any kind
exists, MNPD will FAIL applicant. NO EXCEPTIONS.* If a record of any other
kind exists that MNPD determines to be non compliant, applicant will be
failed. * If the applicant appears to be a fugitive or appears to have an arrest
history without conviction for a felony or serious misdemeanors that show a
disregard for the law, applicant will be failed. * If MNPD determines
that MNPD Secured Facilities access by the applicant would not be in the
public interest, applicant will be failed.




MNPD IT Background Check Process
2/9/2010

NOTE:

Vendor support staff must have a status of PASS in order to work in MNPD
facilities.

All support staff with pending backgrounds or a FAIL status will not be allowed
access to any MNPD facility. Support staff needing one time or infrequent access to
do specialized work will only be allowed access to secured areas with *Support
Personnel escorts. In the event support staff employees are placed in a FAIL
status he/she has the right to contact the Director of MNPD Information Technology
to discuss the details of his/her background results. The Director will advise what
jurisdiction they can contact for clarification or expungement of records. Only the
support staff in question will be advised of any detail information.

*Support Personnel, contractors, and custodial workers who access computer
terminal areas shall be subject to a state of residency and national fingerprint-
based record check, unless these individuals are escorted by authorized personnel
at all times.

Authorized personnel are defined as one of the following:
1. MNPD employees, sworn or civilian.

2. General Services employees who have passed the required background check
and who regularly or frequently perform work in police facilities

3. Metro Information Technology Services employees who have passed the required
background check and who regularly or frequently perform work in police facilities.

NOTE: Contract vendor employees (even with a completed and approved
background check) are not permitted to escort another contract vendor employee
who has not yet completed and passed the required background check.

Out of State Vendors Fingerprint Procedure:
When submitting fingerprints from out-of-state please adhere to the following
instructions:

1) Contact Sarah Barnett with the Nashville Police IT Department at
(615) 862-7451 to request fingerprint cards preprinted with the
Metropolitan Nashville Police Department’s ORI number. (TN0190100)

2) Present the blank fingerprint card to your local Police Office, Sheriff’s
Office or any fingerprinting facility in your area.

3) Mail your completed fingerprint card and your payment of $60 per card
to the following address: Tennessee Bureau of Investigation

901 R.S. Gass Boulevard
Nashville, TN 37216
(Please make checks payable to the Tennessee Bureau of Investigation)



MNPD IT Background Check Process
2/9/2010

Attention Non-US Citizens:

To be legally employed within the U.S., "non-immigrant" aliens must possess a
valid Resident Alien card or Temporary Resident card along with a

Employment Authorization card and a Social Security card. "Permanent
resident" aliens need to possess a valid Permanent Resident card and a Social
Security card. It is a violation of federal laws for aliens who are not in possession of
the applicable documentation to be employed in the U.S. under Title 8 United
States Code (USC) '1304, and to employ an alien who is not in possession of the
appropriate documentation under 8 USC '1324a. These violations are punishable
under the sentencing guidelines set forth in 18 USC '3571. All interface agencies
must ensure they comply with INS requirements when employing non-immigrant
aliens and permanent resident aliens. These requirements also apply to contractors
or sub-contractors who provide services to interface agencies.

Individual state laws may provide further restrictions on the employment of "non-
immigrant" and "permanent resident" aliens within the public service sector.

Approved Fingerprinting Sites:

Metro Nashville Public Schools
2601 Bransford Avenue
Nashville, TN 37204

Academy of Personal Protection & Security
336 Hill Ave Suite 102
Nashville, TN 37210



ATTENTION
VENDORS and NON-MNPD PERSONNEL:

Due to computer and security policies, all vendors and non-MNPD employees are
required to have a security background check completed before they will be allowed to
enter and move around any police facility without an escort. Please see next page for a
current listing of MNPD facilities.

To complete the background process, please follow the directions below:

1. Register each employee and make payment on line at
www.tennessee.cogentid.com. (Print out confirmation sheet when complete)

2. Wait 24 hours and bring confirmation sheet from registration to one of the
approved TBI finger print site to be finger printed. (Locations can be found under
Print Site Locations on the Cogent |D website mentioned above.)

3. Complete the attached Background Release Form and fax or mail it to:

Sarah Barnett

Metropolitan Nashville Police Department
Information Technology Division

200 James Robertson Parkway

Nashville, TN 37201

Fax#: 615-313-9022



Metropolitan Nashville
Police Department Facilities

1) Police Headquarters

2) Emergency Communications Center
3) Domestic Violence Bldg,.

4) North Precinct

5) South Precinct

6) Hermitage Precinct

7) East Sector

8) Vice Bldg. (Prop and Evid., Archives)
9) West Sector

10) Central Precinct

11) Training Academy/Special Ops.

12) Vehicle Impound Lot/Auto Theft

13) Tactical/Bomb Squad/SWAT/ECS

14) Police Advocacy Support Service

15) 12th Ave. (EdgeHill) Enterprise Zone
16) Lafayette Street Enterprise Zone (Hermitage CSU)
17) Violent Crimes Task Force (FBI Office)
18) MDHA Task Force

19) DTF20

20) MSE (traffic, fleet)

21) JAB (Court Appearance)

22) 501 Building (ID Crime Lab)

23) DEA Task Force

24) ATF Task Force

25) North Community Office

26) Mounted Patrol

27) Police Mobile Command Post 03

28) Police Mobile Crime Lab



Registration:

1) When you enter the ORI (TN0190100) you must use the Transaction Type
"CP - Contract Personnel.”

2) Choose "Applicant" and fill in all highlighted fields with applicant's
information.

3) Select "Next" and go through the steps for website to generate a

confirmation number. (Print out any information the website says the
applicant will need)

Payment:

1) Go to the TAPS Home Page.

2) Chose “Pay Online” located under the PAYMENT section.
3) Chose “Continue”

4) Click on “Begin Payment Transaction”

5) Fill-in Applicant’s information in the upper box (in blue).

6) Fill-in payment (P-Card) information in the lower box (in gold).
(The applicant’s name DOES NOT have to match the payment information)

7) Submit payment.

****You do not have to register the applicant before you submit payment.
**#*The website does not allow payment to be submitted for more than one
applicant at a time.

Please let me know if you have any questions.

Thanks!

Sarah Barnett

IT Division Assistant
615-862-7451 Office
615-313-9022 Fax
Sarah.Barnett@Nashville.gov



Document No. SEJF-0001

Background Release Form

ITS

NOTIFICATION AND AUTHORIZATION
TO
RELEASE FINGERPRINT/CRIMINAL HISTORY RECORD INFORMATION

Name (please print):

Other Names Used (alias, maiden, nickname)

Address (Street, City, State,

Zip):

Social Security #: - - Date of Birth: / / * (month/day/year)
Place of Birth: Race: Gender:

Eye Color: Hair Color: __ Height: __ Weight:

Country of Citizenship:
State/s of Residence for Past 10 Years:

Driver’s License #: State of Issuance:

Employer Name: Supervisor Name: Supervisor Ph#:

I, the undersigned, do hereby authorize Metropolitan Government of Nashville & Davidson
County to procure the necessary background report(s) on me including criminal record/fingerprint
checks via MNPD / Tennessee Bureau of Investigation and Federal Bureau of Investigations. The
reports may include my driving history, including any traffic citations; a social security number
verification; criminal and civil history/records; any other public record. In addition, | agree to
submit to fingerprinting for a separate felony arrest record check covering the past 10 years to be
performed by the Metro Nashville Government Police Department.

| understand that | am entitled to a complete and accurate disclosure of the nature and scope of
any investigative background report of which | am subject off. | also understand that | may receive
a written summary of my rights under 15 U.S.C. § 1681 et.seq.

| authorize any person, business entity or governmental agency who may have information
relevant to the above to disclose the same to Metropolitan Government including but not limited
to any courts, public agencies, law enforcement agencies, regardless of whether such person,
business entity or governmental agency compiled the information itself or received if from other
sources.

| agree to release Metropolitan Government and any and all persons, business entities and
governmental agencies, whether public or private, from any and all liability, claims and/or
demands, by me, my heirs or others making such claim or demand on my behalf, for providing an
investigative background report hereby authorized. | understand that this Authorization/Release
form shall remain in effect for the duration of my employment with Metropolitan Government.

Signature Date

Witnessed by Date

* The DOB is necessary in order to perform a timely background check. This information is utilized
solely to ensure accurate identification.



Document No. SEJF-0001

Background Release Form

1ts / Metropolitan Government of Nashville & Davidson County

ITS

FORM LEGEND

RACE:
White, Black, Asian, American Indian, Hispanic

EYE COLOR:
Black, Blue, Brown, Green, Gray, Hazel, Maroon, Multicolor, Pink, Unknown

HAIR COLOR:
Bald, Black, Blonde, Blue, Brown, Gray, Red, Sandy, White, Green, Orange, Pink,
Purple, Unknown

HEIGHT:
N’nn”

WEIGHT:
Weight in pounds or 000 if unknown
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