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The following documents comprise the executed contract between the 
Region 4 Education Service Center and BELFOR USA Group, Inc., 
effective May 1, 2020: 

 

I. Vendor Contract and Signature Form 
II. Supplier’s Response to the RFP, incorporated by reference 



 

APPENDIX A 

CONTRACT 

This Contract (“Contract”) is made as of April 28, 2020 by and between Belfor USA Group, Inc. 
(“Contractor”) and Region 4 Education Service Center (“Region 4 ESC”) for the purchase of 
Disaster and Non-Disaster Restoration of Operational Services (“the products and services”). 

 
 

RECITALS 
 

WHEREAS, Region 4 ESC issued Request for Proposals Number R191601 for Disaster and Non-
Disaster and Non-Disaster Restoration of Operational Services (“RFP”), to which Contractor 
provided a response (“Proposal”); and 
 
WHEREAS, Region 4 ESC selected Contractor’s Proposal and wishes to engage Contractor in 
providing the services/materials described in the RFP and Proposal; 
 
WHEREAS, both parties agree and understand the following pages will constitute the Contract 
between the Contractor and Region 4 ESC, having its principal place of business at 7145 West 
Tidwell Road, Houston, TX 77092. 
 
WHEREAS, Contractor included, in writing, any required exceptions or deviations from these 
terms, conditions, and specifications; and it is further understood that, if agreed to by Region 4 
ESC, said exceptions or deviations are incorporated into the Contract. 
 

WHEREAS, this Contract consists of the provisions set forth below, including provisions of all 
attachments referenced herein. In the event of a conflict between the provisions set forth below 
and those contained in any attachment, the provisions set forth below shall control. 
 
WHEREAS, the Contract will provide that any state and local governmental entities, public and 
private primary, secondary and higher education entities, non-profit entities, and agencies for the 
public benefit (“Public Agencies”) may purchase products and services at prices indicated in the 
Contract upon the Public Agency’s registration with OMNIA Partners. 
 
1) Term of agreement. The term of the Contract is for a period of two (2) years unless 

terminated, canceled or extended as otherwise provided herein. Region 4 ESC shall have 
the right to renew the Contract for three (3) additional one-year periods or portions thereof. 
Region 4 ESC shall review the Contract prior to the renewal date and notify the Contractor 
of Region 4 ESC’s intent renew the Contract. Contractor may elect not to renew by providing 
three hundred sixty-five days’ (365) notice to Region 4 ESC. Notwithstanding the expiration 
of the initial term or any subsequent term or all renewal options, Region 4 ESC and 
Contractor may mutually agree to extend the term of this Agreement. Contractor 
acknowledges and understands Region 4 ESC is under no obligation whatsoever to extend 
the term of this Agreement. 

 
2) Scope:  Contractor shall perform all duties, responsibilities and obligations, set forth in this 

agreement, and described in the Offeror’s Proposal/response to the RFP, incorporated herein 
by reference as though fully set forth herein. 

3) Purchasing Procedure: 



 

• Purchasing orders are issued by participating governmental agencies to the 
awarded vendor indicating on the PO “Per Region 4 ESC Contract” 

4) Form of Contract. The form of Contract shall be the RFP, the Offeror’s proposal and Best and 
Final Offer(s), and Appendix B Terms & Conditions Acceptance Form. 

5) Order of Precedence. In the event of a conflict in the provisions of the Contract as accepted 
by Region 4 ESC, the following order of precedence shall prevail: 

i. This Contract 
ii. Offeror’s Best and Final Offer 
iii. Offeror’s proposal 
iv. RFP and any addenda 

 
6) Commencement of Work. The Contractor is cautioned not to commence any billable work or 

provide any material or service under this Contract until Contractor receives a purchase order 
for such work or is otherwise directed to do so in writing by Region 4 ESC. 

7)  Entire Agreement (Parol evidence). The Contract, as specified above, represents the final 
written expression of agreement. All agreements are contained herein and no other 
agreements or representations that materially alter it are acceptable. 

8) Assignment of Contract. No assignment of Contract may be made without the prior written 
approval of Region 4 ESC. Contractor is required to notify Region 4 ESC when any material 
change in operations is made (i.e. bankruptcy, change of ownership, merger, etc.). 

9) Novation. If Contractor sells or transfers all assets or the entire portion of the assets used to 
perform this Contract, a successor in interest must guarantee to perform all obligations under 
this Contract. Region 4 ESC reserves the right to accept or reject any new party.  A change 
of name agreement will not change the contractual obligations of Contractor. 

10) Contract Alterations. No alterations to the terms of this Contract shall be valid or binding 
unless authorized and signed by Region 4 ESC. 

11) Adding Authorized Distributors/Dealers. Contractor is prohibited from authorizing additional 
distributors or dealers, other than those identified at the time of submitting their proposal, to 
sell under the Contract without notification and prior written approval from Region 4 ESC. 
Contractor must notify Region 4 ESC each time it wishes to add an authorized distributor or 
dealer. Purchase orders and payment can only be made to the Contractor unless otherwise 
approved by Region 4 ESC. Pricing provided to members by added distributors or dealers 
must also be less than or equal to the Contractor’s pricing. 

12) TERMINATION OF CONTRACT  

a) Cancellation for Non-Performance or Contractor Deficiency. Region 4 ESC may terminate 
the Contract if purchase volume is determined to be low volume in any 12-month period.  
Region 4 ESC reserves the right to cancel the whole or any part of this Contract due to 
failure by Contractor to carry out any obligation, term or condition of the contract.  Region 
4 ESC may issue a written deficiency notice to Contractor for acting or failing to act in any 
of the following:  

i. Providing material that does not meet the specifications of the Contract; 
ii. Providing work or material was not awarded under the Contract; 



 

iii. Failing to adequately perform the services set forth in the scope of work and 
specifications;  

iv. Failing to complete required work or furnish required materials within a reasonable 
amount of time;  

v. Failing to make progress in performance of the Contract or giving Region 4 ESC 
reason to believe Contractor will not or cannot perform the requirements of the 
Contract; or 

vi. Performing work or providing services under the Contract prior to receiving an 
authorized purchase order.  

 
Upon receipt of a written deficiency notice, Contractor shall have ten (10) days to provide 
a satisfactory response to Region 4 ESC. Failure to adequately address all issues of 
concern may result in Contract cancellation.  Upon cancellation under this paragraph, all 
goods, materials, work, documents, data and reports prepared by Contractor under the 
Contract shall immediately become the property of Region 4 ESC. 

b) Termination for Cause. If, for any reason, Contractor fails to fulfill its obligation in a timely 
manner, or Contractor violates any of the covenants, agreements, or stipulations of this 
Contract Region 4 ESC reserves the right to terminate the Contract immediately and 
pursue all other applicable remedies afforded by law. Such termination shall be effective 
by delivery of notice, to the Contractor, specifying the effective date of termination. In such 
event, all documents, data, studies, surveys, drawings, maps, models and reports 
prepared by Contractor will become the property of the Region 4 ESC. If such event does 
occur, Contractor will be entitled to receive just and equitable compensation for the 
satisfactory work completed on such documents. 

c) Delivery/Service Failures. Failure to deliver goods or services within the time specified, or 
within a reasonable time period as interpreted by the purchasing agent or failure to make 
replacements or corrections of rejected articles/services when so requested shall 
constitute grounds for the Contract to be terminated. In the event Region 4 ESC must 
purchase in an open market, Contractor agrees to reimburse Region 4 ESC, within a 
reasonable time period, for all expenses incurred.  

d) Force Majeure. If by reason of Force Majeure, either party hereto shall be rendered unable 
wholly or in part to carry out its obligations under this Agreement then such party shall 
give notice and full particulars of Force Majeure in writing to the other party within a 
reasonable time after occurrence of the event or cause relied upon, and the obligation of 
the party giving such notice, so far as it is affected by such Force Majeure, shall be 
suspended during the continuance of the inability then claimed, except as hereinafter 
provided, but for no longer period, and such party shall endeavor to remove or overcome 
such inability with all reasonable dispatch.  
The term Force Majeure as employed herein, shall mean acts of God, strikes, lockouts, or 
other industrial disturbances, act of public enemy, orders of any kind of government of the 
United States or the State of Texas or any civil or military authority; insurrections; riots; 
epidemics; landslides; lighting; earthquake; fires; hurricanes; storms; floods; washouts; 
droughts; arrests; restraint of government and people; civil disturbances; explosions, 
breakage or accidents to machinery, pipelines or canals, or other causes not reasonably 
within the control of the party claiming such inability. It is understood and agreed that the 
settlement of strikes and lockouts shall be entirely within the discretion of the party having 
the difficulty, and that the above requirement that any Force Majeure shall be remedied 
with all reasonable dispatch shall not require the settlement of strikes and lockouts by 
acceding to the demands of the opposing party or parties when such settlement is 
unfavorable in the judgment of the party having the difficulty. 

e) Standard Cancellation. Region 4 ESC may cancel this Contract in whole or in part by 
providing written notice.  The cancellation will take effect 30 business days after the other 



 

party receives the notice of cancellation.  After the 30th business day all work will cease 
following completion of final purchase order. 

 
13) Licenses. Contractor shall maintain in current status all federal, state and local licenses, bonds 

and permits required for the operation of the business conducted by Contractor. Contractor 
shall remain fully informed of and in compliance with all ordinances and regulations pertaining 
to the lawful provision of services under the Contract. Region 4 ESC reserves the right to stop 
work and/or cancel the Contract if Contractor’s license(s) expire, lapse, are suspended or 
terminated. 

14) Survival Clause. All applicable software license agreements, warranties or service 
agreements that are entered into between Contractor and Region 4 ESC under the terms and 
conditions of the Contract shall survive the expiration or termination of the Contract.  All 
Purchase Orders issued and accepted by Contractor shall survive expiration or termination of 
the Contract. 

15) Delivery. Conforming product shall be shipped within 7 days of receipt of Purchase Order. If 
delivery is not or cannot be made within this time period, the Contractor must receive 
authorization for the delayed delivery. The order may be canceled if the estimated shipping 
time is not acceptable. All deliveries shall be freight prepaid, F.O.B. Destination and shall be 
included in all pricing offered unless otherwise clearly stated in writing. 

16) Inspection & Acceptance. If defective or incorrect material is delivered, Region 4 ESC may 
make the determination to return the material to the Contractor at no cost to Region 4 ESC. 
The Contractor agrees to pay all shipping costs for the return shipment. Contractor shall be 
responsible for arranging the return of the defective or incorrect material. 

17) Payments. Payment shall be made after satisfactory performance, in accordance with all 
provisions thereof, and no later than 30 days upon receipt of a properly completed invoice. 

18) Price Adjustments. Should it become necessary or proper during the term of this Contract to 
make any change in design or any alterations that will increase price, Region 4 ESC must be 
notified immediately. Price increases must be approved by Region 4 ESC and no payment for 
additional materials or services, beyond the amount stipulated in the Contract shall be paid 
without prior approval. All price increases must be supported by manufacturer documentation, 
or a formal cost justification letter. Contractor must honor previous prices for thirty (30) days 
after approval and written notification from Region 4 ESC. It is the Contractor’s responsibility 
to keep all pricing up to date and on file with Region 4 ESC.  All price changes must be 
provided to Region 4 ESC, using the same format as was provided and accepted in the 
Contractor’s proposal. 

Price reductions may be offered at any time during Contract. Special, time-limited reductions 
are permissible under the following conditions: 1) reduction is available to all users equally; 2) 
reduction is for a specific period, normally not less than thirty (30) days; and 3) original price 
is not exceeded after the time-limit. Contractor shall offer Region 4 ESC any published price 
reduction during the Contract term. 

19) Audit Rights. Contractor shall, at its sole expense, maintain appropriate due diligence of all 
purchases made by Region 4 ESC and any entity that utilizes this Contract. Region 4 ESC 
reserves the right to audit the accounting for a period of three (3) years from the time such 
purchases are made. This audit right shall survive termination of this Agreement for a period 
of one (1) year from the effective date of termination. Region 4 ESC shall have the authority 



 

to conduct random audits of Contractor’s pricing given to a Public Agency that is registered 
with Omnia Partners and that purchased Contractor’s services pursuant to this Agreement at 
Region 4 ESC's sole cost and expense. Notwithstanding the foregoing, in the event that 
Region 4 ESC is made aware of any pricing being offered by Contractor to a Public Agency 
that is registered with OMNIA Partners and purchased Contractor’s services under this 
Agreement    that is materially inconsistent with the pricing under this agreement, Region 4 
ESC shall have the ability to conduct an extensive audit of Contractor’s such pricing under 
that contract at Contractor’s sole cost and expense. Region 4 ESC may conduct the audit 
internally or may engage a third-party auditing firm. In the event of an audit, the requested 
materials shall be provided in the format and at the location designated by Region 4 ESC.  

20) Discontinued Products. If a product or model is discontinued by the manufacturer, Contractor 
may substitute a new product or model if the replacement product meets or exceeds the 
specifications and performance of the discontinued model and if the discount is the same or 
greater than the discontinued model. 

21) New Products/Services. New products and/or services that meet the scope of work may be 
added to the Contract.  Pricing shall be equivalent to the percentage discount for other 
products. Contractor may replace or add product lines if the line is replacing or supplementing 
products, is equal or superior to the original products, is discounted similarly or greater than 
the original discount, and if the products meet the requirements of the Contract. No products 
and/or services may be added to avoid competitive procurement requirements. Region 4 ESC 
may require additions to be submitted with documentation from Members demonstrating an 
interest in, or a potential requirement for, the new product or service. Region 4 ESC may reject 
any additions without cause. 

22) Options.  Optional equipment for products under Contract may be added to the Contract at 
the time they become available under the following conditions: 1) the option is priced at a 
discount similar to other options; 2) the option is an enhancement to the unit that improves 
performance or reliability. 

23) Warranty Conditions. All supplies, equipment and services shall include manufacturer's 
minimum standard warranty and one (1) year labor warranty unless otherwise agreed to in 
writing. 

24) Site Cleanup. Contractor shall clean up and remove all debris and rubbish resulting from their 
work as required or directed.  Upon completion of the work, the premises shall be left in good 
repair and an orderly, neat, clean, safe and unobstructed condition. 

25) Site Preparation. Contractor shall not begin a project for which the site has not been prepared, 
unless Contractor does the preparation work at no cost, or until Region 4 ESC includes the 
cost of site preparation in a purchase order.  Site preparation includes, but is not limited to: 
moving furniture, installing wiring for networks or power, and similar pre-installation 
requirements. 

26) Registered Sex Offender Restrictions.  For work to be performed at schools, Contractor 
agrees no employee or employee of a subcontractor who has been adjudicated to be a 
registered sex offender will perform work at any time when students are or are reasonably 
expected to be present.  Contractor agrees a violation of this condition shall be considered a 
material breach and may result in the cancellation of the purchase order at Region 4 ESC’s 
discretion.  Contractor must identify any additional costs associated with compliance of this 
term.  If no costs are specified, compliance with this term will be provided at no additional 
charge. 



 

27) Safety measures.  Contractor shall take all reasonable precautions for the safety of employees 
on the worksite and shall erect and properly maintain all necessary safeguards for protection 
of workers and the public. Contractor shall post warning signs against all hazards created by 
its operation and work in progress. Proper precautions shall be taken pursuant to state law 
and standard practices to protect workers, general public and existing structures from injury 
or damage. 

28) Smoking.  Persons working under the Contract shall adhere to local smoking policies.  
Smoking will only be permitted in posted areas or off premises. 

29) Stored materials. Upon prior written agreement between the Contractor and Region 4 ESC, 
payment may be made for materials not incorporated in the work but delivered and suitably 
stored at the site or some other location, for installation at a later date. An inventory of the 
stored materials must be provided to Region 4 ESC prior to payment. Such materials must be 
stored and protected in a secure location and be insured for their full value by the Contractor 
against loss and damage. Contractor agrees to provide proof of coverage and additionally 
insured upon request. Additionally, if stored offsite, the materials must also be clearly identified 
as property of Region 4 ESC and be separated from other materials. Region 4 ESC must be 
allowed reasonable opportunity to inspect and take inventory of stored materials, on or offsite, 
as necessary. Until final acceptance by Region 4 ESC, it shall be the Contractor's 
responsibility to protect all materials and equipment. Contractor warrants and guarantees that 
title for all work, materials and equipment shall pass to Region 4 ESC upon final acceptance. 

30) Funding Out Clause.  A Contract for the acquisition, including lease, of real or personal 
property is a commitment of Region 4 ESC’s current revenue only.  Region 4 ESC retains the 
right to terminate the Contract at the expiration of each budget period during the term of the 
Contract and is conditioned on a best effort attempt by Region 4 ESC to obtain appropriate 
funds for payment of the contract. 

31) Indemnity. Contractor shall protect, indemnify, and hold harmless both Region 4 ESC and its 
administrators, employees and agents against all claims, damages, losses and expenses 
arising out of or resulting from the actions of the Contractor, Contractor employees or 
subcontractors in the preparation of the solicitation and the later execution of the Contract.  
Any litigation involving either Region 4 ESC, its administrators and employees and agents will 
be in Harris County, Texas. 

32) Marketing. Contractor agrees to allow Region 4 ESC to use their name and logo within 
website, marketing materials and advertisement.  Any use of Region 4 ESC name and logo 
or any form of publicity, inclusive of press releases, regarding this Contract by Contractor must 
have prior approval from Region 4 ESC. 

33) Certificates of Insurance. Certificates of insurance shall be delivered to the Region 4 ESC 
prior to commencement of work.  The Contractor shall give Region 4 ESC a minimum of ten 
(10) days’ notice prior to any modifications or cancellation of policies. The Contractor shall 
require all subcontractors performing any work to maintain coverage as specified. 

34) Legal Obligations. It is Contractor’s responsibility to be aware of and comply with all local, 
state, and federal laws governing the sale of products/services and shall comply with all laws 
while fulfilling the Contract.  Applicable laws and regulation must be followed even if not 
specifically identified herein. 



kate.mejia
Scotty

kate.mejia
Carmen

kate.mejia
Typewritten Text
Margaret S. Bass

kate.mejia
Typewritten Text
Carmen T. Moreno

kate.mejia
Typewritten Text
4/28/2020

kate.mejia
Typewritten Text
4/28/2020



Appendix B 
TERMS & CONDITIONS ACCEPTANCE FORM 

Signature on the Offer and Contract Signature form certifies complete acceptance of the terms 
and conditions in this solicitation and draft Contract except as noted below with proposed 
substitute language (additional pages may be attached, if necessary). The provisions of the 
RFP cannot be modified without the express written approval of Region 4 ESC. If a proposal 
is returned with modifications to the draft Contract provisions that are not expressly approved 
in writing by Region 4 ESC, the Contract provisions contained in the RFP shall prevail. 

Check one of the following responses: 

□ Offeror takes no exceptions to the terms and conditions of the RFP and draft Contract.

(Note: If none are listed below, it is understood that no exceptions/deviations are taken.)

□ Offeror takes the following exceptions to the RFP and draft Contract. All exceptions must
be clearly explained, reference the corresponding term to which Offeror is taking exception
and clearly state any proposed modified language, proposed additional terms to the RFP
and draft Contract must be included:

(Note: Unacceptable exceptions may remove Offeror’s proposal from consideration for
award. Region 4 ESC shall be the sole judge on the acceptance of exceptions and
modifications and the decision shall be final.

If an offer is made with modifications to the contract provisions that are not expressly
approved in writing, the contract provisions contained in the RFP shall prevail.)

Section/Page Term, Condition, or 
Specification 

Exception/Proposed Modification Accepted 
(For Region 4 
ESC’s Use) 

III., Section 22, p. 
12 

Formation of Contract Proposed Modification: Add the following at the end of the 
first sentence: “subject to the exceptions set forth in the 
offer from the Offeror.” 

Reason: BELFOR is submitting its offer with certain 
exceptions to some of the terms. BELFOR’s bid is 
conditioned upon these exceptions. 

III., Section 26(h), 
p. 12

Insurance, Builders’ Risk Proposed Modification: Delete Section 26(h) in its entirety. 

Reason: Builders’ risk is something the property owner 
puts in place, not the contractor. It is done on a per job 
basis. Upon the agency’s request, if mutually agreeable, 
BELFOR is willing to attempt to try to obtain a builders’ 
risk policy but cannot guarantee one for every job. 

Appx A, p. 18 Purchasing Procedure Proposed Modification: Add the following clause as a 
section regarding purchasing procedure: 

“Purchase orders issued by Participating Government 
Agencies to Contractor must indicate ‘Per Omnia 
Contract’ verbatim on the purchase order.” 

Reason: This will help to eliminate any confusion or doubt 
as to whether the purchase order arose out of this 
contract. 

Appx A, Section 
16,p. 20 

Payments Proposed Modification: Add the words “no later than 30 
days” before the word “upon”. 

X

9

Acceptable as 
incorporated 
in Appendix 
A, 4) Form of 
Contract

Acceptable to 
read "upon 
agency request".

Acceptable as 
incorporated in 
Appendix A, 3) 
Purchasing 
Procedure

Acceptable as 
incorporated in 
17), Payments

Revised to read:
h. Upon agency request, Builders’ Risk (Property) 
Required  all individual job orders over $100,00 - for 
the amount of the job order



Reason: BELFOR requests a clear timeframe on when
invoices will be paid.

Appx A, Section
18, p. 20

Audit Proposed Modification: Delete the following from Section
18: “Region 4 ESC shall have the authority to conduct
random audits of Contractor’s pricing at Region 4 ESC's
sole cost and expense. Notwithstanding the foregoing, in
the event that Region 4 ESC is made aware of any pricing
being offered that is materially inconsistent with the pricing
under this agreement, Region 4 ESC shall have the ability
to conduct an extensive audit of Contractor’s pricing at
Contractor’s sole cost and expense.”

Reason: This provision is overly broad.
Exhibit A, Section
2.1, p. 50

Corporate Commitment Proposed Modification: Delete the words “including any
existing customers”.

Reason: BELFOR is happy to extend this contract to
current clients upon their request.

Exhibit A, Section
2.2, p. 51

Pricing Commitment Proposed Modification: Add the word “generally” before
“its” and the words “for similar services under the same
terms and conditions”.

Reason: This better clarifies the pricing warranty.
Exhibit A, Section
3.3(B)(ii)&(viii), p.
53

Information on BELFOR’s
Website

Proposed Modification: Delete Exhibit A, Section 3.3(B)(ii)
& (viii) in their entirety.

Reason: Supplier treats its customers equally and cannot
agree to appear to prioritize one or over the other in this
manner.

Exhibit A, Section
M, p. 55

Response to Other RFPs Proposed Modification: Delete Section M in its entirety.

Reason: BELFOR will use reasonable efforts to market
this contract, however, it will not pay a fee where it has to
go through the competitive bidding process again outside
of this agreement.

Exhibit B, Section
10, p. 57

Marketing Proposed Modification: Delete the following from Section
10: “Supplier shall require each Public Agency to register
its participation in the OMNIA Partners, Public Sector
program by either registering on the OMNIA Partners,
Public Sector website
(www.omniapartners.com/publicsector), or executing a
Master Intergovernmental Cooperative Purchasing
Agreement prior to processing the Participating Public
Agency’s first sales order.”

Reason: BELFOR will market the program to make
agencies aware of its existence but it is up to the Agency
to agree to join or to use the contract. Our focus is on
responding to the clients at a time of need as our first
priority.

Exhibit B, Section
11, p. 58

Marketing Proposed Modification: Delete the words “as set forth in
the solicitation” and replace it with “when applicable as set
forth in Supplier’s response to the solicitation”.

Reason: BELFOR is capable of providing the marketing
support as detailed in its bid.

Exhibit B, Section
12, p. 58

Administrative Fee Proposed Modifications: Add the following clause at the
beginning of Section 12:

“From time to time, a Participating Public Agency may
purchase Supplier’s services under the Master Agreement
by: (i) executing a contract, purchase, or similar document
agreed upon by both parties that authorizes Supplier to

10

acceptable as 
revised #19 

 

 

OMNIA 
Partners and 
Belfor 
negotiated 
Exhibit A, 
Section 2.1, 
p.50 to Exhibit
B, p. 59

Agreed to include updated Audit  Right 
language incorporated in 19).   



perform services; and (ii) such document states the “Per 
Omnia Contract” verbatim (herein referred to as a 
“Resulting Contract”).” 

Further, add the following at the end of the first sentence 
“, provided Supplier has been paid in full for services 
performed in connection with a Resulting Contract no 
later than 120 days after the Participating Public 
Agencies receipt of Supplier’s invoice.” 

Reason: To ensure better clarity among all parties, 
BELFOR wants to make sure Omnia is referenced in the 
resulting contract or PO so we can timely pay Omnia’s 
fee and to avoid any other conflicts or disputes. 
Additionally, if the client only pays us 70% of what we are 
due, we do not believe it is equitable for us to have to pay 
another 3% of that amount to Omnia.  

Exhibit B, Section 
15, p. 59 

Audit Proposed Modification: Delete the following clause from 
Section 15: “together with interest thereon in accordance 
with Section 13, and reimbursement of OMNIA Partners, 
Public Sector’s costs and expenses related to such audit.” 

Reason: BELFOR will, of course, make Omnia whole if it 
makes a mistake but will not bear the costs of an audit for 
that mistake. It intends to work closely with Omnia as a 
partner to make sure those discrepancies do not occur. 

Exhibit B, p. 59 Confidentiality Proposed Modification: Add the following as a new term: 
“Except with respect to Public Agencies or Participating 
Public Agencies, for purposes of any third party requests, 
the parties shall treat this Contract and its terms as 
confidential.”  

Reason: For any unrelated third parties, BELFOR wants 
to keep this Agreement confidential such that it would not 
need to disclose the terms to another third party that is not 
a public agency. 

RFP Page 24 
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Proposal 

to 

OMNIA Partners 
Region 4 Education Service Center 

RFP Number 19-16 
Disaster and Non-Disaster Restoration of 

Operational Services 

Due Date:  January 8, 2020 

Corporate Headquarters 
BELFOR USA Group, Inc. 

185 Oakland Avenue, Suite 150 
Birmingham, MI 48009 

248-594-1144

Account Manager 
Gary Alexander 

Office: (631) 964-8900
Cell: (631) 478-7801

Email: gary.alexander@us.belfor.com



Tab 1 

DRAFT CONTRACT AND OFFER AND 
CONTRACT SIGNATURE FORM 

(APPENDIX A) 
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APPENDIX A 

DRAFT CONTRACT 
This Contract (“Contract”) is made as of __________, 2020 by and between 

  (“Contractor”) and Region 4 Education Service Center 
(“Region 4 ESC”) for the purchase of ___________________________________________(“the 
products and services”). 

RECITALS 

WHEREAS, Region 4 ESC issued Request for Proposals Number R______ for _______ (“RFP”), 
to which Contractor provided a response (“Proposal”); and 

WHEREAS, Region 4 ESC selected Contractor’s Proposal and wishes to engage Contractor in 
providing the services/materials described in the RFP and Proposal; 

WHEREAS, both parties agree and understand the following pages will constitute the Contract 
between the Contractor and Region 4 ESC, having its principal place of business at 7145 West 
Tidwell Road, Houston, TX 77092. 

WHEREAS, Contractor included, in writing, any required exceptions or deviations from these 
terms, conditions, and specifications; and it is further understood that, if agreed to by Region 4 
ESC, said exceptions or deviations are incorporated into the Contract. 

WHEREAS, this Contract consists of the provisions set forth below, including provisions of all 
attachments referenced herein. In the event of a conflict between the provisions set forth below 
and those contained in any attachment, the provisions set forth below shall control. 

WHEREAS, the Contract will provide that any state and local governmental entities, public and 
private primary, secondary and higher education entities, non-profit entities, and agencies for the 
public benefit (“Public Agencies”) may purchase products and services at prices indicated in the 
Contract upon the Public Agency’s registration with OMNIA Partners. 

1) Term of agreement. The term of the Contract is for a period of three (3) years unless
terminated, canceled or extended as otherwise provided herein. Region 4 ESC shall have
the right to renew the Contract for two (2) additional one-year periods or portions thereof.
Region 4 ESC shall review the Contract prior to the renewal date and notify the Contractor
of Region 4 ESC’s intent renew the Contract. Contractor may elect not to renew by providing
three hundred sixty-five days’ (365) notice to Region 4 ESC. Notwithstanding the expiration
of the initial term or any subsequent term or all renewal options, Region 4 ESC and
Contractor may mutually agree to extend the term of this Agreement. Contractor
acknowledges and understands Region 4 ESC is under no obligation whatsoever to extend
the term of this Agreement.

2) Scope:  Contractor shall perform all duties, responsibilities and obligations, set forth in this
agreement, and described in the RFP, incorporated herein by reference as though fully set
forth herein.

3) Form of Contract. The form of Contract shall be the RFP, the Offeror’s proposal and Best and
Final Offer(s). 
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4) Order of Precedence. In the event of a conflict in the provisions of the Contract as accepted 
by Region 4 ESC, the following order of precedence shall prevail: 

i. This Contract 
ii. Offeror’s Best and Final Offer 
iii. Offeror’s proposal 
iv. RFP and any addenda 

 
5) Commencement of Work. The Contractor is cautioned not to commence any billable work or 

provide any material or service under this Contract until Contractor receives a purchase order 
for such work or is otherwise directed to do so in writing by Region 4 ESC. 

6)  Entire Agreement (Parol evidence). The Contract, as specified above, represents the final 
written expression of agreement. All agreements are contained herein and no other 
agreements or representations that materially alter it are acceptable. 

7) Assignment of Contract. No assignment of Contract may be made without the prior written 
approval of Region 4 ESC. Contractor is required to notify Region 4 ESC when any material 
change in operations is made (i.e. bankruptcy, change of ownership, merger, etc.). 

8) Novation. If Contractor sells or transfers all assets or the entire portion of the assets used to 
perform this Contract, a successor in interest must guarantee to perform all obligations under 
this Contract. Region 4 ESC reserves the right to accept or reject any new party.  A change 
of name agreement will not change the contractual obligations of Contractor. 

9) Contract Alterations. No alterations to the terms of this Contract shall be valid or binding 
unless authorized and signed by Region 4 ESC. 

10) Adding Authorized Distributors/Dealers. Contractor is prohibited from authorizing additional 
distributors or dealers, other than those identified at the time of submitting their proposal, to 
sell under the Contract without notification and prior written approval from Region 4 ESC. 
Contractor must notify Region 4 ESC each time it wishes to add an authorized distributor or 
dealer. Purchase orders and payment can only be made to the Contractor unless otherwise 
approved by Region 4 ESC. Pricing provided to members by added distributors or dealers 
must also be less than or equal to the Contractor’s pricing. 

11) TERMINATION OF CONTRACT  

a) Cancellation for Non-Performance or Contractor Deficiency. Region 4 ESC may terminate 
the Contract if purchase volume is determined to be low volume in any 12-month period.  
Region 4 ESC reserves the right to cancel the whole or any part of this Contract due to 
failure by Contractor to carry out any obligation, term or condition of the contract.  Region 
4 ESC may issue a written deficiency notice to Contractor for acting or failing to act in any 
of the following:  

i. Providing material that does not meet the specifications of the Contract; 
ii. Providing work or material was not awarded under the Contract; 
iii. Failing to adequately perform the services set forth in the scope of work and 

specifications;  
iv. Failing to complete required work or furnish required materials within a reasonable 

amount of time;  
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v. Failing to make progress in performance of the Contract or giving Region 4 ESC 
reason to believe Contractor will not or cannot perform the requirements of the 
Contract; or 

vi. Performing work or providing services under the Contract prior to receiving an 
authorized purchase order.  

 
Upon receipt of a written deficiency notice, Contractor shall have ten (10) days to provide 
a satisfactory response to Region 4 ESC. Failure to adequately address all issues of 
concern may result in Contract cancellation.  Upon cancellation under this paragraph, all 
goods, materials, work, documents, data and reports prepared by Contractor under the 
Contract shall immediately become the property of Region 4 ESC. 

b) Termination for Cause. If, for any reason, Contractor fails to fulfill its obligation in a timely 
manner, or Contractor violates any of the covenants, agreements, or stipulations of this 
Contract Region 4 ESC reserves the right to terminate the Contract immediately and 
pursue all other applicable remedies afforded by law. Such termination shall be effective 
by delivery of notice, to the Contractor, specifying the effective date of termination. In such 
event, all documents, data, studies, surveys, drawings, maps, models and reports 
prepared by Contractor will become the property of the Region 4 ESC. If such event does 
occur, Contractor will be entitled to receive just and equitable compensation for the 
satisfactory work completed on such documents. 

c) Delivery/Service Failures. Failure to deliver goods or services within the time specified, or 
within a reasonable time period as interpreted by the purchasing agent or failure to make 
replacements or corrections of rejected articles/services when so requested shall 
constitute grounds for the Contract to be terminated. In the event Region 4 ESC must 
purchase in an open market, Contractor agrees to reimburse Region 4 ESC, within a 
reasonable time period, for all expenses incurred.  

d) Force Majeure. If by reason of Force Majeure, either party hereto shall be rendered unable 
wholly or in part to carry out its obligations under this Agreement then such party shall 
give notice and full particulars of Force Majeure in writing to the other party within a 
reasonable time after occurrence of the event or cause relied upon, and the obligation of 
the party giving such notice, so far as it is affected by such Force Majeure, shall be 
suspended during the continuance of the inability then claimed, except as hereinafter 
provided, but for no longer period, and such party shall endeavor to remove or overcome 
such inability with all reasonable dispatch.  
The term Force Majeure as employed herein, shall mean acts of God, strikes, lockouts, or 
other industrial disturbances, act of public enemy, orders of any kind of government of the 
United States or the State of Texas or any civil or military authority; insurrections; riots; 
epidemics; landslides; lighting; earthquake; fires; hurricanes; storms; floods; washouts; 
droughts; arrests; restraint of government and people; civil disturbances; explosions, 
breakage or accidents to machinery, pipelines or canals, or other causes not reasonably 
within the control of the party claiming such inability. It is understood and agreed that the 
settlement of strikes and lockouts shall be entirely within the discretion of the party having 
the difficulty, and that the above requirement that any Force Majeure shall be remedied 
with all reasonable dispatch shall not require the settlement of strikes and lockouts by 
acceding to the demands of the opposing party or parties when such settlement is 
unfavorable in the judgment of the party having the difficulty. 

e) Standard Cancellation. Region 4 ESC may cancel this Contract in whole or in part by 
providing written notice.  The cancellation will take effect 30 business days after the other 
party receives the notice of cancellation.  After the 30th business day all work will cease 
following completion of final purchase order. 

 
12) Licenses. Contractor shall maintain in current status all federal, state and local licenses, bonds 

and permits required for the operation of the business conducted by Contractor. Contractor 

4



 
 

RFP Page 20 
 

shall remain fully informed of and in compliance with all ordinances and regulations pertaining 
to the lawful provision of services under the Contract. Region 4 ESC reserves the right to stop 
work and/or cancel the Contract if Contractor’s license(s) expire, lapse, are suspended or 
terminated. 

13) Survival Clause. All applicable software license agreements, warranties or service 
agreements that are entered into between Contractor and Region 4 ESC under the terms and 
conditions of the Contract shall survive the expiration or termination of the Contract.  All 
Purchase Orders issued and accepted by Contractor shall survive expiration or termination of 
the Contract. 

14) Delivery. Conforming product shall be shipped within 7 days of receipt of Purchase Order. If 
delivery is not or cannot be made within this time period, the Contractor must receive 
authorization for the delayed delivery. The order may be canceled if the estimated shipping 
time is not acceptable. All deliveries shall be freight prepaid, F.O.B. Destination and shall be 
included in all pricing offered unless otherwise clearly stated in writing. 

15) Inspection & Acceptance. If defective or incorrect material is delivered, Region 4 ESC may 
make the determination to return the material to the Contractor at no cost to Region 4 ESC. 
The Contractor agrees to pay all shipping costs for the return shipment. Contractor shall be 
responsible for arranging the return of the defective or incorrect material. 

16) Payments. Payment shall be made after satisfactory performance, in accordance with all 
provisions thereof, and upon receipt of a properly completed invoice. 

17) Price Adjustments. Should it become necessary or proper during the term of this Contract to 
make any change in design or any alterations that will increase price, Region 4 ESC must be 
notified immediately. Price increases must be approved by Region 4 ESC and no payment for 
additional materials or services, beyond the amount stipulated in the Contract shall be paid 
without prior approval. All price increases must be supported by manufacturer documentation, 
or a formal cost justification letter. Contractor must honor previous prices for thirty (30) days 
after approval and written notification from Region 4 ESC. It is the Contractor’s responsibility 
to keep all pricing up to date and on file with Region 4 ESC.  All price changes must be 
provided to Region 4 ESC, using the same format as was provided and accepted in the 
Contractor’s proposal. 

Price reductions may be offered at any time during Contract. Special, time-limited reductions 
are permissible under the following conditions: 1) reduction is available to all users equally; 2) 
reduction is for a specific period, normally not less than thirty (30) days; and 3) original price 
is not exceeded after the time-limit. Contractor shall offer Region 4 ESC any published price 
reduction during the Contract term. 

18) Audit Rights. Contractor shall, at its sole expense, maintain appropriate due diligence of all 
purchases made by Region 4 ESC and any entity that utilizes this Contract. Region 4 ESC 
reserves the right to audit the accounting for a period of three (3) years from the time such 
purchases are made. This audit right shall survive termination of this Agreement for a period 
of one (1) year from the effective date of termination. Region 4 ESC shall have the authority 
to conduct random audits of Contractor’s pricing at Region 4 ESC's sole cost and expense. 
Notwithstanding the foregoing, in the event that Region 4 ESC is made aware of any pricing 
being offered that is materially inconsistent with the pricing under this agreement, Region 4 
ESC shall have the ability to conduct an extensive audit of Contractor’s pricing at Contractor’s 
sole cost and expense. Region 4 ESC may conduct the audit internally or may engage a third-
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party auditing firm. In the event of an audit, the requested materials shall be provided in the 
format and at the location designated by Region 4 ESC. 

19) Discontinued Products. If a product or model is discontinued by the manufacturer, Contractor 
may substitute a new product or model if the replacement product meets or exceeds the 
specifications and performance of the discontinued model and if the discount is the same or 
greater than the discontinued model. 

20) New Products/Services. New products and/or services that meet the scope of work may be 
added to the Contract.  Pricing shall be equivalent to the percentage discount for other 
products. Contractor may replace or add product lines if the line is replacing or supplementing 
products, is equal or superior to the original products, is discounted similarly or greater than 
the original discount, and if the products meet the requirements of the Contract. No products 
and/or services may be added to avoid competitive procurement requirements. Region 4 ESC 
may require additions to be submitted with documentation from Members demonstrating an 
interest in, or a potential requirement for, the new product or service. Region 4 ESC may reject 
any additions without cause. 

21) Options.  Optional equipment for products under Contract may be added to the Contract at 
the time they become available under the following conditions: 1) the option is priced at a 
discount similar to other options; 2) the option is an enhancement to the unit that improves 
performance or reliability. 

22) Warranty Conditions. All supplies, equipment and services shall include manufacturer's 
minimum standard warranty and one (1) year labor warranty unless otherwise agreed to in 
writing. 

23) Site Cleanup. Contractor shall clean up and remove all debris and rubbish resulting from their 
work as required or directed.  Upon completion of the work, the premises shall be left in good 
repair and an orderly, neat, clean, safe and unobstructed condition. 

24) Site Preparation. Contractor shall not begin a project for which the site has not been prepared, 
unless Contractor does the preparation work at no cost, or until Region 4 ESC includes the 
cost of site preparation in a purchase order.  Site preparation includes, but is not limited to: 
moving furniture, installing wiring for networks or power, and similar pre-installation 
requirements. 

25) Registered Sex Offender Restrictions.  For work to be performed at schools, Contractor 
agrees no employee or employee of a subcontractor who has been adjudicated to be a 
registered sex offender will perform work at any time when students are or are reasonably 
expected to be present.  Contractor agrees a violation of this condition shall be considered a 
material breach and may result in the cancellation of the purchase order at Region 4 ESC’s 
discretion.  Contractor must identify any additional costs associated with compliance of this 
term.  If no costs are specified, compliance with this term will be provided at no additional 
charge. 

26) Safety measures.  Contractor shall take all reasonable precautions for the safety of employees 
on the worksite and shall erect and properly maintain all necessary safeguards for protection 
of workers and the public. Contractor shall post warning signs against all hazards created by 
its operation and work in progress. Proper precautions shall be taken pursuant to state law 
and standard practices to protect workers, general public and existing structures from injury 
or damage. 
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27) Smoking.  Persons working under the Contract shall adhere to local smoking policies.  
Smoking will only be permitted in posted areas or off premises. 

28) Stored materials. Upon prior written agreement between the Contractor and Region 4 ESC, 
payment may be made for materials not incorporated in the work but delivered and suitably 
stored at the site or some other location, for installation at a later date. An inventory of the 
stored materials must be provided to Region 4 ESC prior to payment. Such materials must be 
stored and protected in a secure location and be insured for their full value by the Contractor 
against loss and damage. Contractor agrees to provide proof of coverage and additionally 
insured upon request. Additionally, if stored offsite, the materials must also be clearly identified 
as property of Region 4 ESC and be separated from other materials. Region 4 ESC must be 
allowed reasonable opportunity to inspect and take inventory of stored materials, on or offsite, 
as necessary. Until final acceptance by Region 4 ESC, it shall be the Contractor's 
responsibility to protect all materials and equipment. Contractor warrants and guarantees that 
title for all work, materials and equipment shall pass to Region 4 ESC upon final acceptance. 

29) Funding Out Clause.  A Contract for the acquisition, including lease, of real or personal 
property is a commitment of Region 4 ESC’s current revenue only.  Region 4 ESC retains the 
right to terminate the Contract at the expiration of each budget period during the term of the 
Contract and is conditioned on a best effort attempt by Region 4 ESC to obtain appropriate 
funds for payment of the contract. 

30) Indemnity. Contractor shall protect, indemnify, and hold harmless both Region 4 ESC and its 
administrators, employees and agents against all claims, damages, losses and expenses 
arising out of or resulting from the actions of the Contractor, Contractor employees or 
subcontractors in the preparation of the solicitation and the later execution of the Contract.  
Any litigation involving either Region 4 ESC, its administrators and employees and agents will 
be in Harris County, Texas. 

31) Marketing. Contractor agrees to allow Region 4 ESC to use their name and logo within 
website, marketing materials and advertisement.  Any use of Region 4 ESC name and logo 
or any form of publicity, inclusive of press releases, regarding this Contract by Contractor must 
have prior approval from Region 4 ESC. 

32) Certificates of Insurance. Certificates of insurance shall be delivered to the Region 4 ESC 
prior to commencement of work.  The Contractor shall give Region 4 ESC a minimum of ten 
(10) days’ notice prior to any modifications or cancellation of policies. The Contractor shall 
require all subcontractors performing any work to maintain coverage as specified. 

33) Legal Obligations. It is Contractor’s responsibility to be aware of and comply with all local, 
state, and federal laws governing the sale of products/services and shall comply with all laws 
while fulfilling the Contract.  Applicable laws and regulation must be followed even if not 
specifically identified herein. 
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Appendix B 
TERMS & CONDITIONS ACCEPTANCE FORM 

Signature on the Offer and Contract Signature form certifies complete acceptance of the terms 
and conditions in this solicitation and draft Contract except as noted below with proposed 
substitute language (additional pages may be attached, if necessary). The provisions of the 
RFP cannot be modified without the express written approval of Region 4 ESC. If a proposal 
is returned with modifications to the draft Contract provisions that are not expressly approved 
in writing by Region 4 ESC, the Contract provisions contained in the RFP shall prevail. 

Check one of the following responses: 

□ Offeror takes no exceptions to the terms and conditions of the RFP and draft Contract.

(Note: If none are listed below, it is understood that no exceptions/deviations are taken.)

□ Offeror takes the following exceptions to the RFP and draft Contract. All exceptions must
be clearly explained, reference the corresponding term to which Offeror is taking exception
and clearly state any proposed modified language, proposed additional terms to the RFP
and draft Contract must be included:

(Note: Unacceptable exceptions may remove Offeror’s proposal from consideration for
award. Region 4 ESC shall be the sole judge on the acceptance of exceptions and
modifications and the decision shall be final.

If an offer is made with modifications to the contract provisions that are not expressly
approved in writing, the contract provisions contained in the RFP shall prevail.)

Section/Page Term, Condition, or 
Specification 

Exception/Proposed Modification Accepted 
(For Region 4 
ESC’s Use) 

III., Section 22, p. 
12 

Formation of Contract Proposed Modification: Add the following at the end of the 
first sentence: “subject to the exceptions set forth in the 
offer from the Offeror.” 

Reason: BELFOR is submitting its offer with certain 
exceptions to some of the terms. BELFOR’s bid is 
conditioned upon these exceptions. 

III., Section 26(h), 
p. 12

Insurance, Builders’ Risk Proposed Modification: Delete Section 26(h) in its entirety. 

Reason: Builders’ risk is something the property owner 
puts in place, not the contractor. It is done on a per job 
basis. Upon the agency’s request, if mutually agreeable, 
BELFOR is willing to attempt to try to obtain a builders’ 
risk policy but cannot guarantee one for every job. 

Appx A, p. 18 Purchasing Procedure Proposed Modification: Add the following clause as a 
section regarding purchasing procedure: 

“Purchase orders issued by Participating Government 
Agencies to Contractor must indicate ‘Per Omnia 
Contract’ verbatim on the purchase order.” 

Reason: This will help to eliminate any confusion or doubt 
as to whether the purchase order arose out of this 
contract. 

Appx A, Section 
16,p. 20 

Payments Proposed Modification: Add the words “no later than 30 
days” before the word “upon”. 

X
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Reason: BELFOR requests a clear timeframe on when 
invoices will be paid. 

Appx A, Section 
18, p. 20 

Audit Proposed Modification: Delete the following from Section 
18: “Region 4 ESC shall have the authority to conduct 
random audits of Contractor’s pricing at Region 4 ESC's 
sole cost and expense. Notwithstanding the foregoing, in 
the event that Region 4 ESC is made aware of any pricing 
being offered that is materially inconsistent with the pricing 
under this agreement, Region 4 ESC shall have the ability 
to conduct an extensive audit of Contractor’s pricing at 
Contractor’s sole cost and expense.” 
 
Reason: This provision is overly broad. 

 

Exhibit A, Section 
2.1, p. 50 

Corporate Commitment  Proposed Modification: Delete the words “including any 
existing customers”. 
 
Reason: BELFOR is happy to extend this contract to 
current clients upon their request. 

 

Exhibit A, Section 
2.2, p. 51 

Pricing Commitment  Proposed Modification: Add the word “generally” before 
“its” and the words “for similar services under the same 
terms and conditions”. 
 
Reason: This better clarifies the pricing warranty. 

 

Exhibit A, Section 
3.3(B)(ii)&(viii), p. 
53  

Information on BELFOR’s 
Website 

Proposed Modification: Delete Exhibit A, Section 3.3(B)(ii) 
& (viii) in their entirety. 
 
Reason: Supplier treats its customers equally and cannot 
agree to appear to prioritize one or over the other in this 
manner. 

 

Exhibit A, Section 
M, p. 55 

Response to Other RFPs Proposed Modification: Delete Section M in its entirety. 
 
Reason: BELFOR will use reasonable efforts to market 
this contract, however, it will not pay a fee where it has to 
go through the competitive bidding process again outside 
of this agreement. 

 

Exhibit B, Section 
10, p. 57 

Marketing Proposed Modification: Delete the following from Section 
10: “Supplier shall require each Public Agency to register 
its participation in the OMNIA Partners, Public Sector 
program by either registering on the OMNIA Partners, 
Public Sector website 
(www.omniapartners.com/publicsector), or executing a 
Master Intergovernmental Cooperative Purchasing 
Agreement prior to processing the Participating Public 
Agency’s first sales order.” 
 
Reason: BELFOR will market the program to make 
agencies aware of its existence but it is up to the Agency 
to agree to join or to use the contract. Our focus is on 
responding to the clients at a time of need as our first 
priority. 

 

Exhibit B, Section 
11, p. 58 

Marketing Proposed Modification: Delete the words “as set forth in 
the solicitation” and replace it with “when applicable as set 
forth in Supplier’s response to the solicitation”. 
 
Reason: BELFOR is capable of providing the marketing 
support as detailed in its bid. 

 

Exhibit B, Section 
12, p. 58 

Administrative Fee Proposed Modifications: Add the following clause at the 
beginning of Section 12: 
 
“From time to time, a Participating Public Agency may 
purchase Supplier’s services under the Master Agreement 
by: (i) executing a contract, purchase, or similar document 
agreed upon by both parties that authorizes Supplier to 
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perform services; and (ii) such document states the “Per 
Omnia Contract” verbatim (herein referred to as a 
“Resulting Contract”).” 
 
 
Further, add the following at the end of the first sentence 
“, provided Supplier has been paid in full for services 
performed in connection with a Resulting Contract no 
later than 120 days after the Participating Public 
Agencies receipt of Supplier’s invoice.” 
 
Reason: To ensure better clarity among all parties, 
BELFOR wants to make sure Omnia is referenced in the 
resulting contract or PO so we can timely pay Omnia’s 
fee and to avoid any other conflicts or disputes. 
Additionally, if the client only pays us 70% of what we are 
due, we do not believe it is equitable for us to have to pay 
another 3% of that amount to Omnia.  
 

Exhibit B, Section 
15, p. 59 

Audit Proposed Modification: Delete the following clause from 
Section 15: “together with interest thereon in accordance 
with Section 13, and reimbursement of OMNIA Partners, 
Public Sector’s costs and expenses related to such audit.” 
 
Reason: BELFOR will, of course, make Omnia whole if it 
makes a mistake but will not bear the costs of an audit for 
that mistake. It intends to work closely with Omnia as a 
partner to make sure those discrepancies do not occur. 

 

Exhibit B, p. 59 Confidentiality Proposed Modification: Add the following as a new term: 
“Except with respect to Public Agencies or Participating 
Public Agencies, for purposes of any third party requests, 
the parties shall treat this Contract and its terms as 
confidential.”  
 
Reason: For any unrelated third parties, BELFOR wants 
to keep this Agreement confidential such that it would not 
need to disclose the terms to another third party that is not 
a public agency. 
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BELFORUSA Ι 185 Oakland Avenue, Ste. 150 Ι ph: 248.594.1144 Ι fx: 248-594-0646 

24/7 emergency hotline: 800.856.3333 Ι · www.belforusa.com 

 
 

a) Products/Services/Pricing 
 

i. Offerors shall indicate which items, as outlined under Scope of Products and 
Services, can be provided. 
 
BELFOR is a property restoration company as well as a General Contracting 
firm, providing a comprehensive list of services that can take a project from 
emergency response through total reconstruction.  We also provide general 
construction services not related to a peril. 
 
We are able to provide all services as listed in the Scope of Products/Services, 
utilizing subcontractors in a few areas as outlined below. 
 
For Environmental Services (with the exception of Mold Remediation which we 
perform in-house), a full service environmental firm would be brought in to handle 
other forms of hazardous materials remediation.  This may include our sister 
company, BELFOR Environmental Services, if located close to the loss.  All 
BELFOR offices maintain relationships with local pre-qualified environmental 
services companies with whom they work on a regular basis. 
 
For Industrial Hygienist Services (with the exception of HVAC System Cleaning 
which we perform in-house), BELFOR teams typically perform work according to 
the protocol established by the third-party Industrial Hygienist. Although we are 
happy to provide referrals, we recommend that an IH firm be chosen directly by 
the client so that we can maintain an arms-length relationship. Besides setting 
the protocol for the project, they also perform a clearance test when complete to 
assure that project goals have been successfully achieved. 
 

ii. Due to the scope, Offerors should provide specific details about the services and 
products offered in their proposal. 
 
• Monitoring damaged structures 
• Moisture reading 
• Water cleanup and drying 

 
 

 BELFOR protocols and procedures are based on the IICRC S500, Standard 
and Reference Guide for Professional Water Damage Restoration.  Our trained 
personnel can respond and mitigate moisture in any type of facility, from 
residential to commercial, school, high rise to hospital or manufacturing facility.  
 

 Proper water damage restoration involves moving and securing contents, 
extracting excess physical water, identifying affected structural materials (walls, 
floors, ceilings) using moisture sensing/detection equipment, establishing target 
drying goals and installing necessary drying equipment.   
 

 Done correctly, structural drying is a science that weighs all pertinent variables, 
establishes goals and determines how best to recognize and document goal-
attainment. BELFOR utilizes the most sophisticated dehumidification and 
monitoring equipment in the industry, along with highly-trained personnel to 
provide effective results and eliminate environmental concerns. Structural 
drying is very site-specific and one size never fits all.   

13



 

 
BELFORUSA Ι 185 Oakland Avenue, Ste. 150 Ι ph: 248.594.1144 Ι fx: 248-594-0646 

24/7 emergency hotline: 800.856.3333 Ι · www.belforusa.com 

 
 

 Removing standing water from the environment to stabilize conditions is an 
immediate goal upon arrival at a disaster scene.  BELFOR teams are trained 
and highly adept at tracking hidden moisture to avoid long-term, undetected 
water damage problems and mold issues. Infrared cameras help ensure 
effective moisture detection.   
 

 Daily inspections are performed to assure drying efficiency. BELFOR maintains 
drying logs throughout the project to monitor moisture content and 
psychrometric conditions.  No drying is complete until Equilibrium Moisture 
Content is attained. BELFOR also provides photo documentation of every 
project. 
 

 BELFOR owns the largest fleet of dehumidification equipment the USA.  
Beyond the extensive inventory warehoused in our 150 locations around North 
America, fifty (50) mobile warehouses of auxiliary equipment are available for 
dispatch anywhere around the country.  Each holds over 200 additional pieces 
of drying equipment.   
 

 For additional equipment, BELFOR retains strong partnership with several 
national equipment and supply companies, including Lowes, Sunbelt and 
Aggreko. Our agreement with Aggreko - the largest supplier of dehumidifiers, 
power generation and temporary temperature control equipment in the world – 
gives us immediate access to a large arsenal of additional equipment and 
specialty equipment. 
 

Flood & Category 3 Water Losses 
 

 Flood water is considered a Category 3 water loss and, due to the health and 
safety concerns for occupants, require additional steps during restoration.  
These steps include: identifying structural components that need to be removed 
and disposed, setting critical barriers to prevent cross contamination and 
installing HEPA filtered air scrubbers to clean ambient air and applying 
sanitizing chemicals. 
 

 In Category 3 water losses, porous items are not salvageable.   However, semi-
porous items of value are analyzed further to determine restorability. Every 
situation and client is different, so this is determined on a case by case basis.  

 
• Smoke and odor removal 

 
 After a fire incident, an effective emergency response to mitigate damage and 

keep restoration options open is crucial to maintaining business continuity. 
BELFOR teams will help secure the property, quickly stabilize the facility by 
ventilating smoke and controlling ambient conditions, and recover and protect as 
many assets as possible.   

 
 Trained technicians move quickly to determine the proper and most cost-effective 

cleaning processes.  Corrosion control is performed to retain restoration options 
for electronics and equipment. 
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 All necessary services, including temporary board-up, duct cleaning, structure 
cleaning & deodorization, content cleaning & deodorization and reconstruction 
can be performed using BELFOR-owned companies. BELFOR warehouses a 
large amount of HEPA filtered air scrubbers, which can be used for cleaning of 
ambient air to make the structures acceptable for occupancy.   

 
Smoke damage  

 
 Fire clean-ups can be complex.  The scope of clean-up is broken into two 

segments: structure and contents.  The determining factors in developing the 
proper type of cleaning for each depends on the type of soot (dry or wet), the 
level of heat (defined by the heat line) and the affected surfaces or items.   

 
 In most cases, proper cleaning is a combination of dry and wet methods.  Dry 

consists of air-washing, HEPA vacuuming or dry-sponging.  Wet consists of 
washing with a specific cleaning and deodorizing product.  Due to the acidic 
nature of soot, cleaning products used in fire restoration have a high pH to 
neutralize its corrosive effect.   
 

 Often the cleaning of contents can take place on-site.  Temporary ozone 
chambers can be constructed with visqueen for on-site deodorization.  
Occasionally contents may have to be taken off-site to provide effective cleaning 
and deodorization.   

 
 Cleaning crews are broken into teams, each with a crew chief and assigned to 

their respective areas.  Areas are posted with a specific scope and a site 
supervisor must verify completed work before the crew moves to the next area.  
Cleaning scopes identify the cleaning methods and cleaning products to be used.   

 
 

• Electronics restoration 
 

 BELFOR is a pioneer in the field of decontamination and recovery of electronics.  
Our Technical Services Division has developed and implemented a host of 
innovative methods for decontaminating and restoring sophisticated equipment 
that has been damaged by a broad range of contaminants. We have successfully 
restored electronics exposed to every conceivable contamination such as 
floodwater (including total submersion), corrosive soot from fire, acid vapors, 
mold, environmental contaminants, pollution caused by production processes, 
sea salts from overseas transportation and toxic contamination. 

 
 After taking any and all immediate actions necessary to limit damage, loss and 

business interruption, a thorough analysis by BELFOR technicians will determine 
the exact nature of the contamination.  BELFOR has designed techniques, 
procedures and decontamination protocols that meet and exceed military and/or 
international standards.  These work processes safely remove contaminants on 
printed circuit boards which cause failures when left in place. Printed circuit 
boards and other components have the same life expectancy and operational 
capacity after decontamination procedures as before the contamination event. 
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 Working on-site in dedicated labs, BELFOR technicians use the latest technology 
to ensure that inspection, decontamination and testing of all equipment is carried 
out to the highest standards.  The use of static dissipative workstations and 
flooring, specially developed chemical processes, and ultra-fast vacuum drying 
techniques are all ISO 9000 approved.  Through close cooperation with 
manufacturers and service representatives, BELFOR can safeguard 
maintenance and warranty agreements. 

 
 BELFOR warrants electronic restoration work for a period of one year.   

 
• Anticipating secondary damage and attending to other structural components 

 
Preventative steps are taken to isolate and control the environment in areas at 
risk from secondary damage. 

 
• Structural cleaning and refinishing 

 
BELFOR remediation teams clean to a very high standard of reconstruction 
readiness. 

 
• Occupant evaluation to determine if building(s) or areas are safe to enter 

and/or estimate the duration for when building(s) or areas are safe. 
 

These determinations are typically done in conjunction with subcontracted 
Engineers or Industrial Hygienists. 

 
 

Construction/Renovation  
 

 BELFOR is the U.S. leader in property damage reconstruction and general 
contracting by a wide margin. Being both a restoration contractor and a general 
contractor allows us to choose from the widest possible range of options to serve 
our customers. All of our technicians, estimators and managers have this dual 
perspective on projects, allowing them to understand building systems, 
determine if restoration or reconstruction is the best course of action, and 
implement the appropriate solutions immediately.  This also allows BELFOR to 
fast-track many projects by eliminating duplication of effort and reducing job site 
conflicts.  

 
 With more than 70 years of construction experience, we have an unmatched 

depth of resources and knowledge. BELFOR USA Group, Inc. has been the #1 
Remodeling Company on the List of Top 500 Remodeling Companies since 
2001. We have also garnered numerous awards that recognize excellence in the 
restoration industry, including Apex, Chrysalis and Phoenix Awards. A complete 
list is available upon request.  

 
 As a full service General Contractor, we can and do perform capital Improvement 

projects that are not the result of a peril. Building improvements, renovations, 
additions and new construction are all a part of our diverse repertoire. Our 
estimators and project managers are seasoned experienced professionals 
capable of completing both large and small projects on schedule and within 
budget.   
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 Reconstruction Capabilities after a loss include: 
• 24-hour emergency response 
• Site containment/temporary shoring 
• Intrusive investigation/selective demolition 
• Emergency power 
• Full scale carpentry 
• Complete electrical, mechanical and plumbing 
• Complete exterior envelope reconstruction 
• Construction defect reconstruction 
• All roofing configurations 
• Interior build-out and finishes 
• Complex installation and interior finishes 
• High-rise reconstruction and restoration 
• Historic reconstruction and restoration 
• Machinery/factory line implementation 

 
• Board up services 

 
BELFOR performs board-up services on a daily basis across the country and 
has contracts with hundreds of municipalities across the country for these 
services.  On-call teams will be available 24/7/365 to board up properties at 
risk and work will be performed according to adopted International Property 
Maintenance Code standards. 
 

• Project management, construction management, and general contracting 
services 
 
BELFOR consultants are utilized throughout the country for their expertise in 
structural and content restoration. Our experience has its foundation in our 
complex understanding of various structures and the effects of disaster for 
more than 60 years. Real numbers and realistic time frames, based on a 
proven track record of accomplishment, make BELFOR a name you can 
trust. 
 

• Repairing remodeling and renovation services to include roofing 
 
This service is subcontracted during a reconstruction project. However, 
temporary roof repairs can be performed by responding BELFOR teams as 
part of the damage mitigation process. 
 

Mobile/Lodging and Mobile Command Facilities  
 
Though primarily for the use of our in-house responders, BELFOR’s two (2) 
Mobile Command Centers can be deployed to stricken areas and supply all 
necessary means of communicating and executing a massive recovery effort. 
Each is two stories high and 53’ long and generate their own power. 
 
• Generates its own power independently 
• 32 bays for computers to keep vital data flowing between operations and 

the field 
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• Dedicated satellite towers and dishes to assure ongoing communications
• High-definition screens for complete monitoring of on-site progress,

video conferencing with corporate headquarters, and news from around
the region and world

• Has sleeping quarter for those working shifts
• Equipped with an auxiliary shelter complete with heat and air

conditioning

Environmental Response such as: 
• Asbestos removal
• Maintenance and clean-up
• Emergency removal
• Disposal of friable and non-friable material which may include asbestos-

containing or contaminated equipment and clothing
• Collection, management, and disposal/recycling materials (to include

hazardous materials)
• Mold removal and abatement

BELFOR provides comprehensive mold remediation services in-house, bringing 
vast experience, leadership and sensibility to the process. 

BELFOR technicians bring trained expertise to every mold remediation 
project, including: strategic response, proper assessment, engineering 
controls, remediation barriers, state-of-the-art equipment, risk-specific 
protocols, measured results, and highly-experienced remediation teams. 

IICRC Standard - Our Standard of Care is a combination of the IICRC S520 
(Standard and Reference Guide for Professional Mold Remediation) and the 
University standards. Members of BELFOR’s National Technical Services 
Division are leaders in the industry and helped author the current IICRC 
S520 Standard in use today. 

Remediation projects consist of the following: 

 Establishing engineering controls (through poly containments and HEPA-
filtered negative air machines)

 Removal and disposal
 Evaluation and cleaning of contaminated materials and surfaces using

specific anti-microbial products
 HEPA vacuuming.

Worker Safety - Workers on mold remediation projects are required wear the 
proper PPE for the level of project to be performed. They must also pass a 
physical exam and be fitted for respirators at time of hire. 

Duct Cleaning - In commercial environments, the air delivery system is 
frequently cited as a major contributor to illness, as airborne contaminants 
are pulled into air ducts, creating an ideal breeding ground for mold, bacteria, 
fungi and other microbes. As part of a restoration project or as a stand-alone 
service to clean and decontaminate the ducts in your building, BELFOR 
provides these services to clients directly. 
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Debris Removal such 

BELFOR crews perform debris clean-up and removal on a regular basis for 
fire damaged properties, buildings impacted by vehicles and restoration 
projects of all types and sizes.  Appropriate disposal methods will be applied 
to various debris streams according to their category. 

In appropriate situations, BELFOR can establish different waste streams 
(Hazardous materials vs Non-Hazardous materials; Salvage vs Non-
Salvage) and any value retained will be applied towards the loss expense. 

iii. For each service and product, as well as any additional solutions that the Offeror
can provide, Offeror shall provide pricing.

For disaster recovery and emergency restoration services, BELFOR shall 
invoice all charges for Services in accordance with the 2019 National Rate 
and Material Schedule submitted with this bid. Except, however, for 
construction and/or non-disaster restoration services, or if requested by a 
Participating Public Agency prior to commencement of the Services,  
BELFOR agrees to use either of Xactimate or RSMeans insurance repair 
industry’s pricing platforms, utilizing their unit pricing and the respective 
platform's estimating methodologies instead of BELFOR’s rate and material 
schedule.

iv. Include an electronic copy of the product/service list from which discount, or fixed
price, is calculated. Electronic price lists must contain the following: (if applicable)

• Detailed Description

• Offerors Suggested List Price and Net Price per unit of measure

• Net price to Region 4 ESC (including freight) per unit of measure

Media submitted for price list must include the Offerors’ company name, 
name of the solicitation, and date on a Flash Drive (i.e. Pin or Jump 
Drives). 

Please see Flash Drive with file “2019 BELFOR Rate Sheet_RFP 
#19-16 Disaster Restoration_1.8.2020” 

v. Is pricing available for all products and services?

No.  Subcontracted services (Environmental Service and Industrial Hygienists)
would be on a project by project basis.

vi. Describe any shipping or additional charges.

No shipping charges or additional charges. Some equipment delivery charges
may be included.

vii. Provide pricing for warranties on all products and services.

No charges for warranties.
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viii. Provide details of and propose additional discounts for volume orders, special
offers, minimum order quantity, free goods program, total annual spend, etc.

N/A

ix. Describe any additional discounts or rebates available. Additional discounts or
rebates may be offered for large quantity orders, growth, annual spend,
guaranteed quantity, etc.

No further discounts or rebates are offered.

x. Describe how customers verify they are receiving Contract pricing.

All clients of this contract would have made available to them (via web-based
media or a flash drive overnighted at no charge) all contract details, priced and
due diligence awarded as/or part of said contract.

xi. Describe payment methods offered.

Credit card, check, and ACH are all accepted.

xii. Propose the frequency of updates to the Offeror’s pricing structure. Describe any
proposed indices to guide price adjustments. If offering a list price contract with
discounts by category, while changes in individual pricing may change, the
category discounts should not change over the term of the Contract.

The BELFOR Rate Sheet is adjusted as necessary to account for market price
fluctuations beyond our control.  Beyond the initial one year period of the
agreement, BELFOR reserves the right to increase pricing with 30 days notice.
Also, Xactimate and RSMeans adjust their pricing on their schedule typically
based on changes in labor rates (prevailing wage negotiations with state unions)
and material pricing fluctuations. Since these changes are outside of BELFOR’s
control, it is not subject to notice or approval by Region 4 ESC.

xiii. Describe how future product introductions will be priced and align with Contract
pricing proposed.

See above.

xiv. Provide any additional information relevant to this section.

Not to Exceed Pricing. Region 4 ESC requests pricing be submitted as not to exceed pricing. 
Unlike fixed pricing, the Contractor can adjust submitted pricing lower if needed but, cannot 
exceed original pricing submitted. Contractor must allow for lower pricing to be available for 
similar product and service purchases. Cost plus pricing as a primary pricing structure is not 
acceptable. 
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PERFORMANCE CAPABILITY 
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b) Performance Capability 
 

i. Provide a response to the national program. Include a detailed response to Appendix D, 
Exhibit A, OMNIA Partners Response for National Cooperative contract. Responses 
should highlight experience, demonstrate a strong national presence, describe how 
offeror will educate its national sales force about the contract, describe how products and 
services will be distributed nationwide, include a plan for marketing the products and 
services nationwide, and describe how volume will be tracked and reported to OMNIA 
Partners. 
 
See 3.0 Supplier Response that follows. 
 

ii. The successful Offeror will be required to sign Attachment A, Exhibit B, OMNIA Partners 
Administration Agreement. Offerors should have any reviews required to sign the 
document prior to submitting a response. Offeror’s response should include any 
proposed exceptions to the OMNIA Partners Administration Agreement. 
 
See exceptions attached. 
 

iii. Include completed Appendix D, Exhibits F. Federal Funds Certifications and G. New 
Jersey Business Compliance. 
 
See completed and signed copies of Appendix D, Exhibit F and Exhibit G, attached. 
 

iv. Describe how Offeror responds to emergency orders. 
 

The BELFOR National Call Center provides emergency dispatch services 24/7/365. 
Agents connect callers directly with the on-call manager in the BELFOR location nearest 
the loss who can immediately dispatch manpower and equipment to the scene.  

 
Responding emergency crews come prepared and equipped to implement immediate 
security measures, such as board-ups or shrink wrap for exposed areas, perimeter fencing, 
locks, lock in-out procedures, etc.   
 
Initial Assessment - From the very beginning, the project is a collaborative effort between 
BELFOR responders / Project Managers and the OMNIA Member’s emergency team. 
Initial on-site meetings and walkthroughs take place to make a preliminary assessment of 
needs for manpower, equipment, safety, accessibility, badging, priorities, etc. 
 
A loss assessment of the structure and specific damage types will be performed using 
standard procedures established by the Institute of Inspection Cleaning and Restoration 
Certification (IICRC).  
 
  • IICRC S500, Standard Guide for Professional Water Damage Restoration 
  • IICRC S520, Standard Guide for Professional Mold Remediation 
 
Members of BELFOR’s National Technical Services team contributed expertise to both of 
these IICRC standards in use today. 
 
 
As crews perform emergency mitigation procedures to stabilize the impacted facility, a 
walk-through with BELFOR team leaders and designated OMNIA Member personnel will 
take place to begin development of a full scope of damages. 
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Each event is evaluated to determine what is best for the type of facility impacted, type of 
peril, the type of operations unit affected and how best to minimize operational disruption.  
 
BELFOR team leaders will confer with the OMNIA Member from the outset to refine scope, 
decide on the approach that makes the most sense for that site and event, and develop a 
scope and timeline. 
 
Using information gathered from the initial walk through, the Project Manager will begin to 
develop the following: 

 
• Scope of damages write up 
• Statement of work 
• Priority Dry out Items 
• Relocation and work sustainability of Plant / Office personnel 
• Schedules and work hours 
• Number of personnel needed 
• Amount and type of equipment needed 
• Temporary needs, i.e. facilities, utilities, climate controls, roof covers, etc.  
• Parking 
• Preliminary budget, to be updated weekly 
 
The following key roles will be assigned as needed: 
• Senior Project Manager 
• Project Manager 
• On site safety officer 
• Preliminary Estimator 
• Reconstruction Supervisor 
• Restoration/ Water Supervisor 
• Contents Supervisor 
• Crew Leaders 
• Moisture Mapping Technician 
• Electronic, Machinery, Documents or HVAC Recovery Technicians 
 
The collection of this preliminary data may include a thorough onsite inspection using:  
environmental assessments, temperature / humidity evaluations, moisture content 
instrumentation, air quality evaluations,  particulate contamination, fungal and bacterial 
assessments, interviews with the OMNIA Member’s emergency team, Environmental 
Health & Safety (EH&S), Plant supervisors, Facilities Supervisors, Office managers.  
Collection may require review of drawings, schematics of the structure, tools, production 
lines, server rooms, offices documents, computer equipment, office FF&E, etc.  After 
analyzing this collected information, a standard for the OMNIA Member’s goals, 
expectations, required temperature/humidity levels, moisture levels, cleanliness, etc. will 
all need to be established. 
 
Emergency mitigation plan will be formulated to include: 
• Identify and evaluate health, safety, and risk issues 
• Establish very specific priorities of the OMNIA Member and Site 
• Determine protection levels for contents and equipment 
• Determine the extent of moisture intrusion 
• Assess structural materials 
• Evaluate the HVAC systems 
• Establish drying goals 
• Establish Power requirements/ Limitations 
• Determine the overall scope of the mitigation process 
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Based on this data, structural drying can begin. 
 
Emergency mitigation procedures may include: 
• Secure the building (board-up, fencing, roof cover, security) 
• Isolate and contain environmental Issues 
• Hazard Identification and mitigation 
• Asbestos and lead testing per UBC, EPA and OSHA requirements 
• Smoke ventilation, if applicable 
• Water extraction 
• Implement humidity & temperature controls 
• Structural drying & dehumidification 
• Winterization 
• Identify & isolate utilities 
• Identify structural issues (shoring, EMS Construction, Electrical, Plumbing, 
  debris removal) 
• Remove or protect HNW assets (block furniture, pack out art, electronics, 
  valuable papers) 
• Shrink wrap items 
• Corrosion control (electronics) 
• Isolate damaged areas & restrict access 
 
Construction emergency services may include: 
• Identify structural issues (failures, shoring, securing) 
• Engage engineering/ architectural/ City/ County IOR’s 
• Immediately erect temporary barriers to protect and isolate undamaged areas 
• Safe-off MEP (Mechanical, Electrical, Plumbing) 
• Build temporary entrances, ramps, stairs, for safe access 
• Roof structure, roof tarping, Glazing, Store fronts, Doors, etc. 
• Emergency reconstruction of framing, drywall, painting, flooring 
• Emergency TI/ Remodel of off-site temporary offices, plants, quarters  
 

v. Describe Offeror’s ability to meet service and warranty needs. 
 
Contractor warrants to Owner that all materials and equipment used in or incorporated into 
the Work will be of good quality, new, and free of liens, claims, and security interests of 
third parties; that all labor, installation, materials and equipment used or incorporated into 
the Work will be of good quality, installed in a good and workmanlike manner, and free 
from defects; and the Work will conform with the requirements of this Contract and all 
applicable codes. The foregoing Warranty shall commence on the date of the project’s 
completion and continue for a period of one (1) year. If required by Owner, Contractor shall 
furnish satisfactory evidence as to the kind and quality of materials and equipment. The 
Contractor’s warranty excludes remedy for damage or defect caused by abuse, 
modifications not executed by Contractor, improper or insufficient maintenance, improper 
operation or normal wear and tear and normal usage. All warranties are contingent upon 
full payment to the Contractor. 
 
“Emergency Services, Mold Remediation, and Dewatering Exclusions. Contractor does not 
provide either an express or an implied warranty for emergency services, mold 
remediation, and dewatering work. For mold remediation and dewatering work, 
Contractor’s work is complete: (i) upon a mold clearance testing of the work for mold 
remediation by an Industrial Hygienist or (ii) obtaining acceptable moisture levels for 
dewatering work with such test results subject to current industry standards and local 
environmental conditions. Any portion of Contractor's work that is subsequently found to 
be defective for its intended purpose that was performed under the direction of, in 
accordance with, or approved by, any such professional or their reports, testing or 

 
24



 

protocols, is not the liability or responsibility of Contractor. MCC’s sole recourse in such an 
event is to file a claim against the professional. MCC shall produce a copy of the Industrial 
Hygienist report to Contractor. EXCEPT FOR AS STATED ABOVE, CONTRACTOR 
MAKES NO REPRESENTATION OR WARRANTY AS TO THE IMPLIED WARRANTIES 
OF WORKMANLIKE CONSTRUCTION, HABITABILITY, FITNESS FOR A PARTICULAR 
PURPOSE, AND MERCHANTABILITY.” 
 

vi. Describe Offeror’s customer service/problem resolution process. Include hours of 
operation, number of services, etc. 

 
BELFOR is a 24/7/365 enterprise.  During the day, issues can be directed to your National 
Sales Manager, Gary Alexander. Issues after hours can be addressed through our 
BELFOR Call Center, who can reach out to interested parties on your behalf. 
 
Client satisfaction and the resolution of any issue related to a project are very important to 
BELFOR. Every loss is unique with its own special circumstances. Your assigned Sales 
Manager, Gary Alexander, will be tasked with resolving the issue within 48 hours with the 
appropriate parties. Once a plan of action is created to solve the defined problem, the 
Account Manager will usher the resolution process through to completion while keeping all 
parties informed of the resolution. If the issue cannot be solved by the BELFOR Account 
Manager, the problem will be escalated for resolution to higher levels of management 
through a defined structure - from Account Manager to General Manager to Regional 
Manager and to BELFOR Corporate. 

 
vii. Describe Offeror’s invoicing process. Include payment terms and acceptable methods of 

payments. Offerors shall describe any associated fees pertaining to credit cards/p-cards. 
 
Initial internal audit for compliance, external submission typically 30 to 4 days after 
completion of project.  Net 30.  Check, credit card and ACH all acceptable. 
 

viii. Describe the financial condition of Offeror. 
 
BELFOR has a strong balance sheet which allows us to maintain a consistent pace of 
operations on thousands of projects around the globe.  In 2018, BELFOR performed over 
147,000 projects worldwide. 
 

ix. Provide a website link in order to review website ease of use, availability, and capabilities 
related to ordering, returns and reporting. Describe the website’s capabilities and 
functionality. 
 
We are close to launching a client-facing customer portal that will run parallel with our 
BELFOR Compliance System (BCS). (BCS) is a fully customized software program that 
provides quality control and timeline adherence for all BELFOR projects. 

 The General Manager, Administration, Estimator/Project Manager will all use BCS 
daily to manage and track the status and progression of the project. Red flags appear 
when any key performance indicators (scope, budget, timeline) are outside of the set 
parameters. 
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 BCS requires real-time project progress updates.   
 

Key performance indicators include: Date & Time of Loss; Date & Time Received; 
Date & Time Contacted; Site Inspection Date & Time; End Inspection Date & Time; 
Inspected by (BELFOR Employee); Estimate Submitted Date; Estimate Approved; 
Actual Start Date & Time; End Job Date & Time; Date Projected Close; Work 
Completed – Ready For Final Invoice; Billed – Invoiced; and Paid In Full.  

 
 Personnel, equipment and consumable tracking forms are used in conjunction with 

BCS.  Equipment is tracked using an internal software system which allows us to 
check equipment. Email correspondence, photos and other documentation for the 
project are all captured.  

 The General Manager, Administration, Estimator/Project Manager will all use BCS 
daily  to manage and track the progression of the project to ensure QA/QC. 

x. Describe the Offeror’s safety record. 
 
BELFOR has an industry leading safety department with unlimited resources to 
protect our employees.  BELFOR has also been proactive reducing the cost per 
incident and lost days per incident significantly year after year with the goal of 
becoming the largest company with the lowest injury record among our 
competitors. 
 

xi. Include a letter from Offerors bonding agent regarding limits. 
 
See Bonding Letter, attached. 
 

xii. Provide any standard agreements Offeror requires Participating Public Agencies 
sign. 
 
See Work Authorization examples under Tab 7. 
Also, standard AIA forms are used for general contracting work. 
 

xiii. Provide any additional information relevant to this section.  
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3.0 SUPPLIER RESPONSE 

Supplier must supply the following information in order for the Principal Procurement 
Agency to determine Supplier’s qualifications to extend the resulting Master Agreement to 
Participating Public Agencies through OMNIA Partners, Public Sector. 

3.1 Company 

A. Brief history and description of Supplier.

BELFOR is the technical services leader in disaster recovery and property, as
well as a General Contractor, offering the most extensive network of resources
for commercial losses in the industry.

Founded in 1946, our 73-year history and vast experience over the years has
afforded us the opportunity to restore and repair of almost every type of
structure imaginable.  In 2018, BELFOR performed over 74,000 restoration
projects in North America and over 147,000 worldwide.  Regardless of the peril
or extent of damage, there is no doubt someone in the company who has
experienced a similar scenario who can assist or lead the project.

B. Total number and location of sales persons employed by Supplier.

139 Total.

Northeast – 57
Midwest – 32
West – 27
Southeast - 23

C. Number and location of support centers (if applicable) and location of
corporate office.

For support center information, see list of BELFOR offices below in 3.2
Question E.

Corporate Office: 185 Oakland Avenue, Suite 150
Birmingham, Michigan 48009 

D. Annual sales for the three previous fiscal years. 

Redacted

E. Submit FEIN and Dunn & Bradstreet report. 

FEIN: 84- 1309171

Dun & Bradstreet report: 84-2620338

See Dun & Bradstreet report, 
attached. 
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F. Describe any green or environmental initiatives or policies. 
 
All the companies in the BELFOR Group accept a special obligation to the 
environment and its protection. For this reason, we always apply the most 
environmentally-friendly and lowest-impact restoration method. 
 
BELFOR has been a member of the US Green Building Council since 2009.  
We are also affiliated and regularly attend meetings with related industry 
groups that have sustainability focuses, including BOMA, IFMA, and ASHRAE. 
 
Three (3) managers on our national team have attended LEED training and 
were APs at one time.  We are always looking for better ways to recycle, ship 
and transport more efficiently and work with chemical manufacturers and 
distributors to determine the most environmentally friendly restoration 
solutions that will accomplish our objectives. 
 
Other sustainability solutions we have implemented include: 
 
• To minimize environmental costs associated with shipping, BELFOR 

consolidates deliveries, utilizes electronic communications, and uses 
packaging/ shipping materials that are recyclable or reusable. 

• BELFOR’s entire vehicle fleet has been downsized to include the most 
efficient vehicles possible. We own various electric, hybrid and E-85 
vehicles and are experimenting with using them to supplement our fleet. 

• Management supports transportation sustainability by offering flexible 
hours, telecommuting, a compressed work week, teleconferencing, and 
video conferencing. 

• Most of our BELFOR offices recycle paper, plastics, and cardboard. 
 

G. Describe any diversity programs or partners supplier does business with and 
how Participating Agencies may use diverse partners through the Master 
Agreement.  Indicate how, if at all, pricing changes when using the diversity 
program. 
 
BELFOR typically self-performs 100% of emergency response, remediation 
and restoration work.  For reconstruction services, BELFOR typically 
subcontracts licensed trades and other services. The amount of work 
subcontracted varies widely based upon the scope of work.  
 
Should subcontracting be necessary, each BELFOR office maintains 
relationships with pre-qualified subcontractors in their local market, including 
HUB and MWBE firms. These would be prioritized if qualified to help our clients 
meet their supplier diversity goals. BELFOR may also use subcontractors 
already pre-approved by the OMNIA member, if desired. 

 
 

H. Describe any historically underutilized business certifications supplier holds 
and the certifying agency.  This may include business enterprises such as 
minority and women owned, small or disadvantaged, disable veterans, etc. 
 
N/A 
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I. Describe how supplier differentiates itself from its competitors. 
 
National resources with local presence – Network of 112 offices in the U.S., 
38 in Canada and over 300 total around the globe that respond for losses of 
all sizes in their local communities 
 
Comprehensive services line - including general construction and technical 
services, allowing us to take a loss from emergency response, restoration and 
remediation of the facility and vital contents and total build back 
 
Technical Services Division – Recognized leader in vital records recovery, 
electronics and machinery restoration 
 
Privately-held – Companies have come to realize that using smaller franchise 
operations may not provide the desired control over property damage costs, 
both tangible and intangible. Consistency of response and billing from a large, 
financially stable, non-franchise restoration company like BELFOR helps 
clients contain costs and effectively capture all pertinent insurance 
reimbursements. 
 

J. Describe any present or past litigation, bankruptcy or reorganization involving 
supplier. 
 
BELFOR USA Group, Inc. performs over 74,000 projects a year in North 
America. As with any large company, BELFOR occasionally becomes involved 
in legal matters. Nonetheless, we are not aware of any prior material 
contractual issues that would prevent us from completing our obligations under 
this RFP to Region 4 Education Service Center. 
 

K. Felony Conviction Notice: Indicate if the supplier 
 

a. Is a publicly held corporation and this reporting requirement is not 
applicable; 

 
N/A 

 
b. Is not owned or operated by anyone who has been convicted of a 

felony; or 
 

BELFOR USA Group, Inc. is not owned or operated by anyone who 
has been convicted of a felony. 

 
c. Is owned or operated by and individual(s) who has been convicted of 

a felony and provide the names and convictions. 
 

N/A 
 
L. Describe any debarment or suspension actions taken against supplier. 

 
BELFOR is not aware of any prior debarment or suspension actions that have 
been taken against us. 
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3.2 Distribution, Logistics 

A. Describe the full line of products and services offered by supplier.

Commercial Services

• Emergency Services 24-7-365
− Emergency Board-up / Shoring / Shrink Wrap 
− Water Extraction & Dehumidification 
− Corrosion Control 
− Safety Inspection & Evaluation 
− Selective Demolition 
− Site Containment 

• Water, Fire, Storm Damage Restoration
− Deodorization 
− Structural Dying/Desiccant Dehumidification 
− Air Duct Decontamination 
− Detailed Structural Cleaning 
− Contents Restoration 

• Reconstruction & Contracting
− Full-service General Construction 
− Interior Build-Out and Finishes 
− High-Rise, Historic and LEED-certified Reconstruction and 

Restoration 
• Mold Remediation

− Industry Leader in Developing Current Mold Remediation 
Standards 

− Environmental Control / Assessment 
− Common Sense Solutions 

• Vital Records Recovery
− Detailed Inventory/Secure Storage 
− Book, Document & Media Recovery 

• Electronics & Machinery Restoration
− Computer & Electronics Restoration 
− Manufacturing Equipment Rebuild 
− Data Recovery 
− Semiconductor Equipment 

• Environmental Services
− Site Remediation – Asbestos, Mold and Lead 
− Hazardous Waste Management 
− Spill Response 

• Consulting & Pre-Planning

B. Describe how supplier proposes to distribute the products/service nationwide.
Include any states where products and services will not be offered under the
Master Agreement, including U.S. Territories and Outlying Areas.

BELFOR can respond in all 50 states and U.S. Territories and outlying areas,
even if we have no local presence.  If outside a 50 mile radius of a local
BELFOR office, a determination will need to be made by the OMNIA member
and their insurance representatives as to whether the loss is large enough to
warrant the expense of mobilization.
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C. Describe how Participating Agencies are ensured they will receive the Master
Agreement pricing; include all distribution channels such as direct ordering,
retail or in-store locations, through distributors, etc.  Describe how Participating
Agencies verify and audit pricing to ensure its compliance with the Master
Agreement.

All clients of this contract would have made available to them all contract
details and pricing as part of said contract, via web-based media or a flash
drive overnighted at no charge.

If R. S. Means is utilized for estimating, it enables auditing by the client.

D. Identify all other companies that will be involved in processing, handling or
shipping the products/service to the end user.

Strong relationships with major national subcontractors and suppliers 
such as Lowes, Broner, Colman-Wolf, Ryder & Penske Trucking, 
Aggreko and Sunbelt Equipment ensure our clients receive quality 
service and fast, cost-effective response. Our agreement with 
Aggreko - the largest supplier of dehumidifiers, generators and 
temporary temperature control equipment in the world – gives us 
immediate access to additional equipment and specialty equipment.   

In our local markets as well as nationally, BELFOR pre-qualifies and 
have maintains partnerships with auxiliary service providers who 
provide 24/7/365 service.  Examples include scissor lift operators, 
demolition companies, dump truck and freezer truck resources, tree 
removal companies, fencing, plumbing, electrical, HVAC and security 
firms that provide emergency temporary services, etc. 

E. Provide the number, size and location of Supplier’s distribution facilities,
warehouses and retail network as applicable.

BELFOR USA Locations 
State Area Address #1 City State Zip Phone
AL Birmingham 2425 2nd Ave. South Birmingham AL 35233 205.458.9106
AL Mobile 132 East Interstate 65 Service Road N Mobile AL 36607 251.471.1115
AZ Phoenix 23610 N 20th Drive Phoenix AZ 85085 623.434.3333
AZ Tucson 3248 North Freeway Industrial Loop Tucson AZ 85705 520.408.6900
CA Bakersfield 3553 Landco Drive Bakersfield CA 93308 661.636.0760
CA Fresno 3461 W Holland Ave. Fresno CA 93722 559.244.0811
CA Los Angeles 2920 E. White Star Avenue Anaheim CA 92806 714.632.7685
CA Modesto 4713 Greenleaf Court Modesto CA 95356 209.236.1100
CA Palm Springs 870 Research Road Palm Springs CA 92262 760.832.6964
CA Riverside 3443 Durahart Street Riverside CA 92507 951.682.7000
CA Sacramento 3132 Dwight Road Elk Grove CA 95758 916.399.1865
CA San Diego 9060 Activity Road San Diego CA 92126 858.847.9886
CA San Fernando Valley 27 West Easy Street Simi Valley CA 93065 805.584.9905
CA San Francisco 2365 Industrial Pkwy West Hayward CA 94545 510.785.3473
CA San Jose 2297 Ringwood Avenue San Jose CA 95131 408.929.3473
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CA Santa Rosa 5793 Skylane Blvd. Santa Rosa CA 95403 707.687.1200
CO Colorado Springs 5735 Observation Court Colorado Springs CO 80916 719.447.0888
CO Denver 5085 Kalamath Street Denver CO 80221 303.425.9700
CT Wallingford 30 N Plains Industrial Road Wallingford CT 6492 203.949.8660
FL Fort Myers 28120 Hunters Ridge Blvd. Bonita Springs FL 34135 239.304.8787
FL Gainesville 4581 NW 6th Street Gainesville FL 32609 352.505.0889
FL Jacksonville 10416 New Berlin Road Jacksonville FL 32226 904.240.0082
FL Miami 2375 NW 70 Ave. Miami FL 33122 786.907.4130
FL Orlando 7100 TPC Drive Orlando FL 32822 407.856.6970
FL Pensacola 351 Creighton Road Pensacola FL 32504 850.476.5501
FL South Florida 1520 S. Powerline Road Deerfield Beach FL 33442 954.596.8989
FL Tampa 5433 W Crenshaw Street Tampa FL 33634 813.386.3473
GA Atlanta 2300 4th Street Tucker GA 30084 770.939.0128
GA West Atlanta 120 Interstate North Pkwy. Atlanta GA 30339 404-334-0010
GA Savannah 1000 Business Center Drive Savannah GA 31405 912.966.8093
HI Kona 73-4820 Kanalani Street Kailua-Kona HI 96740 808.327.9388
HI Maui 800 Eha Street Wailuku HI 96793 808.873.7183
HI Oahu 99-833 Iwaena Street Aiea HI 96701 808.486.9388
ID Boise 1100 Taylor Ave. Meridian ID 83642 208.321.4888
IL Chicago Northbrook 650 B Anthony Trail Northbrook IL 60062 847.205.0580
IL Chicago West 1509 Brook Drive Downers Grove IL 60515 630.953.8350
IL Southern Illinois 2000 North Illinois Street Swansea IL 62226 618.235.1931
IN Indianapolis 6205 Morenci Trail Indianapolis IN 46268 317.297.3443
IN Northwest Indiana 8267 Wright Street Merrillville IN 46410 219.641.3333
KS Kansas City 112 Greystone Ave. Kansas City KS 66103 913.371.8200
KS Wichita 100 West 61st Street Wichita KS 67219 316.260.4227
KY Louisville 2241 Ampere Drive Louisville KY 40299 502.893.7059
MD Baltimore 1500 Caton Center Drive Baltimore MD 21227 410.501.3475
MD Beltsville 12000 Indian Creek Court Beltsville MD 20705 301.937.6748
MA Boston 138 Bartlett Street Marlborough MA 1752 508.485.9780
MI Ann Arbor 2643 E. Michigan Avenue Ypsilanti MI 48198 734.994.7790
MI Birmingham 185 Oakland Avenue Birmingham MI 48009 248.594.1144
MI Fenton 3041 Thompson Road Fenton MI 48430 810.714.6262
MI Grand Rapids 571 Gordon Industrial Court Byron Center MI 49315 616.554.0855
MI Lansing 3421 James Phillips Drive Alaiedon Township MI 48864 517.827.4440
MI Livonia 28400 Schoolcraft Road Livonia MI 48150 734.261.7764
MI Macomb 24750 21 Mile Road Macomb Township MI 48042 586.949.2200
MI Troy 1282 Kirts Boulevard Troy MI 48084 248.269.7979
MN Minneapolis 12953 Eagle Creek Parkway Savage MN 55378 952.882.9495
MO St. Louis 616 Spirit Valley East Drive Chesterfield MO 63005 636.728.0580
NE Omaha 9855 S 140th Street Omaha NE 68138 402.891.1300
NV Lake Tahoe 128 Market Street Stateline NV 89449 775.588.4992
NV Las Vegas 2915 Coleman Street North Las Vegas NV 89032 702.933.6866
NV Reno 50 Artisan Means Way Reno NV 89511 775.424.3200
NH Nashua 3 Bud Way Nashua NH 3063 603.943.7680
NJ Northern New Jersey 50 W Ethel Road Piscataway Township NJ 8854 732.317.4500
NJ South Jersey 41 Twosome Drive Moorestown NJ 8057 856.866.0660
NM Albuquerque 6721 Edith Blvd NE Albuquerque NM 87113 505.342.1205
NY Albany 2 Industry Drive Waterford NY 12188 518.320.8333
NY Hudson Valley 280 Route 211 East Middletown NY 10940 845.360.2569
NY Long Island 60 Raynor Avenue Ronkonkoma NY 11779 631.964.8900
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NY New York City 58-17 59th Drive Maspeth NY 11378 646.340.1010
NY Westchester 75 Virginia Road White Plains NY 10603 914.798.1440
NC Asheville 3859 Sweeten Creek Road Arden NC 28704 828.687.6330
NC Charlotte 4800 F Sirius Lane Charlotte NC 28208 704.423.0444
NC Raleigh 2933 South Miami Boulevard Durham NC 27703 919.789.8510
NC Winston-Salem 1187 Shields Road Kernersville NC 27284 336.992.2252
OH Akron 79 Cuyahoga Falls Industrial Parkway Peninsula OH 44264 330.916.6468
OH Cincinnati 3187 Cunagin Drive Fairfield OH 45014 513.860.3111
OH Cleveland 1163 East 40th St. Cleveland OH 44114 216.331.5308
OH Columbus 7795 Corporate Boulevard Plain City OH 43064 614.873.6400
OK Oklahoma City 4132 Will Rogers Parkway Oklahoma City OK 73108 405.917.7067
OK Tulsa 7002 East 38th Street Tulsa OK 74145 918.622.7234
OR Bend 1117 SE Centennial Street Bend OR 97702 541.312.2500
OR Medford 2067 Cardinal Avenue Medford OR 97504 541.664.5454
OR Portland 12823 NE Airport Way Portland OR 97230 503.408.8880
OR Springfield 587 Shelley Street Springfield OR 97477 541.726.9905
PA Center City 444 North 3rd Street Philadelphia PA 19123 215.238.1136
PA Exton 410 Clover Mill Road Exton PA 19341 610.594.5566
PA Harrisburg 2780 Commerce Drive Middletown PA 17057 717.939.9090
PA Allentown 754 Roble Road Allentown PA 18109 484.488.3990
PA National 410 Clover Mill Road Exton PA 19341 610.594.5566
PA Pittsburgh 1100 Cuddy Lane Cuddy PA 15031 412.257.9997
SC Charleston 7629 Southrail Road North Charleston SC 29420 843.767.0711
SC Columbia 1147 A Walter Price Road Cayce SC 29033 803.772.9922
TN Bristol 90 Bristol College Drive Bristol TN 37620 423.968.5000
TN Chattanooga 4317 N Creek Road Chattanooga TN 37406 423.486.1980
TN Knoxville 10215 Upper Ridge Way Knoxville TN 37932 865.671.2662
TN Memphis 1656 Shelby Oaks Drive Memphis TN 38134 901.452.0251
TN Nashville 595 Stewarts Ferry Pike Nashville TN 37214 615.885.6577
TX Austin 11525-B Stonehollow Drive Austin TX 78758 512.610.3015
TX Belton 1206 W. Avenue O Belton TX 76513 254.939.1468
TX Corpus Christi 134 Heinsohn Road Corpus Christi TX 78407 361.504.0845
TX Dallas 15600 Trinity Boulevard Fort Worth TX 76155 972.975.1600
TX Fort Worth 2425 Blue Smoke Court South Fort Worth TX 76105 817.535.6793
TX Houston 8872 Fallbrook Drive Houston TX 77064 713.263.1194
TX San Antonio 12137 Valliant Street San Antonio TX 78216 210.399.3315
TX Waco 4820 I-35 Frontage Road Waco TX 76705 254.799.8400
UT Salt Lake City 870 Robinson Drive North Salt Lake UT 84054 801.936.1212
VA Richmond 2161 Tomlynn Street Richmond VA 23230 804.342.7444
VA Sterling 21300 Ridgetop Circle Sterling VA 20166 703.450.3900
VA Virginia Beach 909 Executive Court Chesapeake VA 23320 757.547.9400
WA Seattle 4320 South 131st Place Seattle WA 98168 206.632.0800
WA Spokane 10020 East Knox Avenue Spokane WA 99206 509.893.0001
WV Charleston 4756 Chimney Drive Charleston WV 25302 304.935.4840
WI Appleton 1760 Prospect Court Appleton WI 54914 920.358.3843
WI Milwaukee 2929 North 114th Street Wauwatosa WI 53222 414.476.3720
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BELFOR Canada Locations 
Office Address City Province Zip Office Phone #

Alberta #6-640 42nd Avenue NE Calgary AB T2E 7J9 403.215.5555
Alberta 17408 116th Avenue Edmonton AB T5S 2X2 780.455.5566
Alberta 250 24th Street N Lethbridge AB T1H 3T8 403.329.6146
Alberta #4-7812 49th Avenue Red Deer AB T4P 2B5 403.309.6920
British Columbia #102-30701 Simpson Road Abbotsford BC V2T 6Y7 604.756.5099
British Columbia #9-2998 Kilpatrick Avenue Courtenay BC V9N 8P1 1-250-338-9002
British Columbia #2-3012 Boys Road Duncan BC V9L 6W4 250.746.0228
British Columbia #1-1414 Hunter Court Kelowna BC V1X 6E6 250.860.9109
British Columbia 2301A McCullough Road Nanaimo BC V9S 4M9 250.756.9333
British Columbia #120-1552 S. Lyon Street Prince George BC V2N 1T2 250.562.6495
British Columbia 7677D 132nd Street Surrey BC V3W 4M8 604.599.9980
British Columbia 4216 Glanford Avenue Victoria BC V8Z 4B7 250.978.5556
British Columbia 3300 Bridgeway Street Vancouver BC V5K 1H9 604.432.1123
Manitoba 30 Plymouth Street Winnipeg MB R2X 2V7 204.774.8186
New Brunswick 57 Rue Sylvio Dieppe NB E1A 7X1 506.853.0006
New Brunswick 11 William Court Quispamsis NB E2E 4B1 506.847.4169
Newfoundland 61 Maple Valley Road Corner Brook NL A2H 6J3 709.785.5505
Newfoundland 176 Roe Avenue Gander NL A1V 1W6 709.651.4909
Newfoundland 30A Circular Road Labrador City NL A2V 2K5 1-709-944-6072
Newfoundland 170 McGettigan Boulevard Marystown NL A0E 2M0 709.279.3012
Newfoundland 145A McNamara Drive Paradise NL A1L 0A7 709.781.3264
Nova Scotia #15-51 Raddall Avenue Dartmouth NS B3B 1T6 902.860.2425
Ontario #1-4504 Rowsome Road East Brockville ON K6T 1A9 613.345.2098
Ontario 35 Hart Place Chatham ON N7M 5J4 519.355.1122
Ontario #3 - 44 Ditton Drive Hamilton ON L8W 0A9 905.387.0662
Ontario 1507 John Counter Blvd Kingston ON K7M 3L5 613.541.1122
Ontario 2045 Rogers Road Perth ON K7H 3P4 1-613-283-3993
Ontario 60 Enterprise Drive London ON N6N 1A7 519.652.1172
Ontario 6497 Edwards Blvd Mississauga ON L5T 2V2 905.564.5777
Ontario 75 Auriga Drive Ottawa ON K2E 7Z2 613.226.3112
Ontario #7-2020 20th Street East Owen Sound ON N4K 5P7 519.416.1122
Ontario 788 Phillip Street Sarnia ON N7T 1Z6 519.337.1122
Ontario 457 Douro Street Stratford ON N5A 3S9 519.271.1129
Ontario 55 Skagway Avenue Toronto ON M1M 3T9 416.269.0493
Ontario 1950 Halford Road RR #1 Windsor ON N9A 6J3 519.737.7117
Quebec #100-5353 Boulevard Thimens Ville-Saint-Laurent Quebec H4R 2H4 514.731.7736
Quebec 4040 Boulevard Poirier Saint-Laurent Quebec H4R 2A5 514.336.2921
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3.3 Marketing and Sales 

Please see BELFOR Marketing Plan below. 

A. Provide a detailed ninety-day plan beginning from award date of the Master
Agreement describing the strategy to immediately implement the Master
Agreement as supplier’s primary go to market strategy for Public Agencies to
supplier’s teams nationwide, to include, but not limited to:

B. Provide a detailed ninety-day plan beginning from award date of the Master
Agreement describing the strategy to market the Master Agreement to
current Participating Public Agencies, existing Public Agency customers of
Supplier, as well as to prospective Public Agencies nationwide immediately
upon award, to include, but not limited to:

BELFOR Proposed Marketing Plan

Roll-out - If awarded, an announcement and copy of our agreement will
immediately be sent out nationwide to our sales team, currently 139 strong,
explaining our relationship with Omni and the benefits of the OMNIA
program, both to BELFOR and for any public entity prospects with whom
they are in discussions.

Co-branded materials – Examples of co-branded materials currently being
used by several BELFOR offices are in the back of this tab. These will be
shared and encouraged by use with all offices wishing to participate.

Conference Participation - We are open to conference participation once we
understand which ones are most beneficial. If provided, we will display a sign
at our table that to let attendees know we are with OMNIA Partners.
Currently, we attend targeted state and local conferences for business,
facility directors, business directors and superintendents to promote it.

Direct Relationship Marketing - Our main form of promotion in New York is to
visit each individual entity, develop a working relationship with the
facility/business official and promote the benefits of the program - not just for
our services but for many products and services.  We hire retired school
officials for this purpose.  They often know the individuals at these public
entities and can relate to their everyday work pressures as they have lived it
themselves. This is a very close knit community and having one of their own
to commiserate with is highly effective.

BELFOR has direct marketing, network marketing, e-marketing, national
marketing, and local marketing campaigns of varying scale in place with a
variety of clients. BELFOR will work with OMNIA Partners to develop a
campaign that will be the most beneficial in educating potential users about
BELFOR and the benefits of utilizing OMNIA Partners and this restoration
services contract.

35



BELFORUSA Ι 185 Oakland Avenue, Ste. 150 Ι ph: 248.594.1144 Ι fx: 248-594-0646 
24/7 emergency hotline: 800.856.3333 Ι · www.belforusa.com 

C. Describe how Supplier will transition any existing Public Agency customers’
accounts to the Master Agreement available nationally through OMNIA
Partners, Public Sector.  Include a list of current cooperative contracts
(regional and national) Supplier holds and describe how the Master
Agreement will be positioned among the other cooperative agreements.

We are unable to provide a list of other Public Entity Coop contracts due to
confidentiality.

D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners,
Public Sector and agrees to provide permission for reproduction of such logo
in marketing communications and promotions.  Acknowledge that use of
OMNIA Partners, Public Sector logo will require permission for reproduction,
as well.

Agreed.

E. Confirm Supplier will be proactive in direct sales of Supplier’s goods and
services to Public Agencies nationwide and the timely follow up to leads
established by OMNIA Partners, Public Sector.  All sales materials are to use
the OMNIA Partners, Public Sector logo.  At a minimum, the Supplier’s sales
initiatives should communicate:

i. Master Agreement was competitively solicited and publicly awarded
by a Principal Procurement Agency

ii. Best government pricing

iii. No cost to participate

iv. Non-exclusive

We do this now as part of our current marketing efforts.  All
participating Belfor offices will be instructed as to the above and
sales materials for this purpose will have the OMNIA logo (with the
exception of general pre-printed items) (See attached flyers as
examples)

F. Confirm Supplier will train its national sales force on the Master Agreement.
At a minimum, sales training should include:

i. Key features of Master Agreement

ii. Working knowledge of the solicitation process

iii. Awareness of the range of Public Agencies that can utilize the
Master Agreement through OMNIA Partners, Public Sector

iv. Knowledge of benefits of the use of cooperative contracts

Participating Belfor offices will be so trained
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G. Provide the name, title, email and phone number for the person(s), who will
be responsible for:

i. Executive Support

Mike Yellen
Chief Operating Officer
kathryn.sesi@us.belfor.com
(248) 594-1144

ii. Marketing

Gary Alexander
Account Manager
gary.alexander@us.belfor.com
(631) 964-8900 Ext. 121

iii. Sales

Gary Alexander
Account Manager
gary.alexander@us.belfor.com
(631) 964-8900 Ext. 121

iv. Sales Support

Regina Stecher
Marketing Coordinator
regina.stecher@us.belfor.com
(631) 964-8900 Ext. 185

v. Financial Reporting

Gary Alexander
Account Manager
gary.alexander@us.belfor.com
(631) 964-8900 Ext. 121

vi. Accounts Payable

Tamra Reid
Controller
tamra.reid@us.belfor.com
(248) 502-1828

vii. Contracts

Paul Suchowski
Controller
paul.suchowski@us.belfor.com
(248) 594-1144
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H. Describe in detail how Supplier’s national sales force is structured, including 
contact information for the highest-level executive in charge of the sales 
team.

There are 139 salespeople located in local BELFOR offices across the 
country that each directly report to a regional manager or sales manager in 
their area.

I. Explain in detail how the sales teams will work with the OMNIA Partners, 
Public Sector team to implement, grow and service the national program. 

Where appropriate, BELFOR will promote OMNIA Partners.  In New York, we 
currently have two retired public entity officers who call on schools and 
municipalities to promote OMNIA and BELFOR’s services.  Other BELFOR 
offices around the country will be encouraged to participate using the New 
York model as a starting point.

J. Explain in detail how Supplier will manage the overall national program 
throughout the term of the Master Agreement, including ongoing coordination 
of marketing and sales efforts, timely new Participating Public Agency 
account set-up, timely contract administration, etc.

If awarded the contract, once executed, all Belfor offices will be informed of 
such award.  All participating offices will be educated with regard to 
promotion of the contract, execution of the projects and reporting 
requirements to OMNIA Partners. All of this will be overseen by the Belfor 
account manager.

K. State the amount of Supplier’s Public Agency sales for the previous fiscal 
year.  Provide a list of Supplier’s top 10 Public Agency customers, the total 
purchases for each for the previous fiscal year along with a key contact for 
each.

These reflect 2 year volume numbers.  The restoration industry fluctuates a 
lot due to national disasters and other factors from year to year.

Public Sector Sales (to the best of our ability to isolate them)

Redacted

Top 10 Public Sector Clients 

Name Contact Name Phone Number $ Volume 
  Redacted
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L. Describe Supplier’s information systems capabilities and limitations regarding
order management through receipt of payment, including description of
multiple platforms that may be used for any of these functions.

BELFOR has a very robust IT program and department that is heavily
involved in the continuous development of new and improved client
information programs.

As mentioned previously under Performance Capability, b) ix, we are close to
launching a client-facing customer portal that will run parallel with our
BELFOR Compliance System (BCS). BCS is a fully customized software
program that provides quality control and timeline adherence for all BELFOR
projects.

Currently for invoicing and reporting, JD Edwards software is used, which
allows for real time data look up and reporting.  The financial reports are run
monthly and accompany invoices.  Specialized reporting, per the client, is
generated as directed by the client and may be generated from several
components.

M. Provide the Contract Sales (as defined in Section 10 of the OMNIA Partners,
Public Sector Administration Agreement) that Supplier will guarantee each
year under the Master Agreement for the initial three years of the Master
Agreement (“Guaranteed Contract Sales”)

$.00 in year one 
$.00 in year two 
$.00 in year three 

To the extent Supplier guarantees minimum Contract Sales, the 
administration fee shall be calculated based on the greater of the actual 
Contract Sales and the Guaranteed Contract Sales. 

In 2019, Belfor did over $5 million in sales through the OMNIA contract.  We 
are hopeful we can continue that in the future.  However, disasters and 
construction projects are unpredictable making it difficult to give any 
guarantees of yearly business volume. 
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N. Even though it is anticipated many Public Agencies will be able to utilize the
Master Agreement without further formal solicitation, there may be
circumstances where Public Agencies will issue their own solicitations.  The
following options are available when responding to a solicitation for Products
covered under the Master Agreement.

i. Respond with Master Agreement pricing (Contract Sales reported to
OMNIA Partners, Public Sector).

ii. If competitive conditions require pricing lower than the standard
Master Agreement not-to-exceed pricing, Supplier may respond with
lower pricing through the Master Agreement.  If Supplier is awarded
the contract, the sales are reported as Contract Sales to OMNIA
Partners, Public Sector under the Master Agreement.

iii. Respond with pricing higher than Master Agreement only in the
unlikely event that the Public Agency refuses to utilize Master
Agreement (Contract Sales are not reported to OMNIA Partners,
Public Sector).

iv. If alternative or multiple proposals are permitted, respond with pricing
higher than Master Agreement, and include Master Agreement as
the alternate or additional proposal.

Detail Supplier’s strategies 
This runs counter to the purpose of the OMNIA contract.  If a public agency 
is getting solicitations they are fulfilling their legal obligation of getting 
quotes for a particular project and have no need or desire to participate in 
the OMNIA contract or, are unfamiliar with it.  In those cases we would 
educate the entity about OMNIA and encourage their participation in order 
to minimize the time and expense of obtaining further solicitations. 
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c) Qualification and Experience

i. Describe Offeror’s State and Federal regulatory expertise.

BELFOR strictly adheres to all industry standards as well as federal and state
government regulations. BELFOR also adheres to other various requirements as
mandated by both the Occupational Safety and Health Administration (OSHA)
and the Environmental Protection Agency (EPA).

We accept a special obligation to the environment, and go well beyond simple
compliance with all national and international environmental protection laws.

Several state governments are BELFOR clients.

ii. Describe Offeror’s FEMA compliance experience.

In the last few years, BELFOR teams have worked on hundreds of FEMA
reimbursement eligible projects and provided the required documentation and
paperwork for our clients. These have ranged from single NFIP eligible projects
through assisting major institutions.

All of our paperwork is designed to be audited. Project Managers are familiar with
the documentation and reporting requirements of insurance companies and
government agencies such as FEMA.

FEMA audit requests can be a moving target depending on the audit team and
there can be many challenges in working with FEMA auditors. We work closely
with our clients to help with FEMA reimbursements and participate in dispute
resolution processes as needed.

Since Hurricane Andrew in 1992, BELFOR has responded for our clients in every
major FEMA-declared disaster in North America, including Hurricane Sandy in
NYC. Our massive deployments of manpower and equipment in Texas, Florida,
Puerto Rico, St. John, St. Thomas and St. Croix for the 2017 hurricanes
showcase our ability to rapidly expand resources on a grand scale in response to
ever-increasing demands. BELFOR’s ability to ramp up with equipment and
manpower – from around the region, country and the world – is unequalled in the
industry.

iii. Describe any project management skills of key employees as well as overall
organizational strategies as it relates to project management.

See employee bios, attached.

iv. List any relationships with subcontractors or affiliates they intend to use when
providing services and identify if they meet minority-owned standards.

BELFOR typically self-performs 100% of emergency response, remediation and
restoration work.  BELFOR pre-qualifies and has long-standing relationships with
auxiliary service providers in each local market and national vendors who provide
24/7/365 service.  Chosen subcontractors will change on a case-by-case basis
depending on location and the work required.
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v. Provide a minimum of five (5) customer references relating to the products and 
services within this RFP. At least 1 customer reference should be from a public 
sector agency. Include entity name, contact name and title, contact phone and 
email, city, state, years serviced, description of services and annual volume. 

Redacted
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vi. Provide Offeror’s Proof of Insurance

See Certificate of Liability Insurance, attached.

vii. Provide any additional information relevant to this section.
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Gary Alexander 
National Account Manager 
BELFOR USA Group, Inc. 

PROFESSIONAL EXPERIENCE 
 
Gary Alexander joined BELFOR in 2010 as a National Account Manager over the New York region.  
He began his career in the restoration and construction industry in 1976, bringing over 40 years of 
experience to his role.  He specializes in consulting with clients to plan ahead in order to mitigate 
damage and expedite the recovery process after catastrophes such as fires, flooding, and storm 
damage.  

EDUCATION 
 
B.S., Psychology and Philosophy – College at Brockport, Sate University of New York 

LICENSES & CERTIFICATIONS 
 
CMRS – Certified Microbial Remediation Supervisor granted by the IAQ, the American Indoor Air 
Quality Council 
State of New York – Department of Labor – Mold Remediation Contractor 
Certified Continuing Education Instructor to licensees of the New York State Insurance Dept. 
Graduate of The American Drying Institute 

PROFESSIONAL AFFILIATIONS 
 
Association of Cleaners & Restorers (ASCR) 
The National Institute of Disaster Restoration 
Independent Insurance Agents and Brokers of New York (IIABNY) 
Institute of Real Estate Management (IREM) 
Building Owners and Managers Association (BOMA) 
The Risk Management Society (RIMS) 
Board Member of CAILI 
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MIKE YELLEN  

Chief Operating Officer 

BELFOR USA Group, Inc. 

 

PROFESSIONAL EXPERIENCE 

Started at Inrecon as a salesman to generate new business in Michigan. Opened Macomb, Michigan 

office around 1994 as General Manager and built up to a very profitable 6 million dollar office. Took 

Chicago office through a major restructuring that continues to be a very successful office for BELFOR 

today. Regional Manager for 10 offices in the Midwest region, averaging approximately 60 million 

dollars of business until becoming Chief Operating Officer, where he currently oversees numerous 

administrative, operational and reporting procedures for BELFOR’s North American offices. 

 

EDUCATION 

Oakland Community College – 2 years 

 

INDUSTRY ACTIVITY 

Risk Insurance Management Society (RIMS) 

Property Loss Research Bureau (PLRB) 

Various Insurance Agents Meetings 

 

COMMUNITY 

American Red Cross 

Holiday Meals on Wheels 

JARC 

JVS 
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d) Value Add 
 

i. Provide any additional information related to products and services Offeror proposes to 
enhance and add value to the Contract.  
 

 Distribution 
With 112 offices in the U.S., 38 in Canada and 111 locations in 22 additional countries, 
BELFOR is both globally focused and locally centered.  BELFOR teams are able to 
respond immediately in almost every major market in North America and many around 
the world.  This speed of response guarantees BELFOR will be on site to evaluate the 
situation and begin emergency mitigation to reduce damage and downtime.    

 
 Privately Held 

All locations are wholly-owned by BELFOR USA Ltd.; there are no franchise locations. 
This allows us to control quality and consistency of services nationwide and to mobilize 
resources effectively during area-wide disasters.  

 
 Personnel 

With over 3,100 full-time trained restoration professionals in North America and more 
than 7,000 worldwide, BELFOR brings a reservoir of talent and ability unequalled in 
the restoration industry.  

 
 Equipment 

BELFOR owns the largest fleet of restoration equipment in North America. Beyond the 
extensive inventories of equipment warehoused in all of our offices around the country, 
BELFOR has strategically developed a mobile fleet of response vehicles that can be 
deployed to augment local resources.  Mobile response vehicles include: 
• 50 Mobile Warehouses – 53’ tractor-trailers full of auxiliary drying equipment.  
• 18 National Extraction Trucks 
• 14 tractor-trailers (in addition to hundreds of smaller trucks and vans) which may 

be dispatched for document transportation services 
• 6 diesel-powered refrigerated trailers for freezing books and documents  
• 7 Mobile Vacuum Freeze Drying Chambers – for on-site vital records recovery 
• 2 Mobile Electronics Restoration Labs 
• 2 Mobile Command Centers – May be dispatched for catastrophe operations. Each 

generates their own power and has dedicated satellite towers and dishes, 32 
workstations, computer systems, internet access, and video conferencing. 

• Over 2,200 vehicles in the U.S. fleet alone 
 

Additional Equipment Resources 
 
BELFOR retains strong partnership with several national equipment and supply 
companies, including Lowes, Sunbelt and Aggreko.  Our agreement with Aggreko - the 
largest supplier of dehumidifiers, power generation and temporary temperature control 
equipment in the world – gives BELFOR immediate access to a large arsenal of additional 
equipment and specialty equipment.  
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 Projects Big & Small 
BELFOR provides service in the local community for all size projects. Even though we 
frequently perform multi-million dollar projects, the vast majority of local BELFOR 
projects are under $10,000. No matter the size of the problem, we are always available 
to consult with our clients at no charge on the best course of action for property damage. 

 
 Award-Winning General Contractor 

With more than 73 years of reconstruction experience, BELFOR USA Group, Inc., has 
an unmatched depth of resources and knowledge. BELFOR has been the #1 
Remodeling Company on the Top 500 U.S. Remodelers List since 2001 (National 
Association of the Remodeling Industry) and has received numerous awards that 
recognize excellence in the restoration industry, including Apex, Chrysalis and Phoenix 
Awards.  A complete list is available upon request. 

 Technical Leader 
BELFOR’s National Technology Division creates better products and methods for 
restoring facilities, machinery, electronics, and vital records. This results in higher 
efficiency and greater options for restoration, translating to faster recovery.   
 
Proprietary processes and cleaning agents ensure the specific needs of the client are 
met for the required cleaning and decontamination activities. 
 
Our full time R & D in Ismaning, Germany can develop specialized cleaning compounds 
and work processes to address unique situations. The R & D group is continually 
improving our cleaning processes to make them safer, more effective and 
environmentally friendly. 
 
Some of this division’s innovations include:  

 
• Developed hundreds of proprietary cleaning agents for specific applications 
• Anti-corrosives produced that don’t degrade metals 
• Mobilized freeze-drying technology  
• Soot Removal Film (SRF) 
• Restorative Ionized Air Wash, a process that utilizes the power of ionization, 

variable pressure and HEPA filtration to remove contaminants and dry wash 
valuable contents.  

 
 

 Vital Record Recovery Services 
BELFOR has been providing vital record recovery services since 1993. Every 
imaginable type of vital record has been restored by BELFOR’s Technical Services 
Division, including: books, documents, photos, tapes, slides, CDs, maps, 
blueprints, and museum and archival collections. 
 
Types of Media - BELFOR restores a full spectrum of vital records beyond paper 
books and documents, including: 
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Audiotapes Laser Discs Periodicals 
Books Library Material Photographs 
CDs/DVDs Manuscripts Plans 
Data Files Maps Slides 
Diskettes Microfiche Transparencies 
Documents  Microfilm Vellum 
Drawings Negatives Videotapes 
Files Paintings Vital Records 
Film Parchment X-Rays 

 
• BELFOR has proven to be unmatched in technical expertise. Our Technical 

Services Division, comprised of Certified Restorers, PhD chemists and other 
restoration professionals, the Technical Services team have created many 
superior products and recovery methods for all types of media. This results in 
higher efficiency and greater options for restoration, translating to better quality 
and faster recovery. 
 

• The experience and knowledge of these professionals has contributed to the 
overall knowledge and expertise of the vital records recovery industry. Some of 
this team’s innovation include a proprietary process to separate fused X-Ray films 
and true mobile vacuum freeze-drying technology for transport to disaster scenes. 

 
• This team also extensively researched and developed a proprietary dosage 

amount for gamma treatment. This dosage ensures complete elimination of all 
contaminants with the least amount of degradation to the items being treated. 

 
• BELFOR teams provide immediate emergency mitigation services, including 

security, pack-out, inventory and freezing of affected materials, as well as 
stabilization of the environment. 

 
 Electronics Restoration and Recovery 

Working on-site in dedicated labs, BELFOR technicians use the latest technology 
to ensure that inspection, decontamination and testing of all equipment is carried 
out to the highest standards. The use of static dissipative workstations and flooring, 
specially developed cleaning processes, and ultra- fast vacuum drying techniques 
are all ISO 9000 approved. Through close cooperation with manufacturers and 
service representatives, BELFOR can safeguard maintenance and warranty 
agreements. 

 
 

 Industrial Equipment Restoration 
From desktop computers and servers to power station control systems, BELFOR 
has developed a solution to prevent long-term damage for every conceivable 
contamination. BELFOR has successfully restored electronics used in all industry 
sectors including computers and servers of every possible size and type; 
telecommunications equipment; medical treatment and research equipment; 
semiconductor (front and back-end) equipment; scientific research equipment; 
control systems in nuclear and other power stations; manufacturing and production 
control systems; information satellite control systems; agriculture and food 
production equipment; and radar and control electronics on civil and military ships. 
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 Area-wide Disaster Response 
BELFOR’s ability to scale up and deploy a massive arsenal of personnel, equipment 
and scarce resources in area-wide disasters is unequalled in the industry.  Due to our 
vast network, BELFOR is uniquely qualified to respond to multiple commercial losses 
in the event of an area-wide emergency.  By scaling up quickly with additional 
resources from around the region, then around the continent and other countries, a 
large number of restoration projects can be performed simultaneously. 

 
BELFOR has responded in force to every major area-wide event in the country since 
Hurricane Andrew in 1993. After the three hurricanes in 2017, our massive 
deployments in Texas, Florida, Puerto Rico, St. John, St. Thomas and St. Croix 
showcased our ability to rapidly expand resources on a grand scale in response to 
ever-increasing demands. 
 
Having a National Large Loss Team and a Technical Services Division that can 
respond in area-wide emergencies, BELFOR offices are never closed or hindered in 
any way from servicing their local communities. Our clients can depend on BELFOR 
to respond to their local losses regardless of what else is going on in the industry.  

 
 

 BELFOR Subsidiaries 
BELFOR Environmental Services, Ductz International (Air Duct Cleaning), Hoodz 
(Restaurant Hood Cleaning) and BAMCOR (manufacturing equipment restoration) are 
examples of BELFOR-owned companies that can provide critical services in tandem 
with our restoration teams. BELFOR Environmental Services provides immediate 
response as well as non-emergency remediation for hazardous materials, chemical 
spills, lead paint and asbestos. 
 
A full list of our subsidiaries that add value by providing critical emergency services in 
tandem with our restoration teams include: 
 
• BELFOR Environmental, Inc. – Full service environmental services firm 

 
• DUCTZ North America LLC – HVAC disaster recovery and cleaning company 

 
• HOODZ North America, LLC – Restaurant hood cleaning company 

 
• The Property Group (TPG) – Janitorial services provider 

 
• BAMCOR – Machinery and Equipment Restoration 

 
• 1-800-WATER DAMAGE (a BELFOR Company) is one of the fastest growing 

cleaning and restoration franchises in the country. 
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ADDITIONAL REQUIRED DOCUMENTS 
(APPENDIX C) 
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Requested Confidentiality Exemptions

Page # Section Reasons for Exemption Trade Secret – Yes/No 
27 3.1 d. Annual Sales Private Company/Confidential 

Financial Information 
38-39 3.3 K Public Agency Sales & 

Top 10 Customers 
Private Company/Confidential 
Financial Information and 
Confidential Client 
Information 

66-71 3.0 E. Dunn & Bradstreet 
Report 

Private Company/ 
Confidential Financial 
Information 

74-75 2.c.v. Customer References Private Company/ 
Confidential Client 
Information 

78 2.c.v. COI Private Company/ 
Confidential Financial 
Information 

119 - 128 Tab 7 – Sample Agreements Proprietary Information Yes 
Page 1-4 Separate File on Flash Drive 

– 2019 BELFOR Rate Sheet
Proprietary Information Yes 

Page 141 BELFOR Company Org Chart Proprietary Information
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Appendix C, DOC # 5 

SPECIAL CONDITIONS 
The below clauses are applicable to the Offer; by Submitting a Sealed Proposal the Offeror is 
accepting these Special Conditions: 

Conflicts of Interest 

No employee, officer, or agent may participate in the selection, award, or administration of a 
contract supported by a FEMA award if he or she has a real or apparent conflict of interest. Such 
a conflict would arise when the employee, officer, or agent, any member of his or her immediate 
family, his or her partner, or an organization which employs or is about to employ any of these 
parties, has a financial or other interest in or a tangible personal benefit from a firm considered 
for award. 2 C.F.R. § 200.318(c)(1); See also Standard Form 424D, ¶ 7; Standard Form 424B, ¶ 
3.  
i. FEMA considers a “financial interest” to be the potential for gain or loss to the employee, officer,
or agent, any member of his or her immediate family, his or her partner, or an organization which
employs or is about to employ any of these parties as a result of the particular procurement. The
prohibited financial interest may arise from ownership of certain financial instruments or
investments such as stock, bonds, or real estate, or from a salary, indebtedness, job offer, or
similar interest that might be affected by the particular procurement. ii. FEMA considers an
“apparent” conflict of interest to exist where an actual conflict does not exist, but where a
reasonable person with knowledge of the relevant facts would question the impartiality of the
employee, officer, or agent participating in the procurement. c. Gifts. The officers, employees, and
agents of Region 4 ESC nor the Participating Public Agency (“NFE”) must neither solicit nor
accept gratuities, favors, or anything of monetary value from contractors or parties to
subcontracts. However, NFE’s may set standards for situations in which the financial interest is
de minimus, not substantial, or the gift is an unsolicited item of nominal value. 2 C.F.R. §
200.318(c)(1). d. Violations. The NFE’s written standards of conduct must provide for disciplinary
actions to be applied for violations of such standards by officers, employees, or agents of the
NFE. 2 C.F.R. § 200.318(c)(1). For example, the penalty for a NFE’s employee may be dismissal,
and the penalty for a contractor might be the termination of the contract.

Contractor Integrity 
A contractor must have a satisfactory record of integrity and business ethics. Contractors that are 
debarred or suspended as described in Chapter III, ¶ 6.d must be rejected and cannot receive 
contract awards at any level. 

Public Policy 

A contractor must comply with the public policies of the Federal Government and state, local 
government, or tribal government. This includes, among other things, past and current compliance 
with the:  
a. Equal opportunity and nondiscrimination laws
b. Five affirmative steps described at 2 C.F.R. § 200.321(b) for all subcontracting under contracts
supported by FEMA financial assistance; and FEMA Procurement Guidance June 21, 2016 Page
IV- 7
c. Applicable prevailing wage laws, regulations, and executive orders
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Affirmative Steps 

For any subcontracting opportunities, Contractor must take the following Affirmative steps: 

1. Placing qualified small and minority businesses and women's business enterprises on
solicitation lists;

2. Assuring that small and minority businesses, and women's business enterprises are solicited
whenever they are potential sources;

3. Dividing total requirements, when economically feasible, into smaller tasks or quantities to
permit maximum participation by small and minority businesses, and women's business
enterprises;

4. Establishing delivery schedules, where the requirement permits, which encourage participation
by small and minority businesses, and women's business enterprises; and

5. Using the services and assistance, as appropriate, of such organizations as the Small Business
Administration and the Minority Business Development Agency of the Department of
Commerce;

Federal Requirements 
Services issued under this contract may be in response to an emergency or disaster recovery 
situation and eligible for federal funding; Services issued in response to an emergency or disaster 
recovery situation are subject to and must comply with all federal requirements applicable to the 
funding. The remaining items below, located in this Special Conditions section, are activated and 
required when federal funding may be utilized. 

2 C.F.R. § 200.326 and 2 C.F.R. Part 200, Appendix II, Required Contract Clauses 

1. Termination for Convenience:

The right to terminate this Contract for the convenience of Region 4 ESC is retained by Region 4 
ESC. In the event of a termination for convenience by Region 4 ESC, Region 4 ESC shall, at least 
ten (10) calendar days in advance, deliver written notice of the termination for convenience to 
Contractor. Upon Contractor’s receipt of such written notice, Contractor immediately shall cease the 
performance of the Work and shall take reasonable and appropriate action to secure and protect the 
Work then in place. Contractor shall then be paid by Region 4 ESC, in accordance with the terms 
and provisions of the Contract Documents, an amount not to exceed the actual labor costs incurred, 
the actual cost of all materials installed and the actual cost of all materials stored at the project site 
or away from the project site, as approved in writing by Region 4 ESC but not yet paid for and which 
cannot be returned, and actual, reasonable and documented demobilization costs, if any, paid by 
Contractor and approved by Region 4 ESC in connection with the Scope of Work in place which is 
completed as of the date of termination by Region 4 ESC and that is in conformance with the Contract 
Documents, less all amounts previously paid for the Work. No amount ever shall be owed or paid to 
Contractor for lost or anticipated profits on any part of the Scope of Work not performed or for 
consequential damages of any kind.  

2. Equal Employment Opportunity:

Region 4 ESC highly encourages Contractors to implement Affirmative Action practices in their 
employment programs. This means Contractor should not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, pregnancy, sexual orientation, 
political belief or affiliation, age, disability or genetic information.  
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During the performance of this contract, the contractor agrees as follows: 

(1) The contractor will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will
take affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following: Employment, upgrading,
demotion, or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment, notices
to be provided by the contracting officer setting forth the provisions of this nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the contractor, state that all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed, or
disclosed the compensation of the employee or applicant or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee's essential job functions
discloses the compensation of such other employees or applicants to individuals who do not
otherwise have access to such information, unless such disclosure is in response to a formal
complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including an
investigation conducted by the employer, or is consistent with the contractor's legal duty to furnish
information.

(4) The contractor will send to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract or understanding, a notice to be provided by the
agency contracting officer, advising the labor union or workers' representative of the contractor's
commitments under section 202 of Executive Order 11246 of September 24, 1965, and shall post
copies of the notice in conspicuous places available to employees and applicants for employment.

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965,
and of the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the contracting agency and
the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

(7) In the event of the contractor's non-compliance with the nondiscrimination clauses of this contract
or with any of such rules, regulations, or orders, this contract may be canceled, terminated or
suspended in whole or in part and the contractor may be declared ineligible for further Government
contracts in accordance with procedures authorized in Executive Order 11246 of September 24,
1965, and such other sanctions may be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.

(8) The contractor will include the provisions of paragraphs (1) through (8) in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions
will be binding upon each subcontractor or vendor. The contractor will take such action with respect
to any subcontract or purchase order as may be directed by the Secretary of Labor as a means of
enforcing such provisions including sanctions for noncompliance: Provided, however, that in the
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event the contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
vendor as a result of such direction, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

3. “During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant
for employment because of race, color, religion, sex, or national origin. The
contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without
regard to their race, color, religion, sex, or national origin. Such action shall
include, but not be limited to the following: Employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the contractor, state that all qualified applicants
will receive considerations for employment without regard to race, color,
religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding, a notice to be provided advising the said labor
union or workers' representatives of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246
of September 24, 1965, and of the rules, regulations, and relevant orders
of the Secretary of Labor.

(5) The contractor will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, and by rules, regulations,
and orders of the Secretary of Labor, or pursuant thereto, and will permit
access to his books, records, and accounts by the administering agency
and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the
nondiscrimination clauses of this contract or with any of the said rules,
regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the contractor may be declared
ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in
Executive Order 11246 of September 24, 1965, and such other sanctions
as may be imposed and remedies invoked as provided in Executive Order
11246 of September 24, 1965, or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law.

(7) The contractor will include the portion of the sentence immediately
preceding paragraph (1) and the provisions of paragraphs (1) through (7)
in every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to section
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204 of Executive Order 11246 of September 24, 1965, so that such 
provisions will be binding upon each subcontractor or vendor. The 
contractor will take such action with respect to any subcontract or purchase 
order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance: Provided, however, 
That in the event a contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of such direction by the 
administering agency the contractor may request the United States to enter 
into such litigation to protect the interests of the United States.” 

4. Davis Bacon Act and Copeland Anti-Kickback Act.

a. Applicability of Davis-Bacon Act. The Davis-Bacon Act only applies to the
emergency Management Preparedness Grant Program, Homeland Security Grant
Program, Nonprofit Security Grant Program, Tribal Homeland Security Grant
Program, Port Security Grant Program, and Transit Security Grant Program. It
does not apply to other FEMA grant and cooperative agreement programs,
including the Public Assistance Program.

b. All prime construction contracts in excess of $2,000 awarded by non-Federal
entities must include a provision for compliance with the Davis-Bacon Act (40
U.S.C. §§ 3141-3144 and 3146-3148) as supplemented by Department of Labor
regulations at 29 C.F.R. Part 5 (Labor Standards Provisions Applicable to
Contracts Covering Federally Financed and Assisted Construction)). See 2
C.F.R. Part 200, Appendix II, ¶ D.

c. In accordance with the statute, contractors must be required to pay wages to
laborers and mechanics at a rate not less than the prevailing wages specified in
a wage determination made by the Secretary of Labor. In addition, contractors
must be required to pay wages not less than once a week.

d. The non-Federal entity must place a copy of the current prevailing wage
determination issued by the Department of Labor in each solicitation. The
decision to award a contract or subcontract must be conditioned upon the
acceptance of the wage determination. The non-Federal entity must report all
suspected or reported violations to the Federal awarding agency.

e. In contracts subject to the Davis-Bacon Act, the contracts must also include a
provision for compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. §
3145), as supplemented by Department of Labor regulations at 29 C.F.R. Part 3
(Contractors and Subcontractors on Public Building or Public Work Financed in
Whole or in Part by Loans or Grants from the United States). The Copeland Anti-
Kickback Act provides that each contractor or subrecipient must be prohibited
from inducing, by any means, any person employed in the construction,
completion, or repair of public work, to give up any part of the compensation to
which he or she is otherwise entitled. The non-Federal entity must report all
suspected or reported violations to FEMA.

f. The regulation at 29 C.F.R. § 5.5(a) does provide the required contract clause that
applies to compliance with both the Davis-Bacon and Copeland Acts. However, as
discussed in the previous subsection, the Davis-Bacon Act does not apply to Public
Assistance recipients and subrecipients. In situations where the Davis-Bacon Act
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does not apply, neither does the Copeland “Anti-Kickback Act.” However, for 
purposes of grant programs where both clauses do apply, FEMA requires the 
following contract clause: 

“Compliance with the Copeland “Anti-Kickback” Act. 

(1) Contractor. The contractor shall comply with 18 U.S.C. § 874, 40U.S.C.
§ 3145, and the requirements of 29 C.F.R. pt. 3 as may be applicable,
which are incorporated by reference into this contract.

(2) Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clause above and such other clauses as the FEMA may by
appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The
prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses
(3) Breach. A breach of the contract clauses above may be grounds for
termination of the contract, and for debarment as a contractor and
subcontractor as provided in 29 C.F.R. § 5.12.”

5. Contract Work Hours and Safety Standards Act.

a. Applicability: This requirement applies to all FEMA grant and cooperative
agreement programs.

b. Where applicable (see 40 U.S.C. § 3701), all contracts awarded by the non-Federal
entity in excess of $100,000 that involve the employment of mechanics or laborers
must include a provision for compliance with 40 U.S.C. §§ 3702 and 3704, as
supplemented by Department of Labor regulations at 29 C.F.R. Part 5. See 2 C.F.R.
Part 200, Appendix II, ¶ E.

c. Under 40 U.S.C. § 3702, each contractor must be required to compute the wages of
every mechanic and laborer on the basis of a standard work week of 40 hours. Work
in excess of the standard work week is permissible provided that the worker is
compensated at a rate of not less than one and a half times the basic rate of pay for
all hours worked in excess of 40 hours in the work week.

d. The requirements of 40 U.S.C. § 3704 are applicable to construction work and
provide that no laborer or mechanic must be required to work in surroundings or
under working conditions which are unsanitary, hazardous or dangerous. These
requirements do not apply to the purchases of supplies or materials or articles
ordinarily available on the open market, or contracts for transportation or
transmission of intelligence.

e. The regulation at 29 C.F.R. § 5.5(b) provides the required contract clause
concerning compliance with the Contract Work Hours and Safety Standards Act:

“Compliance with the Contract Work Hours and Safety Standards Act. 

(1) Overtime requirements. No contractor or subcontractor contracting for
any part of the contract work which may require or involve the employment
of laborers or mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed on such work
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to work in excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in 
such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event
of any violation of the clause set forth in paragraph (1) of this section the
contractor and any subcontractor responsible therefor shall be liable for
the unpaid wages. In addition, such contractor and subcontractor shall be
liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for
liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (1) of
this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required
by the clause set forth in paragraph (1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The (write in
the name of the Federal agency or the loan or grant recipient) shall upon
its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys
payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held by the same prime
contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2) of
this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1) through (4) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1) through (4) of
this section.”

6. Rights to Inventions Made Under a Contract or Agreement.

a. Stafford Act Disaster Grants. This requirement does not apply to the Public
Assistance, Hazard Mitigation Grant Program, Fire Management Assistance
Grant Program, Crisis Counseling Assistance and Training Grant Program,
Disaster Case Management Grant Program, and Federal Assistance to Individuals
and Households – Other Needs Assistance Grant Program, as

FEMA awards under these programs do not meet the definition of “funding agreement.” 

b. If the FEMA award meets the definition of “funding agreement” under 37 C.F.R.
§ 401.2(a) and the non-Federal entity wishes to enter into a contract with a small business firm or
nonprofit organization regarding the substitution of parties, assignment or performance of
experimental, developmental, or research work under that “funding agreement,” the non-Federal
entity must comply with the requirements of 37 C.F.R. Part 401 (Rights to Inventions Made by
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Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and 
Cooperative Agreements), and any implementing regulations issued by FEMA.  See 2 C.F.R. Part 
200, Appendix II, ¶ F. 

c. The regulation at 37 C.F.R. § 401.2(a) currently defines “funding agreement” as
any contract, grant, or cooperative agreement entered into between any Federal
agency, other than the Tennessee Valley Authority, and any contractor for the
performance of experimental, developmental, or research work funded in whole or
in part by the Federal government. This term also includes any assignment,
substitution of parties, or subcontract of any type entered into for the performance
of experimental, developmental, or research work under a funding agreement as
defined in the first sentence of this paragraph.

7. Clean Air Act and the Federal Water Pollution Control Act. Contracts of amounts in excess of
$150,000 must contain a provision that requires the contractor to agree to comply with all
applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42 U.S.C.

§§ 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. §§ 1251-
1387). Violations must be reported to FEMA and the Regional Office of the Environmental
Protection Agency. See 2 C.F.R. Part 200, Appendix II, ¶ G.

a. The following provides a sample contract clause concerning compliance for
contracts of amounts in excess of $150,000:

“Clean Air Act 

(1) The contractor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C.

§ 7401 et seq.

(2) The contractor agrees to report each violation to the (name of the
state agency or local or Indian tribal government) and understands and
agrees that the (name of the state agency or local or Indian tribal
government) will, in turn, report each violation as required to assure
notification to the (name of recipient), Federal Emergency Management
Agency, and the appropriate Environmental Protection Agency Regional
Office.

(3) The contractor agrees to include these requirements in each
subcontract exceeding $150,000 financed in whole or in part with Federal
assistance provided by FEMA.

Federal Water Pollution Control Act 

(1) The contractor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Federal Water Pollution Control Act,
as amended, 33 U.S.C. 1251 et seq.

(2) The contractor agrees to report each violation to the (name of the state
agency or local or Indian tribal government) and understands and agrees
that the (name of the state agency or local or Indian tribal government) will,
in turn, report each violation as required to assure notification to the (name
of recipient), Federal Emergency Management Agency, and the appropriate
Environmental Protection Agency Regional Office.
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(3) The contractor agrees to include these requirements in each
subcontract exceeding $150,000 financed in whole or in part with Federal
assistance provided by FEMA.”

8. Debarment and Suspension.

a. Applicability: This requirement applies to all FEMA grant and cooperative agreement
programs. 

b. Non-federal entities and contractors are subject to the debarment and suspension
regulations implementing Executive Order 12549, Debarment and Suspension
(1986) and Executive Order 12689, Debarment and Suspension (1989) at 2 C.F.R.
Part 180 and the Department of Homeland Security’s regulations at 2 C.F.R. Part
3000 (Non procurement Debarment and Suspension).

c. These regulations restrict awards, subawards, and contracts with certain parties
that are debarred, suspended, or otherwise excluded from or ineligible for
participation in Federal assistance programs and activities. See 2 C.F.R. Part 200,
Appendix II, ¶ H; and Procurement Guidance for Recipients and Subrecipients
Under 2 C.F.R. Part 200 (Uniform Rules): Supplement to the Public Assistance
Procurement Disaster Assistance Team (PDAT) Field Manual Chapter IV, ¶ 6.d,
and Appendix C, ¶ 2 [hereinafter PDAT Supplement]. A contract award must not
be made to parties listed in the SAM Exclusions. SAM Exclusions is the list
maintained by the General Services Administration that contains the names of
parties debarred, suspended, or otherwise excluded by agencies, as well as parties
declared ineligible under statutory or regulatory authority other than Executive
Order 12549. SAM exclusions can be accessed at www.sam.gov. See 2 C.F.R. §
180.530; PDAT Supplement, Chapter IV, ¶ 6.d and Appendix C, ¶ 2.

d. In general, an “excluded” party cannot receive a Federal grant award or a contract
within the meaning of a “covered transaction,” to include subawards and
subcontracts. This includes parties that receive Federal funding indirectly, such as
contractors to recipients and subrecipients. The key to the exclusion is whether
there is a “covered transaction,” which is any non-procurement transaction (unless
excepted) at either a “primary” or “secondary” tier. Although “covered transactions”
do not include contracts awarded by the Federal Government for purposes of the
non-procurement common rule and DHS’s implementing regulations, it does
include some contracts awarded by recipients and subrecipient.

e. Specifically, a covered transaction includes the following contracts for goods or
services:

(1) The contract is awarded by a recipient or subrecipient in the amount of
at least $25,000.

(2) The contract requires the approval of FEMA, regardless of amount.

(3) The contract is for federally required audit services.

(4) A subcontract is also a covered transaction if it is awarded by the
contractor of a recipient or subrecipient and requires either the approval of
FEMA or is in excess of $25,000.

d. The following provides a debarment and suspension clause. It incorporates an
optional method of verifying that contractors are not excluded or disqualified:
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“Suspension and Debarment 

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180
and 2 C.F.R. pt. 3000. As such the contractor is required to verify that none
of the contractor, its principals (defined at 2 C.F.R. § 180.995), or its affiliates
(defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R.

§ 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C and must include a requirement to comply with these regulations in any
lower tier covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by
(insert name of subrecipient). If it is later determined that the contractor
did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C, in addition to remedies available to (name of state agency
serving as recipient and name of subrecipient), the Federal Government
may pursue available remedies, including but not limited to suspension
and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2
C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout
the period of any contract that may arise from this offer. The bidder or proposer further agrees to
include a provision requiring such compliance in its lower tier covered transactions.”

9. Byrd Anti-Lobbying Amendment.

a. Applicability: This requirement applies to all FEMA grant and cooperative agreement
programs. 

b. Contractors that apply or bid for an award of $100,000 or more must file the required
certification. See 2 C.F.R. Part 200, Appendix II, ¶ I; 44 C.F.R. Part 18; PDAT
Supplement, Chapter IV, 6.c; Appendix C, ¶ 4.

c. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant or any other award covered by 31 U.S.C. §
1352. Each tier must also disclose any lobbying with non-Federal funds that takes
place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the non-Federal award.  See PDAT Supplement,
Chapter IV, ¶ 6.c and Appendix C, ¶ 4.

d. The following provides a Byrd Anti-Lobbying contract clause:

“Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended) 

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. 
Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to 
pay any person or organization for influencing or attempting to influence an officer or employee of 
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Name and Title of Contractor’s Authorized Official 

Date” 

10. Procurement of Recovered Materials.

a. Applicability: This requirement applies to all FEMA grant and cooperative
agreement programs.

b. A non-Federal entity that is a state agency or agency of a political subdivision of a
state and its contractors must comply with Section 6002 of the Solid Waste
Disposal Act, Pub. L. No. 89-272 (1965) (codified as amended by the Resource
Conservation and Recovery Act at 42 U.S.C. § 6962). See 2 C.F.R. Part 200,
Appendix II, ¶ J; 2 C.F.R. § 200.322; PDAT Supplement, Chapter V, ¶ 7.

c. The requirements of Section 6002 include procuring only items designated in
guidelines of the EPA at 40 C.F.R. Part 247 that contain the highest percentage of
recovered materials practicable, consistent with maintaining a satisfactory level of
competition, where the purchase price of the item exceeds $10,000 or the value of
the quantity acquired by the preceding fiscal year exceeded $10,000; procuring
solid waste management services in a manner that maximizes energy and resource
recovery; and establishing an affirmative procurement program for procurement of
recovered materials identified in the EPA guidelines.

d. The following provides the clause that a state agency or agency of a political
subdivision of a state and its contractors can include in contracts meeting the
above contract thresholds:

“(1) In the performance of this contract, the Contractor shall make maximum use of products 
containing recovered materials that are EPA- designated items unless the product cannot be 
acquired— 

(i) Competitively within a timeframe providing for compliance
with the contract performance schedule;

(ii) Meeting contract performance requirements; or

(iii) At a reasonable price.

(2) Information about this requirement, along with the list of EPA- designate items, is
available at EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program.”

11. Additional FEMA Requirements.

a. The Uniform Rules authorize FEMA to require additional provisions for non-
Federal entity contracts. FEMA, pursuant to this authority, requires or
recommends the following:

Paul Suchowski, Controller

January 3, 2020
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b. Changes.

To be eligible for FEMA assistance under the non-Federal entity’s FEMA grant or cooperative 
agreement, the cost of the change, modification, change order, or constructive change must be 
allowable, allocable, within the scope of its grant or cooperative agreement, and reasonable for the 
completion of project scope. FEMA recommends, therefore, that a non-Federal entity include a 
changes clause in its contract that describes how, if at all, changes can be made by either party to 
alter the method, price, or schedule of the work without breaching the contract. The language of 
the clause may differ depending on the nature of the contract and the end-item procured. 

c. Access to Records.

All non-Federal entities must place into their contracts a provision that all contractors and their 
successors, transferees, assignees, and subcontractors acknowledge and 
agree to comply with applicable provisions governing Department and FEMA access to records, 
accounts, documents, information, facilities, and staff. See DHS Standard Terms and Conditions, 
v 3.0, ¶ XXVI (2013). 

d. The following provides a contract clause regarding access to records:

“Access to Records. The following access to records requirements apply to this contract: 

(1) The contractor agrees to provide (insert name of state agency or local
or Indian tribal government), (insert name of recipient), the FEMA
Administrator, the Comptroller General of the United States, or any of
their authorized representatives access to any books, documents,
papers, and records of the Contractor which are directly pertinent to this
contract for the purposes of making audits, examinations, excerpts, and
transcriptions.

(2) The Contractor agrees to permit any of the foregoing parties to
reproduce by any means whatsoever or to copy excerpts and transcriptions
as reasonably needed.

(3) The contractor agrees to provide the FEMA Administrator or his
authorized representatives access to construction or other work sites
pertaining to the work being completed under the contract.”

12. DHS Seal, Logo, and Flags.

a. All non-Federal entities must place in their contracts a provision that a contractor
shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses
of DHS agency officials without specific FEMA pre-approval. See DHS Standard
Terms and Conditions, v 3.0, ¶ XXV (2013).

b. The following provides a contract clause regarding DHS Seal, Logo, and Flags:
“The contractor shall not use the DHS seal(s), logos, crests, or reproductions of
flags or likenesses of DHS agency officials without specific FEMA pre-
approval.”

13. Compliance with Federal Law, Regulations, and Executive Orders.

a. All non-Federal entities must place into their contracts an acknowledgement that
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FEMA financial assistance will be used to fund the contract along with the 
requirement that the contractor will comply with all applicable federal law, 
regulations, executive orders, and FEMA policies, procedures, and directives. 

b. The following provides a contract clause regarding Compliance with Federal Law,
Regulations, and Executive Orders: “This is an acknowledgement that FEMA
financial assistance will be used to fund the contract only. The contractor will
comply will all applicable federal law, regulations, executive orders, FEMA
policies, procedures, and directives.”

14. No Obligation by Federal Government.

a. The non-Federal entity must include a provision in its contract that states that the
Federal Government is not a party to the contract and is not subject to any
obligations or liabilities to the non-Federal entity, contractor, or any other party
pertaining to any matter resulting from the contract.

b. The following provides a contract clause regarding no obligation by the Federal
Government: “The Federal Government is not a party to this contract and is not
subject to any obligations or liabilities to the non-Federal entity, contractor, or any
other party pertaining to any matter resulting from the contract.”

15. Program Fraud and False or Fraudulent Statements or Related Acts.

a. The non-Federal entity must include a provision in its contract that the contractor
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to its actions pertaining to the contract.

b. The following provides a contract clause regarding Fraud and False or Fraudulent
or Related Acts: “The contractor acknowledges that 31 U.S.C. Chap. 38
(Administrative Remedies for False Claims and Statements) applies to the
contractor’s actions pertaining to this contract.”

Additional contract clauses per 2 C.F.R. § 200.325 

For applicable construction/reconstruction/renovation and related services: A payment and 
performance bond are both required for 100 percent of the contract price. A “performance bond” is 
one executed in connection with a contract to secure fulfillment of all the contractor’s obligations 
under such contract. A “payment bond” is one executed in connection with a contract to assure 
payment as required by law of all persons supplying labor and material in the execution of the work 
provided in the contract. 
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Appendix C, DOC # 6 

QUESTIONNAIRE 

Please provide responses to the following questions that address your company’s operations, 
organization, structure and processes for providing products and services. 

1. Diversity Programs
• Do you currently have a diversity program or any diversity partners that you do

business with?         Yes   No
(If the answer is yes, attach a statement detailing the structure of your program, along with
a list of your diversity alliances and a copy of their certifications.)

2. Diverse Vendor Certification Participation
Region 4 ESC encourages the use of under-utilized businesses (HUB), minority and women
business enterprises (MWBE), and small and/or disadvantages business enterprises (SBE) 
both as prime and subcontractors. Offerors shall indicate below whether or not they and/or any 
of their subcontractors (and if so which) hold certification in any of the classified areas and 
include proof of such certification with their response. 

a. Minority Women Business Enterprise
Respondent certifies that this firm is an MWBE                        Yes No 
List certifying agency:   _______________________________________________

b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)
Respondent certifies that this firm is a SBE or DBE                                Yes No 
List certifying agency:   _______________________________________________

c. Historically Underutilized Businesses (HUB)
  Respondent certifies that this firm is a HUB        Yes   No 

            List certifying agency:   _______________________________________________ 

d. Historically Underutilized Business Zone Enterprise (HUBZone)
            Respondent certifies that this firm is a HUBZone Yes   No 

 List certifying agency:   _______________________________________________ 

e. Other
Respondent certifies that this firm is a recognized diversity   Yes   No 
certificate holder        
List certifying agency: _______________________________________________ 

3. Has Offeror made and is Offeror committed to continuing to take all affirmative steps set forth in 2
CFR 200.321 as it relates to the scope of work outlined in this solicitation?   Yes   No

X

X

X

X

X

X

X
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SAMPLE AGREEMENTS

          (REDACTED)
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Case Study:  ELLET HIGH SCHOOL
 Akron, Ohio
Loss Event: Fire 
Damage:  Fire and smoke damage in classrooms, hallway and elevator.  

THE PROBLEM
On a late Saturday evening, a two-alarm fire started in Ellet High School. Although 
firefighters were able to extinguish the fire quickly, structural and smoke damage 
affected nine classrooms, two hallways, and elevators. The most significant 
damage was found in the woodshop or carpentry classroom that houses the 
Construction program of the school’s College and Career Education curriculum.

THE SOLUTION
BELFOR quickly mobilized 20-plus workers to stabilize the environment, perform 
emergency services and get the classrooms back in operation so that students did 
not have to be relocated to another school. 

After crews completed initial water extraction, demolition and cleanup, several 
containment walls were built so classes could resume while renovations and 
recovery efforts were underway. The age of the school led to multiple code 
upgrades and environmental challenges.

Within two weeks, all nine classrooms and common areas were back in service. 
Additional electrical and structural repairs were made to the carpentry classroom.  

At the request of school district administration, BELFOR worked closely with Ellet  
High School students in the Construction program to provide them with real-life 
project experience. The students were able to draft construction plans and help 
with the rebuild.

24/7 Emergency Number
800-856-3333

Commercial Services

Residential Services
Smoke  and Soot Removal | Water Extraction | Structural Dehumidification 
Structural Cleaning & Decontamination | Mold Remediation | Environmental Services
Contents Restoration | Document and Media Recovery | Electronics Restoration  
Reconstruction Services 

Fire Restoration | Water Extraction | Structural Cleaning & Decontamination | Dehumidification
Mold Remediation | Corrosion Control | Smoke and Soot Removal | Structural Shrink Wrap 
Contents Restoration | Document and Media Recovery | Electronics Restoration
Equipment and Machinery Repair & Rebuild | Environmental Services
Semiconductor Services | Total Reconstruction Services |  Consulting Services 

Corporate Headquarters:
185 Oakland Ave., Suite 150
Birmingham, MI  48009-3433
Toll Free: 888.421.4111
Direct : 248.594.1144  
www.belfor.com

“My carpentry shop was very unfortunate to have 
a fire during the second week of school. BELFOR 
Property Restoration was chosen for the demolition 
and renovation.

I am pleased to let you know that the BELFOR
employees were very professional with every 
phase of the job. The employees treated me and 
my students with the utmost of respect during the 
entire project. The professionalism demonstrated 
during the entire project served as a great teaching 
tool to ready my students for employment after 
graduation. 

Akron Public Schools and BELFOR Property 
Restoration worked together to reach an 
agreement that allowed the students to work and 
participate during the renovation process. The 
students drew the blueprint for the office that had 
to be completely rebuilt and from there, they 
actively participated in the construction to see the 
plans become reality. They worked with the 
tradesmen helping to install drywall and ceiling 
grid, and they took safety classes on the use of the 
electric lift. The hands-on learning that took place 
after the unfortunate fire was truly an example of 
when life gives you lemons make lemonade.”  
  

LES BAKER
Carpentry Instructor

Ellet High School
Akron Public Schools
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Case Study:  Florida Keys Community College
 Key West, Florida

Loss Event: Hurricane Irma
Damage:  Storm and Structural Damage

THE PROBLEM
When Hurricane Irma brought widespread destruction across Florida, the Florida 
Keys Community College (FKCC) in Key West suffered significant damage. As the 
southernmost institution in the Florida College System, FKCC plays a vital role in 
the higher education, workforce, and continuing education needs of Key West and 
Monroe County.

Hurricane Irma damaged 90 percent of the buildings on campus. Because of the 
extensive damage, from water to structural damage, the college was forced to 
temporarily close the school.  

THE SOLUTION
BELFOR restoration teams responded in less than a week, despite the difficulty of 
widespread damage across the region and the remote location of the college. 
More than 300 restoration specialists began to provide emergency services:
 •  Drying and dehumidification;
 •  Debris removal and selective demolition;
 •  Temporary roofing
 •  Contents cleaning;
 •  Electronic cleaning and restoration;
 •  HVAC and ductwork cleaning and decontamination; 
 •  Environmental services;
 •  Site security;
 •  Cantena services;
 •  Turnkey reconstruction.

“The College was so impressed with the emergency repairs and process, BELFOR 
was retained to complete the restoration of the campus,” said W. Jean Mauk, vice 
president of finance and administrative services. 

Staff and faculty were allowed back into the buildings in late September. The 
College was able to reopen and resume classes in October, just three weeks after 
the disaster. 

24/7 Emergency Number
800-856-3333

Commercial Services

Residential Services
Smoke  and Soot Removal | Water Extraction | Structural Dehumidification 
Structural Cleaning & Decontamination | Mold Remediation | Environmental Services
Contents Restoration | Document and Media Recovery | Electronics Restoration  
Reconstruction Services 

Fire Restoration | Water Extraction | Structural Cleaning & Decontamination | Dehumidification
Mold Remediation | Corrosion Control | Smoke and Soot Removal | Structural Shrink Wrap 
Contents Restoration | Document and Media Recovery | Electronics Restoration
Equipment and Machinery Repair & Rebuild | Environmental Services
Semiconductor Services | Total Reconstruction Services |  Consulting Services 

Corporate Headquarters:
185 Oakland Ave., Suite 150
Birmingham, MI  48009-3433
Toll Free: 888.421.4111
Direct : 248.594.1144  
www.belfor.com

“The Florida keys are remote with limited supplies and contractors. The ability to hire BELFOR to complete this work was
vitally important in allowing the College to recover quickly. In the event of another hurricane, the College will contact them for 
their assistance again.” W. Jean Mauk

Vice President, Finance & Administrative Services
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Case Study:  Grant School District No. 3
                       Canyon City, OR 
Loss Event: Severe Flooding

Grant School District No. 3 in Eastern Oregon is responsible for the 
education of approximately 800 students in four schools, and 
encompasses about 1,277 square miles including the towns of John 
Day, Canyon City, Mt. Vernon, and Seneca.

The school district is seated in lush valleys of the surrounding 
forest terrain and wilderness.  Just before the summer break, melting 
mountain snow packs and heavy rains combined to overflow the 
banks of John Day River and nearby Canyon Creek. 

Flood waters caused significant water damage to both Grant Union 
High School, Transportation and District offices.  

“It was a great relief to be able to deal with 
such a professional and well-equipped 
company that had the capacity to deal with 
the severity of our flood. I give my highest 
recommendation to BELFOR for an 
organization that has sustained any level of 
disaster.”

MARK W. WITTY
Superintendent

“BELFOR provided expert assistance
throughout the emergency restoration phase
of the project ... BELFOR was able to manage
all of their work while not impacting student
instruction. Their ability to completely move
the district office and contents in one day
was also very impressive.  We did not lose a
single hour or productivity during the process.”

BELFOR responded quickly with the right equipment.  Water 
extraction and structural drying/dehumidification efforts began 
immediately.  Desiccant dehumidifiers were used on two gymnasium 
floors and in school hallways.

Working with local subcontractors, BELFOR project managers and
specialists organized and supervised a multi-phase project that
included the abatement process, electrical work, construction,
flooring, painting, plumbing, and the re-positioning of staff and
equipment back into classrooms and offices.

Only one day of school was lost.  Critical contents of the 
    Transportation and District office sites were moved to a 
    temporary location and were back in operation in one day.

Deadlines were met and students returned to completely
    restored classrooms when school resumed in August.

BELFOR helped the local economy by subcontracting with local
    workers when it was practical to do so.

BELFOR SOLUTION
CHALLENGE
Working within strict time restraints in remote
     location.
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Northern Wasco County (People’s Utility District)
The Dalles, Oregon
Loss Event:  Fire Damage

 
MAY 7 - BELFOR receives an emergency call that a fire in the utility 
    department’s “truck barn” had caused major smoke damage to 12 
    service vehicles, equipment and the building itself. After completing a 
    damage assessment and prioritizing remediation work, BELFOR began
    restoration efforts:
        • Pressure wash, detail the interior and exterior of all vehicles, clean 
            uplholstery in the cabs, and complete thermal fogging for odor 
            control.  Tools and equipment on each vehicle were cleaned and 
            restored. All 12 vehicles were cleaned and ready for inspection by 
            May 15.
        
MAY 11 - All electronic items and salvaged contents were removed, 
    cleaned, processed and stored in temporary on-site storage containers 
    in the parking lot so that employees could use them as needed.  All
    metal shelving and racks were taken apart, cleaned and reassembled
    to hold stored cleaned contents.

MAY 21 - Demolition inside the building began.  Ceiling insulation and 
    electrical wiring was removed.  Floors were scrubbed and pressure
    washed.  All doors and windows, including hardware, were mitigated 
    for corrosion.  The building was sandblasted using green sand, which
    is minimally abrasive, effective and environmentally safe.

OCTOBER 9 - The project - all repairs and remediation efforts - 
    were completed.
         
    

THE RESTORATION

“The BELFOR employees were always 
professional. Amidst the smoke and 
grime, all I saw were teeth from 
smiling BELFOR employees, always 
happy to help. Better than before, 
not much more I could ask for.”

Steve Hornzynek
Operations Supervisor

Northern Wasco County PUD

C A S E   S T U D Y

 

BELFOR Property Restoration
185 Oakland Avenue, Suite 150
Birmingham, MI 48009
Toll Free: 888.421.4111
www.belfor.com

24/7 EMERGENCY HOTLINE

800.856.3333

CHALLENGES
Clean and remediate 12 service vehicles - inside and out and ready for
    dispatch - as soon as possible to avoid major business interruption. 
Repair and remediation efforts could not contaminate the Columbia 
    River. 
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Racine Village Municipal Building
Racine, Ohio
Loss Event:  Windstorm Damage

After initial safety inspections, the first step in the restoration process 
    was to contain the exposed roof and prevent further interior damage to 
    the building.  The containment and subsequent repair work would allow 
    the mayor’s office, clerk's office, sewage department and city council 
    chambers to conduct business and remain open during the entire 
    reconstruction process.
   
The reconstruction and restoration project took approximately 120 days.
    BELFOR repaired structural damage to the roof, rebuilt the chimney, and’
    repaired interior damage -- including new ceilings and a new staircase.  

BELFOR SOLUTION

GARY L. CHAPMAN
Superintendent

Jonathan Alder Local Schools

C A S E   S T U D Y

 

The Racine Village Municipal Building is a historic 101-year-old building
originally built in 1911 as a school.  The village purchased the property in 
1998.  The staircase in the two-story building was crafted by Amish workers. 

In late June, a line of severe thunderstorms tore through the Ohio Valley 
and the municipal center suffered extensive damage when a portion of 
the roof collapsed.  The chimney crashed through the building and onto 
the staircase below, leaving bricks, mortar and debris in a pile of rubble.

The Ohio Plan, which provides property and liability coverage for the Village
of Racine, immediately contacted BELFOR due to their RED ALERT® 
partnership for disaster and restoration services.

BELFOR Property Restoration
79 Cuyahoga Falls Industry Parkway
Peninsula, Ohio 44264
Toll Free: 800.922.3848
www.belfor.com

24/7 Emergency Hotline

800-922-3848

Before and after photos of the Racine Village Hall
staircase.

“Your company started the restoration of our Municipal Building and you did not abandon the project until you completed 
all work. Visitors coming into our Municipal Building are amazed at the outcome. Village officials are indeed proud of our 
building. I cannot emphasize enough how grateful we are that BELFOR was selected by the Ohio Plan to complete all
Village restoration work.”    
       

- David Spencer, Clerk Treasurer, Village of Racine

Total Reconstruction Services / Structural Dehumidification / Magnetic Media Recovery
Mold Remediation / Contents Restoration / Structural Cleaning & Decontamination
Electronic & Machinery Restoration / Fire Restoration / Construction Defect Repair
Book & Document Reclamation

Smoke & Water Removal / Structural Dehumidification / Building Decontamination
Electronics Restoration / Document Reclamation / Magnetic Media Recovery
Reconstruction Services / Mold Remediation
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Suwannee County, Florida
Live Oak, FL - Clerk of the Courts
Loss Event: Storm Damage - Documents and Historic Records

BELFOR immediately sealed off the area and mobilized a team of 
    trained professionals to begin the very tedious and labor-intensive
    microbial cleaning and document restoration process.  Using HEPA
    filtration systems, dehumidification equipment and HEPA vacuums,
    two packed tractor trailers of documents and photos were restored 
    (including historic records from the 1800’s).

To accommodate county court and land record needs, and limit court 
    system and Official Records disruption, BELFOR was able to give the
    Clerk’s employees access to any record on-demand within 24 hours of 
    their request during the restoration process. 

All documents and court records passed post-remediation testing
    by a third-party licensed hygienist upon the first testing, ensuring their 
    safe use by the Clerk’s employees following remediation.

BELFOR was able to complete the project at a fraction of the cost of 
    other competitive bids and in less than half the time of other proposals.
    BELFOR completed the project in 14 days.  

BELFOR SOLUTION

ERIC MUSGROVE
Historian and Records Manager

Suwannee County  Clerk of the Circuit Court

CHALLENGES
Timeline to complete restoration;
Providing access to court documents while 
    restoration process was being performed;
Tight confines of working space;
Aged and historic documents.

    

C A S E   S T U D Y

 

When Tropical Storm Debby hit the Florida coast and moved across the 
state, it left behind widespread flooding and more than $250 million in 
losses.  The Suwannee River reached its highest crest since Hurricane 
Dora in 1964. The Suwannee County Clerk’s office in Live Oak was flooded, 
leaving thousands of valuable court and land documents and records 
saturated and in jeopardy of further contamination.

BELFOR Property Restoration
1520 S. Powerline Road, Suite A
Deerfield Beach, FL 33442
800.421.4110 • 954.596.8989
www.belfor.com

24/7 EMERGENCY HOTLINE

800.856.3333

“The staff was well prepared to handle 
the damage to our records, and 
restored practically every record to a 
condition better than they had been in 
before Tropical Stormy Debby.  Because
of their work with our records and the 
competitive pricing that saved us 
literally tens of thousands of dollars, 
I have nothing but praise for Belfor.”

Total Reconstruction Services / Water Extraction / Structural Dehumidification 
Structural Cleaning & Decontamination / Mold Remediation / Contents Restoration
Fire Restoration / Smoke Removal / Electronics & Machinery Restoration 
Book & Document Reclamation / Magnetic Media Recovery

Smoke & Water Removal / Structural Dehumidification / Mold Remediation 
Contents Restoration / Electronics Restoration / Document Reclamation
Reconstruction Services / Mold Remediation 135



West Clark Community Schools
Henryville, IN School Campus
Loss Event: Tornado/Storm Damage

BELFOR worked with school board officials, administrators, local authorities
    and the insurance adjuster to develop and implement a plan that would
    relocate elementary and high school students to temporary locations -- an
    old school building no longer in use and a building in an industrial park.  The
    buildings had to be gutted, brought up to code and pass inspection. While
    crews were making the necessary changes, BELFOR salvaged contents 
    from the tornado-damaged site.  The contents were cleaned, packed and
    delivered to the temporary locations.  In just two weeks, elementary school 
    classes resumed; high school students resumed classes in three weeks. 

With the relocation process underway, BELFOR began controlled demolition
    at the tornado site.  Engineers were brought in to create and expedite
    construction plans with the school board.  A security fence was installed and
    security was hired to protect the facility from vandalism or theft.   

Approximately 70 percent of the 220,000-square-foot facility was gutted to a 
    shell and rebuilt. The remainder was totally demolished and rebuilt entirely.  
    Crew sizes varied but an average of 300 workers were present daily.  The 
    entire school received a new roof deck and roof, new HVAC equipment, and 
    new wiring. All drywall, ceiling tiles and grid, floor coverings, cabinets and 
    75 percent of all windows were removed and replaced.  All contents not used 
    at the temporary schools were inventoried, packed out, cleaned, repacked and 
    stored off-site at a warehouse.

BELFOR brought in a team of specialists to work on the project, including an
    Industrial Hygienist who tested surfaces and air for unhealthy levels of mold 
    or other irritants.

BELFOR SOLUTION

C A S E   S T U D Y

 

It took less than 23 seconds for a massive F-4 tornado to rip through the small
community of Henryville in March.  The community’s only school campus - 
which housed elementary, middle and high school students - took a direct hit
in the tornado’s destructive path.

Despite severe damage to the building, administrators had an ambitious goal:
finish the school year, rebuild and be ready for classes to start in August. 

CHALLENGES
• Accelerated timeline to complete project.
• Securing temporary facilities where classes
   could resume as soon as possible.
• Negotiating with manufacturers to fast-track
    orders and deliver materials needed on the
    job site.  Required BELFOR’s large buying
    power and persuasive project managers.
• Increased manpower to ensure on-time
    completion while minimizing overtime costs.
• BELFOR was able to get a ruling from the 
    labor board to use both union and non-union
    crews on the project.
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BELFOR Internal Training  
 

BELFOR believes in and invest over $2mil in training annually for its employees.  We have an internal training 
department known as the BELFOR University System or the BUS.  The training department is responsible 
for all training in BELFOR, from safety training to specialized work like document restoration.   
 
The BUS develops and writes many of its own training manuals as they do not exist for many of the activities 
our people do.  All materials are copyrighted and shared throughout North American offices, including 
Canada.   
 
We currently have on staff, certified classroom trainers for: OSHA Safety, EPA lead renovation, Xactimate, 
IICRC water, IICRC smoke & odor, IICRC trauma scene cleanup, and more.  Additionally there are over 100 
online training modules in the BUS for Click Safety and BELFOR produced modules, more modules are being 
produced every month.  
 
BELFOR employees receive on-going training through; BUS online, on the job, in our local training centers, or 
in our state-of-the-art training facility in Ann Arbor, MI.  Training covers every aspect of the services provided 
from health and safety to customer service as well as the technical aspects of BELFOR's business. 

 
IICRC & RIA certifications include:   

 Air Duct Cleaning Specialist 
 Carpet Cleaning Specialist 
 Carpet Repair Specialists 
 Certified Restorer   
 Fire & Smoke Damage  
 Upholstery and Fabric Care 
 Water Damage Restoration 

 
ASHE Certifications 
 

Over 120 BELFOR Project Managers and Estimators have earned the Healthcare Construction Certificate 
that focuses on best practices for working in Healthcare environments (infection control, containment, etc.) 

 
Certifications and other BELFOR trainings include:  
 

 AHERA Certification (Asbestos) 
 Certified Asbestos Awareness 
 Certified Asbestos Supervisor 
 Certified Lead Awareness Training 
 Certified Mold Remediation Supervisor 
 Certified Mold Remediation Technician 
 Confined Space Certification 
 Contents Packing and Cleaning 
 Drug Lab Certification 
 E.P.A. RRP Training 
 Electronics & Machinery Restoration 

 

 Document Restoration 
 Hazardous waste Site Safety 
 HAZWOPER Certification 
 HAZWOPER, Forty-four 
 Mold Remediation 
 Project Management training 
 Safety & Health Confined Space Training 
 Scaffold Erection & Safety 
 Ten (10) and Thirty (30) Hour OSHA Classes 
 Water Damage Restoration 
 Xactimate training 
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BUS our online learning management system offers and tracks all learning. We assign all of the following Click 
Safety courses in our system and make them available 24/7 to all employees.  Safety is priority #1 at BELFOR.  
 
 
BELFOR Specific Click Safety Classes 
C1 Bloodborne Pathogens R2 
C1 Crystaline Silica R2 
C1 Defensive Driver Awareness R2 
C1 Confined Spaces in Construction R2  
C1 Electrical Safety Awareness R2 
C1 Emergency Action Planning R2 
C1 Fall Protection Awareness R2 
C1 Fire Prevention Awareness R2 
C1 Hazcom Awareness R2 
C1 Housekeeping Awareness R2 
C1 Jobsite Safety Orientation R2 
C1 Ladder Safety Awareness R2 
C1 Personal Protective Equipment Awareness R2 
C1 Power Tool Awareness R2 
C1 Scaffold Safety Awareness R2 
C1 Trenching & Excavation Awareness R2 
C1 Working Around Mobile Equipment R2 
C1 Working Safely with Electricity R2 
C2 Cal Hazard Communication R2 
C2 Cal Personal Protective Equipment R2 
C2 Concrete and Masonry R2 
C2 Construction Jobsite Safety Orientation R2 
C2 Control of Hazardous Energies (COHE) R2 
C2 Electrical Safety R2 

 
A series of operations training courses that spans basic, intermediate, and advanced level skill sets are provided 
to employees.  We are constantly evolving to stay current with equipment, chemical, and method changes.   Our 
clients can be assured that the most advanced and cost-effective restoration methods are ascertained and 
applied to their project. Training is a strong emphasis of BELFOR and is evidenced not only through our financial 
commitment, but also our leadership in several governing industry associations. 
 
 

 
BELFOR Specific Click Safety Classes 
C2 Excavation Safety R2 
C2 Fall Protection in Construction R2 
C2 Focus Four Fatality Prev. Electrocution R2 
C2 Focus Four Fatality Prev. Caught Between R2 
C2 Focus Four Fatality Prev. Fall Hazards R2 
C2 Focus Four Fatality Prev. Struck By R2 
C2 Ground Fault Protection in Construction R2 
C2 Hand and Power Tools R2 
C2 HazCom R2 
C2 Materials Handling R2 
C2 Power Tools Safety & Guarding R2 
C2 PPE Common R2 
C2 PPE Specialized R2 
C2 Rigging Safety R2 
C2 Safety and Health During Disaster Recovery R2 
C2 Scaffold Erecting Guidelines R2 
C2 Scaffold User Guidelines R2 
C2 Silica Exposures in Construction R2 
C2 Slips, Trips and Falls R2 
C2 Stairways and Ladders R2 
C2 Trenching and Excavation R2 
C2 Tubular Welded Frame Scaffold Erectors R2 
C2 Welding and Hot Work R2 
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WILL IT EVER BE THE SAME? 
In the aftermath of a fire or flood, some of the most 

treasured and irreplaceable contents are vital  

documents, books and photos.  Can they ever be the 

same? Today, with advances in technology and equip-

ment, almost any type of document can be recovered.

THE LEADER IN DOCUMENT RECOVERY 
BELFOR, the worldwide leader in disaster recovery 

and property restoration, has more experience with 

all types of document treatment and drying services 

than any other restoration contractor. Using the most 

technologically advanced equipment, processes and 

methods – many of which are proprietary – BELFOR 

can recover and restore any type of document.

 •	 archives

 •	 audio	tapes

 •	 blueprints

 •	 books

 •	 compact discs

 •	 data files

 •	 diskettes

 •	 drawings

 •	 files

 •	 film 

 •	 laser discs

WHAT CAN I DO?
Timing is everything. Paper begins to deteriorate the instant that 
moisture is absorbed, but there are some things you can do to 
help minimize water damage.

STOP THE WATER
 • Turn off the water source.

 • If water is coming from below, carry books and documents
  to a higher location. 

 • If water is coming from above, protect books and documents  
  from any further damage (cover with plastic sheeting,  
  for example).

KEEP THE ENVIRONMENT COOL
 • Turn the heat down. Do not begin drying the materials 
  in place. Keep windows closed.

STORING AND SORTING
 • Wrap wet books and documents in wax paper slings. 
  Do not dry.

 • Segregate books and documents which are clammy, 
  slightly moist or only wet at the corners. 

 • Segregate books or documents to be dried away from 
  those that may be disposed.

 • Segregate books or documents with leather or other 
  animal hide.

 • Store books in a lying position, with a maximum of 3-4 
  books stacked on top of one another, or in an upright position,  
  stand them on their spine and support them at both sides.

FREEZING
 • Freeze important documents or books in a freezer
  compartment or chest freezer. If possible, use freezer 
  bags or wrap in wax paper.

EXPOSED TO WATER
BELFOR uses vacuum-freeze dryers, thermal vacuum-freeze 
dryers and molecular sieves specifically designed to restore 
books, documents and paper materials. Often, after drying is 
completed, no further restoration is required.

DAMAGED BY SMOKE OR FIRE
State-of-the-art cleaning processes include particulate 
removal sponges, ionized air washing and a variety of 
deodorization techniques.

ATTACKED BY MOLD, 
MILDEW OR BACTERIA
Paper materials can be sterilized using gamma radiation or 
electron beam radiation. Books and papers — even entire  
libraries — have been saved from contamination and decay 
using these processes.

 •	 library 
  materials

 •	 magazines

 •	 magnetic media

 •	 manuscripts

 •	 maps

 •	 microfiche

 •	 microfilm

 •	 negatives

 •	 parchment

 •	 photographs

 •	 plans

 •	 slides

 •	 special
  collections

 •	 vellum

 •	 video tapes

 •	 vital records

 •	 whiteprints

 •	 x-rays

BELFOR CAN HELP
Call our 24-hour hotline.

1-800-856-3333 or visit www.belfor.com.
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