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APPENDIX A 

CONTRACT

This Contract (“Contract”) is made as of May 1, 2020 by and between Brown & Root
Industrial Services, LLC (“Contractor”) and Region 4 Education Service Center

(“Region 4 ESC”) for the purchase of Job Order Contracting Services (“the products and 
services”). 

RECITALS 

WHEREAS, Region 4 ESC issued Request for Proposals Number R200102 for Job 
Order Contracting Services (“RFCSP”), to which Contractor provided a response (“Proposal”); 
and 

WHEREAS, Region 4 ESC selected Contractor’s Proposal and wishes to engage Contractor in 
providing the services/materials described in the RFCSP and Proposal; 

WHEREAS, both parties agree and understand the following pages will constitute the Contract 
between the Contractor and Region 4 ESC, having its principal place of business at 7145 West 
Tidwell Road, Houston, TX 77092. 

WHEREAS, Contractor included, in writing, any required exceptions or deviations from these 
terms, conditions, and specifications; and it is further understood that, if agreed to by Region 4 
ESC, said exceptions or deviations are incorporated into the Contract. 

WHEREAS, this Contract consists of the provisions set forth below, including provisions of all 
attachments referenced herein. In the event of a conflict between the provisions set forth below 
and those contained in any attachment, the provisions set forth below shall control. 

WHEREAS, the Contract will provide that any state and local governmental entities, public and 
private primary, secondary and higher education entities, non-profit entities, and agencies for 
the public benefit (“Public Agencies”) may purchase products and services at prices indicated in 
the Contract upon the Public Agency’s registration with OMNIA Partners. 

1) Term of agreement. The term of the Contract is for a period of two (2) years unless terminated,
canceled or extended as otherwise provided herein. Region 4 ESC shall have the right to
renew the Contract for three (3) additional one-year periods or portions thereof. Region 4 ESC
shall review the Contract prior to the renewal date and notify the Contractor of Region 4 ESC’s
intent renew the Contract. Contractor may elect not to renew by providing three hundred sixty-
five days’ (365) notice to Region 4 ESC. Notwithstanding the expiration of the initial term or
any subsequent term or all renewal options, Region 4 ESC and Contractor may mutually agree
to extend the term of this Agreement. Contractor acknowledges and understands Region 4
ESC is under no obligation whatsoever to extend the term of this Agreement.

2) Scope:  Contractor shall perform all duties, responsibilities and obligations, set forth in this
agreement, and described in the RFCSP, incorporated herein by reference as though fully set
forth herein.

3) Form of Contract. The form of Contract shall be the RFCSP, the Offeror’s proposal and Best
and Final Offer(s).
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4) Order of Precedence. In the event of a conflict in the provisions of the Contract as accepted
by Region 4 ESC, the following order of precedence shall prevail:

i. This Contract
ii. Offeror’s Best and Final Offer
iii. Offeror’s proposal
iv. RFCSP and any addenda

5) Commencement of Work. The Contractor is cautioned not to commence any billable work or
provide any material or service under this Contract until Contractor receives a purchase order
for such work or is otherwise directed to do so in writing by Region 4 ESC.

6) Entire Agreement (Parol evidence). The Contract, as specified above, represents the final
written expression of agreement. All agreements are contained herein and no other
agreements or representations that materially alter it are acceptable.

7) Assignment of Contract. No assignment of Contract may be made without the prior written
approval of Region 4 ESC. Contractor is required to notify Region 4 ESC when any material
change in operations is made (i.e. bankruptcy, change of ownership, merger, etc.).

8) Novation. If Contractor sells or transfers all assets or the entire portion of the assets used to
perform this Contract, a successor in interest must guarantee to perform all obligations under
this Contract. Region 4 ESC reserves the right to accept or reject any new party.  A change
of name agreement will not change the contractual obligations of Contractor.

9) Contract Alterations. No alterations to the terms of this Contract shall be valid or binding
unless authorized and signed by Region 4 ESC.

10) Adding Authorized Distributors/Dealers. Contractor is prohibited from authorizing additional
distributors or dealers, other than those identified at the time of submitting their proposal, to
sell under the Contract without notification and prior written approval from Region 4 ESC.
Contractor must notify Region 4 ESC each time it wishes to add an authorized distributor or
dealer. Purchase orders and payment can only be made to the Contractor unless otherwise
approved by Region 4 ESC. Pricing provided to members by added distributors or dealers
must also be less than or equal to the Contractor’s pricing.

11) TERMINATION OF CONTRACT

a) Cancellation for Non-Performance or Contractor Deficiency. Region 4 ESC may terminate
the Contract if purchase volume is determined to be low volume in any 12-month period.
Region 4 ESC reserves the right to cancel the whole or any part of this Contract due to
failure by Contractor to carry out any obligation, term or condition of the contract.  Region
4 ESC may issue a written deficiency notice to Contractor for acting or failing to act in any
of the following:

i. Providing material that does not meet the specifications of the Contract;
ii. Providing work or material was not awarded under the Contract;
iii. Failing to adequately perform the services set forth in the scope of work and

specifications;
iv. Failing to complete required work or furnish required materials within a reasonable

amount of time;
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v. Failing to make progress in performance of the Contract or giving Region 4 ESC
reason to believe Contractor will not or cannot perform the requirements of the
Contract; or

vi. Performing work or providing services under the Contract prior to receiving an
authorized purchase order.

Upon receipt of a written deficiency notice, Contractor shall have ten (10) days to provide 
a satisfactory response to Region 4 ESC. Failure to adequately address all issues of 
concern may result in Contract cancellation.  Upon cancellation under this paragraph, all 
goods, materials, work, documents, data and reports prepared by Contractor under the 
Contract shall immediately become the property of Region 4 ESC. 

b) Termination for Cause. If, for any reason, Contractor fails to fulfill its obligation in a timely
manner, or Contractor violates any of the covenants, agreements, or stipulations of this
Contract Region 4 ESC reserves the right to terminate the Contract immediately and
pursue all other applicable remedies afforded by law. Such termination shall be effective
by delivery of notice, to the Contractor, specifying the effective date of termination. In such
event, all documents, data, studies, surveys, drawings, maps, models and reports
prepared by Contractor will become the property of the Region 4 ESC. If such event does
occur, Contractor will be entitled to receive just and equitable compensation for the
satisfactory work completed on such documents.

c) Delivery/Service Failures. Failure to deliver goods or services within the time specified, or
within a reasonable time period as interpreted by the purchasing agent or failure to make
replacements or corrections of rejected articles/services when so requested shall
constitute grounds for the Contract to be terminated. In the event Region 4 ESC must
purchase in an open market, Contractor agrees to reimburse Region 4 ESC, within a
reasonable time period, for all expenses incurred.

d) Force Majeure. If by reason of Force Majeure, either party hereto shall be rendered unable
wholly or in part to carry out its obligations under this Agreement then such party shall
give notice and full particulars of Force Majeure in writing to the other party within a
reasonable time after occurrence of the event or cause relied upon, and the obligation of
the party giving such notice, so far as it is affected by such Force Majeure, shall be
suspended during the continuance of the inability then claimed, except as hereinafter
provided, but for no longer period, and such party shall endeavor to remove or overcome
such inability with all reasonable dispatch.

The term Force Majeure as employed herein, shall mean acts of God, strikes, lockouts, or
other industrial disturbances, act of public enemy, orders of any kind of government of the
United States or the State of Texas or any civil or military authority; insurrections; riots;
epidemics; landslides; lighting; earthquake; fires; hurricanes; storms; floods; washouts;
droughts; arrests; restraint of government and people; civil disturbances; explosions,
breakage or accidents to machinery, pipelines or canals, or other causes not reasonably
within the control of the party claiming such inability. It is understood and agreed that the
settlement of strikes and lockouts shall be entirely within the discretion of the party having
the difficulty, and that the above requirement that any Force Majeure shall be remedied
with all reasonable dispatch shall not require the settlement of strikes and lockouts by
acceding to the demands of the opposing party or parties when such settlement is
unfavorable in the judgment of the party having the difficulty.

e) Standard Cancellation. Region 4 ESC may cancel this Contract in whole or in part by
providing written notice.  The cancellation will take effect 30 business days after the other
party receives the notice of cancellation.  After the 30th business day all work will cease
following completion of final purchase order.

12) Licenses. Contractor shall maintain in current status all federal, state and local licenses, bonds
and permits required for the operation of the business conducted by Contractor. Contractor
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shall remain fully informed of and in compliance with all ordinances and regulations pertaining 
to the lawful provision of services under the Contract. Region 4 ESC reserves the right to stop 
work and/or cancel the Contract if Contractor’s license(s) expire, lapse, are suspended or 
terminated. 

13) Survival Clause. All applicable software license agreements, warranties or service
agreements that are entered into between Contractor and Region 4 ESC under the terms and
conditions of the Contract shall survive the expiration or termination of the Contract.  All
Purchase Orders issued and accepted by Contractor shall survive expiration or termination of
the Contract.

14) Delivery. Conforming product shall be shipped within 7 days of receipt of Purchase Order. If
delivery is not or cannot be made within this time period, the Contractor must receive
authorization for the delayed delivery. The order may be canceled if the estimated shipping
time is not acceptable. All deliveries shall be freight prepaid, F.O.B. Destination and shall be
included in all pricing offered unless otherwise clearly stated in writing.

15) Inspection & Acceptance. If defective or incorrect material is delivered, Region 4 ESC may
make the determination to return the material to the Contractor at no cost to Region 4 ESC.
The Contractor agrees to pay all shipping costs for the return shipment. Contractor shall be
responsible for arranging the return of the defective or incorrect material.

16) Payments. Payment shall be made after satisfactory performance, in accordance with all
provisions thereof, and upon receipt of a properly completed invoice.

17) Price Adjustments. Should it become necessary or proper during the term of this Contract to
make any change in design or any alterations that will increase price, Region 4 ESC must be
notified immediately. Price increases must be approved by Region 4 ESC and no payment for
additional materials or services, beyond the amount stipulated in the Contract shall be paid
without prior approval. All price increases must be supported by manufacturer documentation,
or a formal cost justification letter. Contractor must honor previous prices for thirty (30) days
after approval and written notification from Region 4 ESC. It is the Contractor’s responsibility
to keep all pricing up to date and on file with Region 4 ESC.  All price changes must be
provided to Region 4 ESC, using the same format as was provided and accepted in the
Contractor’s proposal.

Price reductions may be offered at any time during Contract. Special, time-limited reductions 
are permissible under the following conditions: 1) reduction is available to all users equally; 2) 
reduction is for a specific period, normally not less than thirty (30) days; and 3) original price 
is not exceeded after the time-limit. Contractor shall offer Region 4 ESC any published price 
reduction during the Contract term. 

18) Audit Rights. Contractor shall, at its sole expense, maintain appropriate due diligence of all
purchases made by Region 4 ESC and any entity that utilizes this Contract. Region 4 ESC
reserves the right to audit the accounting for a period of three (3) years from the time such
purchases are made. This audit right shall survive termination of this Agreement for a period
of one (1) year from the effective date of termination. Region 4 ESC shall have the authority
to conduct random audits of Contractor’s pricing at Region 4 ESC's sole cost and expense.
Notwithstanding the foregoing, in the event that Region 4 ESC is made aware of any pricing
being offered that is materially inconsistent with the pricing under this agreement, Region 4
ESC shall have the ability to conduct an extensive audit of Contractor’s pricing at Contractor’s
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sole cost and expense. Region 4 ESC may conduct the audit internally or may engage a third-
party auditing firm. In the event of an audit, the requested materials shall be provided in the 
format and at the location designated by Region 4 ESC. 

19) Discontinued Products. If a product or model is discontinued by the manufacturer, Contractor
may substitute a new product or model if the replacement product meets or exceeds the
specifications and performance of the discontinued model and if the discount is the same or
greater than the discontinued model.

20) New Products/Services. New products and/or services that meet the scope of work may be
added to the Contract.  Pricing shall be equivalent to the percentage discount for other
products. Contractor may replace or add product lines if the line is replacing or supplementing
products, is equal or superior to the original products, is discounted similarly or greater than
the original discount, and if the products meet the requirements of the Contract. No products
and/or services may be added to avoid competitive procurement requirements. Region 4 ESC
may require additions to be submitted with documentation from Members demonstrating an
interest in, or a potential requirement for, the new product or service. Region 4 ESC may reject
any additions without cause.

21) Options.  Optional equipment for products under Contract may be added to the Contract at
the time they become available under the following conditions: 1) the option is priced at a
discount similar to other options; 2) the option is an enhancement to the unit that improves
performance or reliability.

22) Warranty Conditions. All supplies, equipment and services shall include manufacturer's
minimum standard warranty and one (1) year labor warranty unless otherwise agreed to in
writing.

23) Site Cleanup. Contractor shall clean up and remove all debris and rubbish resulting from their
work as required or directed.  Upon completion of the work, the premises shall be left in good
repair and an orderly, neat, clean, safe and unobstructed condition.

24) Site Preparation. Contractor shall not begin a project for which the site has not been prepared,
unless Contractor does the preparation work at no cost, or until Region 4 ESC includes the
cost of site preparation in a purchase order.  Site preparation includes, but is not limited to:
moving furniture, installing wiring for networks or power, and similar pre-installation
requirements.

25) Registered Sex Offender Restrictions.  For work to be performed at schools, Contractor
agrees no employee or employee of a subcontractor who has been adjudicated to be a
registered sex offender will perform work at any time when students are or are reasonably
expected to be present.  Contractor agrees a violation of this condition shall be considered a
material breach and may result in the cancellation of the purchase order at Region 4 ESC’s
discretion.  Contractor must identify any additional costs associated with compliance of this
term.  If no costs are specified, compliance with this term will be provided at no additional
charge.

26) Safety measures.  Contractor shall take all reasonable precautions for the safety of employees
on the worksite and shall erect and properly maintain all necessary safeguards for protection
of workers and the public. Contractor shall post warning signs against all hazards created by
its operation and work in progress. Proper precautions shall be taken pursuant to state law
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and standard practices to protect workers, general public and existing structures from injury 
or damage. 

27) Smoking.  Persons working under the Contract shall adhere to local smoking policies.
Smoking will only be permitted in posted areas or off premises.

28) Stored materials. Upon prior written agreement between the Contractor and Region 4 ESC,
payment may be made for materials not incorporated in the work but delivered and suitably
stored at the site or some other location, for installation at a later date. An inventory of the
stored materials must be provided to Region 4 ESC prior to payment. Such materials must be
stored and protected in a secure location and be insured for their full value by the Contractor
against loss and damage. Contractor agrees to provide proof of coverage and additionally
insured upon request. Additionally, if stored offsite, the materials must also be clearly identified
as property of Region 4 ESC and be separated from other materials. Region 4 ESC must be
allowed reasonable opportunity to inspect and take inventory of stored materials, on or offsite,
as necessary. Until final acceptance by Region 4 ESC, it shall be the Contractor's
responsibility to protect all materials and equipment. Contractor warrants and guarantees that
title for all work, materials and equipment shall pass to Region 4 ESC upon final acceptance.

29) Funding Out Clause.  A Contract for the acquisition, including lease, of real or personal
property is a commitment of Region 4 ESC’s current revenue only.  Region 4 ESC retains the
right to terminate the Contract at the expiration of each budget period during the term of the
Contract and is conditioned on a best effort attempt by Region 4 ESC to obtain appropriate
funds for payment of the contract.

30) Indemnity. Contractor shall protect, indemnify, and hold harmless both Region 4 ESC and its
administrators, employees and agents against all claims, damages, losses and expenses
arising out of or resulting from the actions of the Contractor, Contractor employees or
subcontractors in the preparation of the solicitation and the later execution of the Contract.
Any litigation involving either Region 4 ESC, its administrators and employees and agents will
be in Harris County, Texas.

31) Marketing. Contractor agrees to allow Region 4 ESC to use their name and logo within
website, marketing materials and advertisement.  Any use of Region 4 ESC name and logo
or any form of publicity, inclusive of press releases, regarding this Contract by Contractor must
have prior approval from Region 4 ESC.

32) Certificates of Insurance. Certificates of insurance shall be delivered to the Region 4 ESC
prior to commencement of work.  The Contractor shall give Region 4 ESC a minimum of ten
(10) days’ notice prior to any modifications or cancellation of policies. The Contractor shall
require all subcontractors performing any work to maintain coverage as specified.

33) Legal Obligations. It is Contractor’s responsibility to be aware of and comply with all local,
state, and federal laws governing the sale of products/services and shall comply with all laws
while fulfilling the Contract.  Applicable laws and regulation must be followed even if not
specifically identified herein.


	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Brown & Root
	Brown & Root
	Sr. Program General Manager 2005 - Present
	Sr. Program General Manager 2005 - Present
	Houston ISD Job Order Contract  2005– 2007
	Houston ISD Job Order Contract  2005– 2007
	Job Order Manager, NASA JSC Base JOC
	Job Order Manager, NASA JSC Base JOC
	Operating Support Services 1997– 2005
	Operating Support Services 1997– 2005
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Phillips/May Corporation
	Phillips/May Corporation
	Project Manager/Estimator 2013 – 2014
	Project Manager/Estimator 2013 – 2014
	Vendigm Construction
	Vendigm Construction
	Project Manager/Estimator 2010 – 2013
	Project Manager/Estimator 2010 – 2013
	Spaw Maxwell Company (Now Balfour Beatty)
	Spaw Maxwell Company (Now Balfour Beatty)
	Estimator 2006– 2010
	Estimator 2006– 2010
	Penco Companies
	Penco Companies
	Superintendent  2002– 2006
	Superintendent  2002– 2006
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Brown & Root Industrial Services, LLC.
	Brown & Root Industrial Services, LLC.
	Dallas JOC Contract, Job Order Manager  2016 - Present
	Dallas JOC Contract, Job Order Manager  2016 - Present
	PSA Constructors
	PSA Constructors
	Consultant DFW Contract
	Consultant DFW Contract
	Sr. Estimator 2008 - 2016
	Sr. Estimator 2008 - 2016
	Orlando International Airport (OIA) JOC Contract
	Orlando International Airport (OIA) JOC Contract
	Sr. Project Manager & Estimator
	Sr. Project Manager & Estimator
	Summary of Qualifications
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Brown & Root
	Brown & Root
	OMNIA JOC Superintendent/QC/Safety  2014 – Present
	OMNIA JOC Superintendent/QC/Safety  2014 – Present
	Sachse Construction
	Sachse Construction
	Project Manager/Superintendent 2011 – 2014
	Project Manager/Superintendent 2011 – 2014
	Hobby Lobby, LTD
	Hobby Lobby, LTD
	Assistant Project Coordinator/Field Superintendent  2006 – 2010
	Assistant Project Coordinator/Field Superintendent  2006 – 2010
	Slate Green Contracting, Inc.
	Slate Green Contracting, Inc.
	On-site Superintendent  2004– 2005
	On-site Superintendent  2004– 2005
	Summary of Qualifications
	Summary of Qualifications
	Education and Training
	Education and Training
	Relevant Experience
	Relevant Experience
	Associate QC/Safety Inspector 2003 –2005
	Associate QC/Safety Inspector 2003 –2005
	QA/QC Senior Administrative Specialist 2000 – 2003
	QA/QC Senior Administrative Specialist 2000 – 2003
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Summary of Experience
	Summary of Experience
	Education & Training
	Education & Training
	Relevant Experience
	Relevant Experience
	Brown & Root Industrial Services, LLC 2004-Present
	Brown & Root Industrial Services, LLC 2004-Present
	Pasadena ISD JOC, Project Leader  2004 – 2007
	Pasadena ISD JOC, Project Leader  2004 – 2007
	Kuwait Regional Contract  2003– 2004
	Kuwait Regional Contract  2003– 2004
	Construction/Utilities Manager,
	Construction/Utilities Manager,
	DynCorp      2002– 2003
	DynCorp      2002– 2003
	Estimating Manager NASA JSC Base Operating Support Services JOC
	Estimating Manager NASA JSC Base Operating Support Services JOC
	Summary of Qualifications
	Summary of Qualifications
	Education & Training
	Education & Training
	Relevant Work Experience
	Relevant Work Experience
	Tab 5 Additional Docs Signed & Compiled.pdf
	Appendix C Questionnaire and attachments-FINAL.pdf
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	1.1 Requirement
	Region 4 ESC (hereinafter defined and referred to as “Principal Procurement Agency”), on behalf of itself and the National Intergovernmental Purchasing Alliance Company, a Delaware corporation d/b/a OMNIA Partners, Public Sector (“OMNIA Partners, Publ...
	1.3 Estimated Volume
	The dollar volume purchased under the Master Agreement is estimated to be approximately $100M annually.  While no minimum volume is guaranteed to Supplier, the estimated annual volume is projected based on the current annual volumes among the Principa...
	1.5 Objectives of Cooperative Program
	2.1 Corporate Commitment
	2.2 Pricing Commitment
	2.3 Sales Commitment
	3.0 SUPPLIER RESPONSE
	3.1 Company
	3.2 Distribution, Logistics
	3.3 Marketing and Sales
	A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier’s primary go to market strategy for Public Agencies to supplier’s teams nationwid...
	i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days
	ii. Training and education of Supplier’s national sales force with participation from the Supplier’s executive leadership, along with the OMNIA Partners, Public Sector team within first 90 days
	B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospe...
	i. Creation and distribution of a co-branded press release to trade publications
	ii. Announcement, Master Agreement details and contact information published on the Supplier’s website within first 90 days
	iii. Design, publication and distribution of co-branded marketing materials within first 90 days
	iv. Commitment to attendance and participation with OMNIA Partners, Public Sector at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trad...
	v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners, Public Sector for partner suppliers.  Booth space will be purchased and staffed by Supplier.  In addition, Supplier commits to provide rea...
	vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement
	vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.)
	C. Describe how Supplier will transition any existing Public Agency customers’ accounts to the Master Agreement available nationally through OMNIA Partners, Public Sector. Include a list of current cooperative contracts (regional and national) Supplie...
	D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners, Public Sector and agrees to provide permission for reproduction of such logo in marketing communications and promotions.  Acknowledge that use of OMNIA Partners, Public Sector lo...
	iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners, Public Sector
	iv. Knowledge of benefits of the use of cooperative contracts
	G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
	i. Executive Support
	ii. Marketing
	iii. Sales
	iv. Sales Support
	v. Financial Reporting
	vi. Accounts Payable
	vii. Contracts
	H. Describe in detail how Supplier’s national sales force is structured, including contact information for the highest-level executive in charge of the sales team.
	I.  Explain in detail how the sales teams will work with the OMNIA Partners, Public Sector team to implement, grow and service the national program.
	I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contra...
	J. State the amount of Supplier’s Public Agency sales for the previous fiscal year.  Provide a list of Supplier’s top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each.
	K. Describe Supplier’s information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions.
	M. Provide the Contract Sales (as defined in Section 10 of the OMNIA Partners, Public Sector Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement (“Guaranteed C...
	20. If any provision of this Agreement shall be deemed to be, or shall in fact be, illegal, inoperative or unenforceable, the same shall not affect any other provision or provisions herein contained or render the same invalid, inoperative or unenforc...
	21. This Agreement may not be amended, changed, modified, or altered without the prior written consent of the parties hereto, and no provision of this Agreement may be discharged or waived, except by a writing signed by the parties.  A waiver of any ...
	DOC #2
	NON-COLLUSION AFFIDAVIT
	C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM

	1. The disclosure is required for all contracts in excess of $17,500 that are not awarded pursuant to a “fair and open” process (N.J.S.A. 19:44A-20.7).
	2. Due to the potential length of some contractor submissions, the public agency should consider allowing data to be submitted in electronic form (i.e., spreadsheet, pdf file, etc.).  Submissions must be kept with the contract documents or in an appro...
	3. The submission must be received from the contractor and on file at least 10 days prior to award of the contract.  Resolutions of award should reflect that the disclosure has been received and is on file.
	4. The contractor must disclose contributions made to candidate and party committees covering a wide range of public agencies, including all public agencies that have elected officials in the county of the public agency, state legislative positions, a...
	a. The Division has prepared model disclosure forms for each county.  They can be downloaded from the “County PCD Forms” link on the Pay-to-Play web site at 41Thttp://www.nj.gov/dca/divisions/dlgs/programs/lpcl.html#1241T. They will be updated from ti...
	b. A public agency using these forms should edit them to properly reflect the correct legislative district(s).  As the forms are county-based, they list all legislative districts in each county.  Districts that do not represent the public agency shoul...
	c. Some contractors may find it easier to provide a single list that covers all contributions, regardless of the county.  These submissions are appropriate and should be accepted.
	d. The form may be used “as-is”, subject to edits as described herein.
	e. The “Contractor Instructions” sheet is intended to be provided with the form.  It is recommended that the Instructions and the form be printed on the same piece of paper.  The form notes that the Instructions are printed on the back of the form; wh...
	f. The form is a Word document and can be edited to meet local needs, and posted for download on web sites, used as an e-mail attachment, or provided as a printed document.
	5. It is recommended that the contractor also complete a “Stockholder Disclosure Certification.”  This will assist the local unit in its obligation to ensure that contractor did not make any prohibited contributions to the committees listed on the Bus...
	Part I – Vendor Information
	Part II – Contribution Disclosure
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	Region 4 ESC (hereinafter defined and referred to as “Principal Procurement Agency”), on behalf of itself and the National Intergovernmental Purchasing Alliance Company, a Delaware corporation d/b/a OMNIA Partners, Public Sector (“OMNIA Partners, Publ...
	1.3 Estimated Volume
	The dollar volume purchased under the Master Agreement is estimated to be approximately $100M annually.  While no minimum volume is guaranteed to Supplier, the estimated annual volume is projected based on the current annual volumes among the Principa...
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	A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier’s primary go to market strategy for Public Agencies to supplier’s teams nationwid...
	i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days
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	vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement
	vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.)
	C. Describe how Supplier will transition any existing Public Agency customers’ accounts to the Master Agreement available nationally through OMNIA Partners, Public Sector. Include a list of current cooperative contracts (regional and national) Supplie...
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	J. State the amount of Supplier’s Public Agency sales for the previous fiscal year.  Provide a list of Supplier’s top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each.
	K. Describe Supplier’s information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions.
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	21. This Agreement may not be amended, changed, modified, or altered without the prior written consent of the parties hereto, and no provision of this Agreement may be discharged or waived, except by a writing signed by the parties.  A waiver of any ...
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	C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM

	1. The disclosure is required for all contracts in excess of $17,500 that are not awarded pursuant to a “fair and open” process (N.J.S.A. 19:44A-20.7).
	2. Due to the potential length of some contractor submissions, the public agency should consider allowing data to be submitted in electronic form (i.e., spreadsheet, pdf file, etc.).  Submissions must be kept with the contract documents or in an appro...
	3. The submission must be received from the contractor and on file at least 10 days prior to award of the contract.  Resolutions of award should reflect that the disclosure has been received and is on file.
	4. The contractor must disclose contributions made to candidate and party committees covering a wide range of public agencies, including all public agencies that have elected officials in the county of the public agency, state legislative positions, a...
	a. The Division has prepared model disclosure forms for each county.  They can be downloaded from the “County PCD Forms” link on the Pay-to-Play web site at 41Thttp://www.nj.gov/dca/divisions/dlgs/programs/lpcl.html#1241T. They will be updated from ti...
	b. A public agency using these forms should edit them to properly reflect the correct legislative district(s).  As the forms are county-based, they list all legislative districts in each county.  Districts that do not represent the public agency shoul...
	c. Some contractors may find it easier to provide a single list that covers all contributions, regardless of the county.  These submissions are appropriate and should be accepted.
	d. The form may be used “as-is”, subject to edits as described herein.
	e. The “Contractor Instructions” sheet is intended to be provided with the form.  It is recommended that the Instructions and the form be printed on the same piece of paper.  The form notes that the Instructions are printed on the back of the form; wh...
	f. The form is a Word document and can be edited to meet local needs, and posted for download on web sites, used as an e-mail attachment, or provided as a printed document.
	5. It is recommended that the contractor also complete a “Stockholder Disclosure Certification.”  This will assist the local unit in its obligation to ensure that contractor did not make any prohibited contributions to the committees listed on the Bus...
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	The dollar volume purchased under the Master Agreement is estimated to be approximately $100M annually.  While no minimum volume is guaranteed to Supplier, the estimated annual volume is projected based on the current annual volumes among the Principa...
	1.5 Objectives of Cooperative Program
	2.1 Corporate Commitment
	2.2 Pricing Commitment
	2.3 Sales Commitment
	3.0 SUPPLIER RESPONSE
	3.1 Company
	3.2 Distribution, Logistics
	3.3 Marketing and Sales
	A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier’s primary go to market strategy for Public Agencies to supplier’s teams nationwid...
	i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days
	ii. Training and education of Supplier’s national sales force with participation from the Supplier’s executive leadership, along with the OMNIA Partners, Public Sector team within first 90 days
	B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospe...
	i. Creation and distribution of a co-branded press release to trade publications
	ii. Announcement, Master Agreement details and contact information published on the Supplier’s website within first 90 days
	iii. Design, publication and distribution of co-branded marketing materials within first 90 days
	iv. Commitment to attendance and participation with OMNIA Partners, Public Sector at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trad...
	v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners, Public Sector for partner suppliers.  Booth space will be purchased and staffed by Supplier.  In addition, Supplier commits to provide rea...
	vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement
	vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.)
	C. Describe how Supplier will transition any existing Public Agency customers’ accounts to the Master Agreement available nationally through OMNIA Partners, Public Sector. Include a list of current cooperative contracts (regional and national) Supplie...
	D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners, Public Sector and agrees to provide permission for reproduction of such logo in marketing communications and promotions.  Acknowledge that use of OMNIA Partners, Public Sector lo...
	iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners, Public Sector
	iv. Knowledge of benefits of the use of cooperative contracts
	G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
	i. Executive Support
	ii. Marketing
	iii. Sales
	iv. Sales Support
	v. Financial Reporting
	vi. Accounts Payable
	vii. Contracts
	H. Describe in detail how Supplier’s national sales force is structured, including contact information for the highest-level executive in charge of the sales team.
	I.  Explain in detail how the sales teams will work with the OMNIA Partners, Public Sector team to implement, grow and service the national program.
	I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contra...
	J. State the amount of Supplier’s Public Agency sales for the previous fiscal year.  Provide a list of Supplier’s top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each.
	K. Describe Supplier’s information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions.
	M. Provide the Contract Sales (as defined in Section 10 of the OMNIA Partners, Public Sector Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement (“Guaranteed C...
	20. If any provision of this Agreement shall be deemed to be, or shall in fact be, illegal, inoperative or unenforceable, the same shall not affect any other provision or provisions herein contained or render the same invalid, inoperative or unenforc...
	21. This Agreement may not be amended, changed, modified, or altered without the prior written consent of the parties hereto, and no provision of this Agreement may be discharged or waived, except by a writing signed by the parties.  A waiver of any ...
	DOC #2
	NON-COLLUSION AFFIDAVIT
	C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM

	1. The disclosure is required for all contracts in excess of $17,500 that are not awarded pursuant to a “fair and open” process (N.J.S.A. 19:44A-20.7).
	2. Due to the potential length of some contractor submissions, the public agency should consider allowing data to be submitted in electronic form (i.e., spreadsheet, pdf file, etc.).  Submissions must be kept with the contract documents or in an appro...
	3. The submission must be received from the contractor and on file at least 10 days prior to award of the contract.  Resolutions of award should reflect that the disclosure has been received and is on file.
	4. The contractor must disclose contributions made to candidate and party committees covering a wide range of public agencies, including all public agencies that have elected officials in the county of the public agency, state legislative positions, a...
	a. The Division has prepared model disclosure forms for each county.  They can be downloaded from the “County PCD Forms” link on the Pay-to-Play web site at 41Thttp://www.nj.gov/dca/divisions/dlgs/programs/lpcl.html#1241T. They will be updated from ti...
	b. A public agency using these forms should edit them to properly reflect the correct legislative district(s).  As the forms are county-based, they list all legislative districts in each county.  Districts that do not represent the public agency shoul...
	c. Some contractors may find it easier to provide a single list that covers all contributions, regardless of the county.  These submissions are appropriate and should be accepted.
	d. The form may be used “as-is”, subject to edits as described herein.
	e. The “Contractor Instructions” sheet is intended to be provided with the form.  It is recommended that the Instructions and the form be printed on the same piece of paper.  The form notes that the Instructions are printed on the back of the form; wh...
	f. The form is a Word document and can be edited to meet local needs, and posted for download on web sites, used as an e-mail attachment, or provided as a printed document.
	5. It is recommended that the contractor also complete a “Stockholder Disclosure Certification.”  This will assist the local unit in its obligation to ensure that contractor did not make any prohibited contributions to the committees listed on the Bus...
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