

Bidder Name	Notes	Bid Form #1	Bid Form #2	Bid Form #3	Bid Form #4	Bid Form #5	Bid Form #6	Bid Form #7	Bid Form #8	Bid Form #9	Bid Form #10	Bid Form #11	Bid Form #12	Bid Form #13	Bid Form #14	Bid Form #15	Bid Form #16	Diverse Contractor	Notes
		The Adjustment Factors	Calculation of the Combined Adjustment Factor	Addendum Acknowledgement Form	Sworn Statement Under Section 287.133(3)(A), FL Statutes, Public Entity Crimes	Bid Protest Procedure (no response necessary)	Certificate of Insurance w/ Workers Compensation Coverage	Company Profile Questionnaire	Diversity Vendor Certification Participation	Bonding Capacity	Management Personnel	References and Experience Questionnaire	Value Add Questionnaire	Agreement to work in all Regions of the State	Federal Certifications	FEMA Special Conditions	Signature Form		
AEC Development Partners, LLC	Submitted to regions 5, 6 and 8 on the same form, didn't indicate bidding all contract opportunities. Combined calculation did not match. Adjustment factors were high may be considered out of competitive range.	X	X	X	X	X	X	X	X	750K/750K	X	X	X	X - No	X	X	X	SBE	
Astra Construction	Submitted to regions 8, 9, didn't indicate bidding all contract opportunities. I did not see an insurance certificate.	X	X	X	X	X	Did not see one	X	X	\$500M/1.5B	X	X	X	X - Yes	X	X	X		
Advanced Roofing	Submitted all Regions, all contracts	X	X	X	X	X	X	X	X	\$40M/150M	X	X	X	X - Yes	X	X	X	DBE, WBE, SDVOSB, SBE	
Caladesi	Submitted to Region 8. Combined calculation was off just a little bit.	X	X	X	X	X	X	X	X	\$12M/30M	X	X	X	X - No	X	X	X		
CII Construction	Submitted to region 8, contract C had lower AF than all others contracts. Combined calculation was off just a little bit.	X	X	X	X	X	X	X	X	\$7M/24M	X	X	X	X - Yes	X	X	X	SBE	
D-Mar	Disqualified as their proposal was unbalanced other than normal was higher than normal working hour.	X	X	X	X	X	X	X	X	\$5M/15M	X	X	X	X - Yes	X	X	X	WBE, SBE, DBE	
FHP Tectonics	Submitted all Regions, all contracts	X	X	X	X	X	X	X	X	\$500M/1.3B	X	X	X	X - Yes	X	X	X		
Harbour Construction	Submitted to regions 7, 8, and 10, didn't indicate bidding all contract opportunities. Need to confirm their adjustment factors numbers were missing maybe can see them on hard copy. Potential winners for Contract A in regions they submitted. After further review they submitted in regions 7,8,10.	X	X	X	X	X	X	X	X	\$5M/15M	X	X	X	X - Yes	X	X	X		
Johnson-Laux	Submitted all Regions, all contracts	X	X	X	X	X	X	X	X	\$100M/40M	X	X	X	X - Yes	X	X	X	WBE	
Lee Construction	Submitted all Regions, all contracts A-H	X	X	X	X	X	X	X	X	\$26M/65M	X	X	X	X - Yes	X	X	X	MBE, WBE	
Delotto	No Bid, they indicated they could not bid at this time.																		
Ovation Construction, Inc.	Submitted for Region 6, all contracts	X	X	X	X	X	X	X	X	\$4.5M/10M	X	X	X	X - Yes	X	X	X		

Region 1 - FL	23-909-027-01-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-01-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-01-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-01-GC-C	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222	
23-909-027-01-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-01-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-01-GC-F	No Award						-	
23-909-027-01-GC-G	No Award						-	
23-909-027-01-GC-H	No Award						-	

Region 2 - FL	23-909-027-02-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-02-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-02-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-02-GC-C	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222	
23-909-027-02-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-02-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-02-GC-F	No Award						-	
23-909-027-02-GC-G	No Award						-	
23-909-027-02-GC-H	No Award						-	

Region 3 - FL	23-909-027-03-GC	Responding Adjustment Factors						Comments
---------------	------------------	-------------------------------	--	--	--	--	--	----------

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
23-909-027-03-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
23-909-027-03-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
23-909-027-03-GC-C	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
23-909-027-03-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
23-909-027-03-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
23-909-027-03-GC-F	No Award						-
23-909-027-03-GC-G	No Award						-
23-909-027-03-GC-H	No Award						-

Region 4 - FL	23-909-027-04-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-04-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-04-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-04-GC-C	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187	
23-909-027-04-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-04-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-04-GC-F	No Award						-	
23-909-027-04-GC-G	No Award						-	
23-909-027-04-GC-H	No Award						-	
23-909-027-04-GC-J	No Award						-	
23-909-027-04-GC-K	No Award						-	

Region 5 - FL	23-909-027-05-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
								D-MAR did not win award unbalanced bid
23-909-027-05-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-05-GC-B	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-05-GC-C	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145	
23-909-027-05-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-05-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-05-GC-F	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800	Did not submitt for all opportunities won 1st open slot. High adjustment factors.
23-909-027-05-GC-G	No Award						-	
23-909-027-05-GC-H	No Award						-	

Region 6 - FL	23-909-027-06-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
								D-MAR did not get bid Unbalnced Response.
23-909-027-06-GC-A	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097	
23-909-027-06-GC-B	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-06-GC-C	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-06-GC-D	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265	
23-909-027-06-GC-E	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580	
23-909-027-06-GC-F	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-06-GC-G	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991	
23-909-027-06-GC-H	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800	Did not submitt to all awards won 1st open slot.

Region 7 - FL	23-909-027-07-GC	Responding Adjustment Factors						Comments
---------------	------------------	-------------------------------	--	--	--	--	--	----------

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-07-GC-A	Harbour Construction Inc	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941	
23-909-027-07-GC-B	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839	
23-909-027-07-GC-C	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099	
23-909-027-07-GC-D	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-07-GC-E	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-07-GC-F	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-07-GC-G	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639	
23-909-027-07-GC-H	No Award						-	

Region 8 - FL	23-909-027-08-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
								D-MAR did not win award unbalanced bid
23-909-027-08-GC-A	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941	
23-909-027-08-GC-B	Johnson Laux Construction, LLC	1.1900	1.2000	1.2000	1.2000	1.2900	1.2040	
23-909-027-08-GC-C	CII Contracting	1.1844	1.2144	1.2144	1.2144	1.2999	1.2080	
23-909-027-08-GC-D	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-08-GC-E	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-08-GC-F	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265	
23-909-027-08-GC-G	Caladesi Construction Co.	1.3250	1.3450	1.3250	1.3450	1.1500	1.3135	
23-909-027-08-GC-H	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-08-GC-I	TGSV Enterprises	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991	
23-909-027-08-GC-J	Astra Construction Services, LLC	1.2200	1.2900	1.3600	1.2900	1.2950	1.2625	Did not submit to all opportunities won 1st open slot. AEC responded but did not win award

Region 9 - FL	23-909-027-09-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Normal Working Hours or All Working Hours at Secured Locations for	Normal Working Hours for Federally Funded Projects (.10)	Working Hours or All Working Hours at Secured Locations for Federally Funded	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-09-GC-A	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099	D-MAR did not win award unbalanced bid

23-909-027-09-GC-B	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-09-GC-C	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-09-GC-D	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265	
23-909-027-09-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-09-GC-F	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405	
23-909-027-09-GC-G	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827	Did not submit to all opportunities won 1st open slot
23-909-027-09-GC-H	No Award							

Region 10 - FL	23-909-027-10-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-10-GC-A	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941	
23-909-027-10-GC-B	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839	
23-909-027-10-GC-C	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	Tied with Johnson Laux
23-909-027-10-GC-D	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120	Tied with FHP
23-909-027-10-GC-E	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-10-GC-F	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-10-GC-G	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405	
23-909-027-10-GC-H	No Award						-	

Region 1 - NW FL	23-909-027-01-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222

Region 1 - NW FL	23-909-027-01-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222

Comments

Region 1 - NW FL	23-909-027-01-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-EC-A	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-EC-C	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-

Region 1 - NW FL	23-909-027-01-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-APC-C	Responding Adjustment Factors					
Asphalt/Paving/Concrete	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-CC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-CC-A	Responding Adjustment Factors					
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-CC-B	Responding Adjustment Factors					
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-

Comments

Region 2 - N Central West FL	23-909-027-02-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 2 - N Central West FL	23-909-027-02-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 2 - N Central West FL	23-909-027-02-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Region 2 - N Central West FL	23-909-027-02-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Comments

								-
								-

								-
								-

Region 2 - N Central West FL	23-909-027-02-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-

Region 2 - N Central West FL	23-909-027-02-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-

Comments

Region 2 - N Central West FL	23-909-027-02-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-

Region 2 - N Central West FL	23-909-027-02-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-

Comments

Region 2 - N
Central West FL

23-909-027-02-CC-A

Responding Adjustment Factors

Region 2 - N
Central West FL

23-909-027-02-CC-B

Responding Adjustment Factors

Comments

Region 4 - Northeast FL	23-909-027-04-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 4 - Northeast FL	23-909-027-04-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Comments

							-
							-
							-

							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 4 - Northeast FL	23-909-027-04-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Comments

								-
--	--	--	--	--	--	--	--	---

								-
--	--	--	--	--	--	--	--	---

Region 4 - Northeast FL	23-909-027-04-GC-I	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-J	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
							-
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-

Comments

Region 4 - Northeast FL	23-909-027-04-EC-A	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 5 - Central West FL		23-909-027-05-GC-A		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2403	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Region 5 - Central West FL		23-909-027-05-GC-B		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2403	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Comments

didn't submit bid

D-MAR unbalanced there response Other Than Normal has to be equal to or higher than normal working hours

Region 5 - Central West FL		23-909-027-05-GC-C		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2403	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-

Region 5 - Central West FL		23-909-027-05-GC-D		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2403	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-

Comments

didn't submit bid

didn't submit bid

							-
							-
							-

							-
							-
							-

Region 5 - Central West FL		23-909-027-05-GC-E		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2103	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Region 5 - Central West FL		23-909-027-05-GC-F		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2103	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Comments

didn't submit bid

didn't submit bid

Region 5 - Central West FL		23-909-027-05-GC-G		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2103	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Region 5 - Central West FL		23-909-027-05-GC-H		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc	4.2103	4.2708	4.2708	4.0200	4.2353	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Comments

Didn't submit bid

Didn't submit bid

Region 6 - Central FL	23-909-027-06-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2449
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

Region 6 - Central FL	23-909-027-06-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2449
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

Comments

didn't submit bid

didn't submit bid

Region 6 - Central FL	23-909-027-06-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2449
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

Region 6 - Central FL	23-909-027-06-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2449
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

Comments

didn't submit bid

didn't submit bid

Region 6 - Central FL	23-909-027-06-GC-E	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Region 6 - Central FL	23-909-027-06-GC-F	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2419
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2419
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

didn't submit bid

didn't submit bid

Region 6 - Central FL	23-909-027-06-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2419
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

Region 6 - Central FL	23-909-027-06-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2419
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

didn't submit bid

didn't submit bid

Comments

Region 6 - Central FL	23-909-027-06-EC-A	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Region 6 - Central FL	23-909-027-06-EC-B	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

Region 7 - Central East FL	23-909-027-07-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
	Harbour Construction Inc	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
							-
							-
							-

Comments

Region 7 - Central East FL	23-909-027-07-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
							-
							-
							-

Comments

Region 7 - Central East FL	23-909-027-07-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120

Region 7 - Central East FL	23-909-027-07-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120

Comments

	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
							-
							-
							-

	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639
							-
							-
							-
							-

Comments

Region 7 - Central East FL	23-909-027-07-EC-A	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 7 - Central East FL	23-909-027-07-EC-C	Responding Adjustment Factors					
----------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 7 - Central East FL	Responding Adjustment Factors					
----------------------------	-------------------------------	--	--	--	--	--

Comments

Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-PC-A	Responding Adjustment Factors					
Plumbing	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-PC-B	Responding Adjustment Factors					
Plumbing	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 7 - Central East FL	23-909-027-07-PC-C	Responding Adjustment Factors					
Plumbing	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-

Region 7 - Central East FL		Responding Adjustment Factors					
	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-

Comments

Region 8 - N Suncoast FL	23-909-027-08-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Astra Construction Services, LLC	1.2200	1.2900	1.3600	1.2900	1.2950	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	Caladesi Construction Co.	1.3250	1.3450	1.3250	1.3450	1.1500	1.3135
	CII Contracting	1.2244	1.2344	1.2344	1.2344	1.2999	1.2360
	D-Mar GC & Development, Inc.	1.1853	1.2446	1.2446	1.0200	1.2353	1.1916
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941
	Johnson Laux Construction, LLC	1.1900	1.2000	1.2000	1.2000	1.2900	1.2040
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

Region 8 - N Suncoast FL	23-909-027-08-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Astra Construction Services, LLC	1.2200	1.2900	1.3600	1.2900	1.2950	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	Caladesi Construction Co.	1.3250	1.3450	1.3250	1.3450	1.1500	1.3135
	CII Contracting	1.2244	1.2344	1.2344	1.2344	1.2999	1.2360
	D-Mar GC & Development, Inc.	1.1853	1.2446	1.2446	1.0200	1.2353	1.1916
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.1900	1.2000	1.2000	1.2000	1.2900	1.2040
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

Comments

didn't submit bid

didn't submit bid

didn't submit bid

didn't submit bid

Region 8 - N Suncoast FL	23-909-027-08-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Astra Construction Services, LLC	1.2200	1.2900	1.3600	1.2900	1.2950	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	Caladesi Construction Co.	1.3250	1.3450	1.3250	1.3450	1.1500	1.3135
	CII Contracting	1.1844	1.2144	1.2144	1.2144	1.2999	1.2080
	D-Mar GC & Development, Inc.	1.1853	1.2446	1.2446	1.0200	1.2353	1.1916
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.1900	1.2000	1.2000	1.2000	1.2900	1.2040
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

Region 8 - N Suncoast FL	23-909-027-08-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800
	Astra Construction Services, LLC	1.2200	1.2900	1.3600	1.2900	1.2950	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	Caladesi Construction Co.	1.3250	1.3450	1.3250	1.3450	1.1500	1.3135
	CII Contracting	1.2244	1.2344	1.2344	1.2344	1.2999	1.2360
	D-Mar GC & Development, Inc.	1.1853	1.2446	1.2446	1.0200	1.2353	1.1916
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.1900	1.2000	1.2000	1.2000	1.2900	1.2040
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991
							-

Comments

didn't submit bid

didn't submit bid

AF in yellow didn't match all other contract AFs

didn't submit bid

didn't submit bid

Region 8 - N Suncoast FL	23-909-027-08-GC-E	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 8 - N Suncoast FL	23-909-027-08-GC-F	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

								-
								-
								-
								-
								-
								-
								-

								-
								-
								-
								-
								-
								-
								-

Region 8 - N Suncoast FL	23-909-027-08-PC-C	Responding Adjustment Factors					
Plumbing	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-

Region 8 - N Suncoast FL	Responding Adjustment Factors					
Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
						-
						-

Comments

Region 9 - S Suncoast FL	23-909-027-09-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2363	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2363	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-

Comments

Didn't submit bid

Didn't submit bid

Region 9 - S Suncoast FL	23-909-027-09-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2363	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2363	1.2119
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-

Comments

Didn't submit bid

Didn't submit bid

Region 9 - S Suncoast FL	23-909-027-09-GC-E	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 9 - S Suncoast FL	23-909-027-09-GC-F	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2149
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-
							-

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2149
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-
							-

Didn't submit bid

Didn't submit bid

Region 9 - S Suncoast FL	23-909-027-09-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2149
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2403	1.2708	1.2708	1.0200	1.2353	1.2149
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-

Didn't submit bid

Didn't submit bid

Comments

Region 9 - S Suncoast FL	23-909-027-09-EC-A	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 9 - S Suncoast FL	23-909-027-09-EC-B	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

Region 10 - Southern FL	23-909-027-10-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-

Region 10 - Southern	23-909-027-10-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-

Comments

didn't submit bid

Region 10 - Southern FL	23-909-027-10-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-

Region 10 - Southern	23-909-027-10-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-

Comments

didn't submit bid

Region 10 - Southern FL	23-909-027-10-GC-E	Responding Adjustment Factors					
-------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 10 - Southern	23-909-027-10-GC-F	Responding Adjustment Factors					
----------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-
							-

didn't submit bid

Region 10 - Southern FL	23-909-027-10-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-

Region 10 - Southern	23-909-027-10-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-
							-
							-

didn't submit bid

Comments

Region 10 - Southern FL	23-909-027-10-GC-I	Responding Adjustment Factors					
-------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 10 - Southern	23-909-027-10-GC-J	Responding Adjustment Factors					
----------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-

didn't submit bid

didn't submit bid

Region 10 - Southern FL 23-909-027-10-GC-K Responding Adjustment Factors

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-

Region 10 - Southern 23-909-027-10-GC-L Responding Adjustment Factors

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-

didn't submit bid

didn't submit bid

didn't submit bid

Comments

Region 10 - Southern FL 23-909-027-10-EC-A Responding Adjustment Factors

Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor

Region 10 - Southern 23-909-027-10-EC-B Responding Adjustment Factors

Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor

Comments

