

001225-May2019
Author: CHRISTOPHER CAUDLE
Download Date: 3/12/2020 03:44:02 PM

Request for Proposal for 001225-May2019

BASIC DETAILS

Event Name

University of California Systemwide Flooring RFP

Description

Solicitation to identify flooring providers who meet the product and installation service requirements of the University of California system.

Event Type

Request for Proposal

Event Currency

USD

Event Value

USD 50,000,000.00

SETTINGS

GENERAL

Public RFx

: True

Sealed event

: True

SUPPLIER RESPONSE EVALUATION

Price sheet response evaluation

: At Item Level

Questionnaire response evaluation

: True

SUPPLIER SETTINGS

Suppliers can upload attachments in Attachments section of RFx

: True

TIMELINE

001225-May2019 - Event Summary

Timeline	Start Date & Time	End Date & Time
Response Timeline	6/24/2019 12:00:00 PM	8/13/2019 03:00:00 PM
Virtual Bid Conference	7/17/2019 09:00:00 AM	7/17/2019 11:00:00 AM
Evaluation Timeline	8/14/2019 08:00:00 AM	10/7/2019 05:00:00 PM

GUIDELINES

Guideline Name	Guideline Type	Acknowledgment from Supplier	Created By	Last Modified On
UC Required Supplier Information	General Guidelines	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
Scope-of-Work	General Guidelines	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
UC Terms and Conditions	Terms and Conditions	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
UCOP Sustainable Practices Policy	General Guidelines	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
University of California Sustainable	General Guidelines	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM

001225-May2019 - Event Summary

Procurement Guidelines				
Supplier Bidding Guide for CalUSource	General Guidelines	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
UC Invoice Transmission and Payment and Settlement Terms	General Guidelines	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
Omnia Partners Exhibit B - Administration Agreement Exampels	General Guidelines	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
Omnia Partners Exhibit C - Master Intergovernmental Cooperative Purchasing Agreement	Other	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
Omnia Partners Exhibit D - Principal Procurement Agency Certificate	Other	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
Omnia Partners Exhibit H - Advertising Compliance Requirements	Other	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM
Omnia Partners Exhibit E - Contract Sales	Other	Before participating in event	CHRISTOPHER CAUDLE	9/10/2019 07:54:36 AM

Reporting Template				
--------------------	--	--	--	--

QUESTIONNAIRES

Questionnaire Name	Created By	Last Modified On	Questions
Company Profile	CHRISTOPHER CAUDLE	6/24/2019 10:07:54 AM	19
Capabilities	CHRISTOPHER CAUDLE	6/24/2019 09:15:27 AM	13
Sustainability	CHRISTOPHER CAUDLE	6/24/2019 10:09:13 AM	20
Warranty & Quality	CHRISTOPHER CAUDLE	6/24/2019 10:12:55 AM	10
Value Add	CHRISTOPHER CAUDLE	6/24/2019 10:09:57 AM	6

PRICE SHEETS

Price Sheet Name	Created By	Created On	Last Modified By	Last Modified On
------------------	------------	------------	------------------	------------------

001225-May2019 - Event Summary

Carpet Tile Installation - Los Angeles	CHRISTOPHER CAUDLE	5/14/2019 05:40:10 PM	CHRISTOPHER CAUDLE	9/10/2019 07:56:40 AM
Luxury Vinyl Tile (LVT) Installation - San Diego	CHRISTOPHER CAUDLE	6/11/2019 04:41:56 PM	CHRISTOPHER CAUDLE	9/10/2019 07:56:41 AM
Vinyl Composite Tile (VCT) Installation - San Francisco	CHRISTOPHER CAUDLE	6/12/2019 08:16:47 AM	CHRISTOPHER CAUDLE	9/10/2019 07:56:42 AM
Engineered Hardwood Installation - Davis	CHRISTOPHER CAUDLE	6/12/2019 08:26:56 AM	CHRISTOPHER CAUDLE	9/10/2019 07:56:44 AM
Linoleum Installation - Merced	CHRISTOPHER CAUDLE	6/12/2019 11:10:44 AM	CHRISTOPHER CAUDLE	9/10/2019 07:56:45 AM

SUPPLIERS

Name	Primary Contact	Participation Status	Response Completion Status
Tarkett USA Inc.	██████████	Response Submitted on	100 %
Mannington Commercial	██████	Response Submitted on	100 %

001225-May2019 - Event Summary

Interface Americas, Inc.	[REDACTED]	Response Submitted on	100 %
Shaw Industries, Inc	[REDACTED]	Response Submitted on	100 %
Bentley Mills, Inc	[REDACTED]	Response Submitted on	100 %
Armstrong Flooring Inc.	[REDACTED]	Guidelines Accepted on	12.5 %
Milliken & Company	[REDACTED]	Response Submitted on 12/8/2019 11:45:00 AM	100 %
Mohawk Commercial, Inc.	[REDACTED]	Response Submitted on 9/8/2019 12:27:00 PM	100 %
Solutions and More	[REDACTED]	Invited on 1/8/2019 01:08:00 PM	- %
Engineered Floors LLC	[REDACTED]	Guidelines Accepted on	- %
Keyion Group Inc	[REDACTED]	Guidelines Accepted on	- %
Building Maintenance Services Inc.	[REDACTED]	Invited on	- %
Tarkett USA Inc.	[REDACTED]	Guidelines Accepted on	6.72 %
Commercial Interior Resources	[REDACTED]	Invited on	- %
Tommy Johnson Imports	[REDACTED]	Invited on	- %

001225-May2019 - Event Summary

Contractor's Register, Inc.	██████████	Invited on	- %
Signature Flooring	██████████	Invited on	- %
North America Procurement Council	██████████	Invited on	- %
First American Equipment Finance	██████████	Invited on	- %
Continental Flooring Company	██████████	Invited on	- %
Shaw Industries, Inc.	██████	Invited on	- %
Bentley Mills, Inc.	██████	Invited on	- %
Mohawk Carpet Distribution, Inc.	██████████	Invited on	- %
Dura-Trac Flooring Inc	██████████	Invited on	- %
Hur Flooring Co.	██████████	Invited on	- %
J&J Flooring Group	██████████	Invited on	- %
Forbo Flooring Systems	██████████	Invited on	- %

TEAM MEMBERS

Name	Supplier Contact	Viewer	Coauthor	Evaluator	Invitation Status
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████	No	Yes	No	No	Not invited
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM

001225-May2019 - Event Summary

██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████████	No	Yes	Yes	No	7/19/2019 09:10:29 PM
██████████	No	Yes	No	No	7/19/2019 09:10:29 PM
██████████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████████	No	Yes	No	No	Not invited
██████████	No	Yes	No	Yes	9/30/2019 04:44:34 PM
██████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████████	No	Yes	No	Yes	9/10/2019 08:01:51 AM

001225-May2019 - Event Summary

██████████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████████	No	Yes	No	Yes	9/10/2019 08:01:51 AM
██████████	No	Yes	No	No	7/19/2019 09:10:29 PM
██████████	No	Yes	No	No	7/19/2019 09:10:29 PM

ATTACHMENTS

Attachments Name	Visible to Suppliers	Added On	Added By
Scope-of-Work_UniversityofCalifornia_SystemwideFlooringRFP.pdf	True	6/24/2019 09:18:52 AM	CHRISTOPHER CAUDLE