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C. Executive Summary 
Limit to one or two pages. Briefly state the Bidder’s understanding of the service to be provided and a positive 
commitment to perform the services as defined in the IFB. 

Trane has presented 122 high-level products/equipment options and 48 labor classifications and 
services for your consideration, and are ready to provide HVAC Equipment and Products, Installation, 
and Services, and other Related Products/Solutions in response to this IFB.  

Trane’s experience with cooperative contracting began in 1998 with the Region 4 ESC (Formerly TCPN) 
contract. In 2015, we were selected to provide products/services under the Harford County Public 
Schools and U.S. Communities Contract (15-JLP-023) and have executed work under this contract 
through the seven-year term plus an additional six months. In 2017, Trane secured the Port of 
Portland and U.S. Communities Contract. Trane® has been a qualified DOE ESCO since 1999 and has 
completed complex Energy Savings Performance Contracts (ESPC) for the Federal Government. An ESPC 
is a proven, cash flow neutral financing mechanism that pays for facility improvements that can be paid 
back over time based on future utility bill saving. Trane’s Core Products – HVAC Equipment and 
Controls – drive one-third of total ESPC savings. Trane’s incident (OSHA) rates are consistently 67-86% 
below the industry average and our current Experience Modification Rate (EMR) is 0.61. Trane has 
leveraged this experience to deliver dozens of ESPC projects under the Port of Portland contract. 

Trane has the capacity to provide a wide range of services and products to support agencies across the 
country. Our 100-year history as a trusted provider of superior products and services has resulted in a 
robust national infrastructure. Our project offices are staffed with factory-trained service technicians 
that provide operational oversight, O&M, service-repair, and installation support. Trane stocks service-
repair parts (over 20,000 SKUs per location), equipment, and supplies right in our customer’s 
communities. We also have established relationships with local designers, suppliers, and 
subcontractors–including small/disadvantaged businesses. Trane has booked $1.4B+under our 
Harford and Port of Portland OMNIA contracts since 2018 and has delivered services and 
products in 43 states.  

Alabama $22,282,635.39  Kentucky $1,349,239.50  Oklahoma $9,834,236.76  

Arizona $26,639,032.49  Louisiana $1,149,096.30  Oregon $9,151,530.40  

Arkansas $2,901,717.35 Maine $745,095.24  Pennsylvania $77,036,481.90  

California $29,571,264.24  Maryland $14,804,678.33  South Carolina $10,944,092.54  

Colorado $35,176,520.47  Massachusetts $17,961.87  South Dakota $883,364.75  

Connecticut $7,352,071.05  Michigan $16,591,434.19  Tennessee $93,940,188.53  

Delaware $2,575,026.00  Minnesota $30,725,610.77  Texas $164,920,070.45  

Florida $182,726,065.31  Missouri $20,131,774.73  Virginia $165,765,449.25  

Georgia $24,161,110.01  Nevada $259,244.50  Washington $20,555,568.09  

Hawaii $1,736,184.19  New Jersey $72,477,397.96  Washington, DC $8,031,046.25  

Idaho $1,571,373.00  New Mexico $6,192,604.28  West Virginia $6,786.54  

Illinois $87,170,264.87  New York $87,653,962.56  Wisconsin $9,387,240.15  

Indiana $19,875,621.11  North Carolina $23,380,670.18  Wyoming $49,148.52  

Iowa $7,858,608.39  North Dakota $1,086,231.13    

Kansas $12,782,043.21  Ohio $47,018,541.70    
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Trane’s robust national infrastructure includes:  124 project offices, 205 parts/supply facilities, 6 express 
warehouses, and 11 manufacturing plant sites. Trane has 2,138 Salespersons and Project Managers 
available to support the Racine Contract.  

 

Trane will work with OMNIA Partners so all 
participating agencies are aware of our contract award 
via a 90 day plan that includes emailing over 80,000 
direct customer contacts, a co-branded press release, 
and publicity campaigns via our dedicated OMNIA 
website, direct mail, social media, and trade show 
promotion.  

Our experienced Cooperative Contracting group is 
well-positioned to help Racine County—and the 
agencies that will piggyback off this contract—secure 
the goods and services they need to support their 
communities. With over 100 years of collective 
experience, Trane’s Cooperative Contract Team brings 
to Racine County extensive knowledge and diverse 
know-how in navigating public procurement 
contracting. We look forward to bringing this 
experience to Racine County and its public 
procurement partners. 

We sincerely appreciate your consideration. 
  

https://www.omniapartners.com/publicsector/suppliers/trane/overview
https://www.omniapartners.com/publicsector/suppliers/trane/overview
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D. Responsible Bidder 
Minimum Criteria 
The following minimum criteria shall be met to be eligible for this contract: 

• Bidders shall demonstrate that they are financially stable; 

• Bidder shall have been in business providing similar service for at least the last three (3) years; 

• Bidders should have the capability of providing a combination of products, services, consulting, or other 
labor-based solutions to accommodate the range of products and services utilized by Participating Public 
Agencies; and 

• Bidders shall be properly licensed and incorporated to do business in the State of Wisconsin. 

Trane U.S. Inc. meets all the minimum criteria to be eligible for this contract: 

• Trane is a $14B corporation that has been in business for over 100 years. Our most recent 
balance sheet is shown below. 

• Trane has held a cooperative contract since 1998 and has held the Harford County Public 
Schools and U.S. Communities Contract since 2015.  

• Trane is properly licensed and incorporated to do business in the State of Wisconsin.  

1. Detailed Response to Attachment D, Exhibit A 
1. Include a detailed response to Attachment D, Exhibit A, OMNIA Partners Response for National Cooperative 

contract, to show proof of organizational capacity, equipment, and technical competency. 

Please see Appendix 2 for Trane’s detailed response to Exhibit A under Attachment D. 

 a.  Racine County makes no representation or warranty concerning the use of the Master Agreement by any 
other Participating Public Agency. 

Trane acknowledges that Racine County makes no representation or warranty concerning the use of the 
Master Agreement by any other Participating Public Agency. 

 b. The lowest responsible Bidder(s) will be required to sign Attachment D, Exhibit B, OMNIA Partners 
Administration Agreement. 

Trane acknowledges that The lowest responsible Bidder(s) will be required to sign Attachment D, Exhibit 
B, OMNIA Partners Administration Agreement. 

 c.  If applicable, provide a sample of additional agreements that Participating Public Agencies may be asked 
to sign. 

Trane will not require additional agreements from Participating Public Agencies. 

2. Positive Balance Sheet 
2. Provide proof of a positive balance sheet and profitable business operations for two (2) of the last three (3) 

years. 
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Balance Sheet from 2021 Annual Report 
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Income Statement from 2021 Annual Report 
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Balance Sheet from 2020 Annual Report 
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Income Statement from 2020 Annual Report 

 



 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 11 

 
  



 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 12 

3. Business License 
3. Business license and applicable information that Bidder can do business in the State of Wisconsin. List the 

states where other business or contractor licenses are held. 

Trane is licensed to do business in Wisconsin and all other states in the United States. 

Wisconsin HVAC Contractor Registration 

 



 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 13 

Wisconsin Contractor Re-Certification 
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4. Proof of Insurance 
4. Proof of insurance. 

 



 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 15 

 



 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 16 

5. Bonding Capacity 
5. Bonding capacity and capability of securing high dollar Performance Bonds. 

Trane can consider single projects up to $100 million within an aggregate limit of $300 million.  

6. W-9 
6. Completed and signed W-9 Request for Taxpayer Identification Number and Certification form. 
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7. Background Information 
7. Furnish background of Bidder, including such information as size of the firm, legal status (corporation or 

partnership, etc.) lines of business, management and technical expertise, financial position, and years in 
business. Include any unique approaches or techniques developed and used by the firm. 

Trane U.S. Inc. (Trane) is a wholly owned subsidiary of Trane 
Technologies (NYSE: TT) and was incorporated in 1929. Trane 
is a global climate innovator with over $14 billion in annual 
revenue. We offer a wide range of products and services 
known for high-performance efficiency and sustainability. 
These prominent brands include Trane, Thermo King, and a 
host of other category-leading brands. 

Trane first received NAESCO Accreditation in 2004 and is one 
of only 13 NAESCO Accredited Energy Service Providers. The 
ESP  designation is defined as: “The technical and managerial 
competence to provide energy supply through the 
development and implementation of build/own/operate 
distributed generation, cogeneration or combined heat and 
power (CHP) projects or the firm contracting energy supply.” 

In addition, Trane has been a qualified DOE ESCO since 1999 
and has managed energy services performance contracting 
programs for the Defense Logistics Agency, Department of 
State, Navy, Army, Air Force, US Forest Service, US Geological 
Survey, and the General Services Administration. Trane has 
been hired for six follow-on ESPC projects at three DOD 
locations and our Federal ESPC projects have achieved a 30% 
average energy reduction from baseline. Trane has received 
multiple awards, including the Federal Energy Management 
Program Award of the Year and the Presidential Award for 
Leadership in Federal Energy Management. Additional awards/recognitions include: 

• 2022, Fortune magazine World’s Most Admired Companies — 10th consecutive year  

• 2022, Lifestory Research “America’s Most Trusted® HVAC Brand”—8th consecutive year 

• 2021, Forbes America’s Best Employers for Diversity in America  

• 2021, Top Supplier Diversity Programs, U.S. Veterans Magazine’s (USVM) 
annual Best of the Best list 

• 2020, Top Veteran-friendly Company, U.S. Veterans Magazine’s (USVM) 
annual Best of the Best list—3rd consecutive year 

• 2020, Dow Jones Sustainability North America Index (DJSI)—10th 
consecutive year 

https://www.lifestoryresearch.com/2022-america-most-trusted-reports/2022-americas-most-trusted-hvac-system
https://usveteransmagazine.com/recognition-lists/#1496867702150-c629417a-d873
https://usveteransmagazine.com/recognition-lists/#1496867702150-c629417a-d873


 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 18 

• 2020, Consulting Engineer Product of the Year, BAS, 
Controls, Energy Management – Building Connect+ 

• 2020, 3BL Media, 100 Best Corporate Citizens—7th 
consecutive year 

• 2020 SECNAV Energy Award for the Small Shore Base 
category, Naval Undersea Warfare Center Keyport 
ESPC 

• 2020 Federal Energy and Water Management Award 
for its Off-Grid Energy Savings Performance Contract 
(ESPC) ENABLE Project, U.S. Forest Service ENABLE 
ESPC 

• 2019, Business Intelligence Group (BIG), Green 
Company of the Year, Manufacturing and Technology 
category  

• 2019, Urban Green Council (UBC), Partner of the Year 

• 2019, World Environment Center Gold Medal Award 
for International Corporate Achievement in Sustainable 
Development  

• 2019, named to the FTSE4 Good Index Series that 
measures the performance of companies 
demonstrating strong environmental, social and 
governance (ESG) practices—5th consecutive year.  

• 2019, FEMP Annual FEDS Spotlight recipient, Lara 
Buluc, Co-Project Manager, USDA First Off-Grid ESPC 
ENABLE project, U.S. Forest Service ENABLE ESPC 

• 2019, Dow Jones Sustainability World and North 
America Indices (DJSI)—9th consecutive year  

• 2019, Corporate Responsibility Magazine, Ranked 60th, 
100 Best Corporate Citizens List—6th consecutive year  

• 2019, Corporate Knights Global 100 Most Sustainable 
Corporations Index  

• 2019, Alliance to Save Energy, STAR Award for 
Doubling Down on Efficiency 

• 2019 Regional Forester’s Honor Awards “ENABLE Off-
Grid Mobile Solar PV & LED Lighting Project”, U.S. 
Forest Service ENABLE ESPC 

Trane’s Strengths 
30 years of experience on a national 
cooperative 

100+ years in business 

Hold #1 or #2 market positions in 
all our business lines globally as a 
corporation 

Experienced sales force, 12 Regions / 
124 offices across the U.S. able to do 
business in all 50 states 

700+ LEED APs, 182 Professional 
Engineers, and 240 Certified Energy 
Managers 

Active in ASHRAE, BOMA, USGBC. 
Trane engineer is current president 
of ASHRAE. 

Nationally Accredited Energy Service 
Provider (ESP) with NAESCO for 18 
years 

Leader in industry training - proven 
through NC3 Sponsorship (National 
Coalition of Certification Centers) 

Product Innovation: chiller design, 
applications company, IAQ company, 
thermal energy - comprehensive 

Trane Vision: A World of Sustainable 
progress and enduring results 

Trane Purpose: We advance the 
quality of life by creating comfortable, 
sustainable, and efficient environments 

Customer for Life Mentality 

Dedicated Commitment to Safety – 
Experience Modification Rate of 0.61 

Commitment to Sustainability – 
Center for Energy Efficiency & 
Sustainability (CEES) 

Energy Services & Controls 
concentrated offerings 

https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/press-releases/BIG-awards.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/press-releases/BIG-awards.html
https://www.urbangreencouncil.org/content/events/urban-green-gala-2019
https://www.urbangreencouncil.org/content/events/urban-green-gala-2019
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Size of Firm 

Trane has over 34,000 employees worldwide. In the United States, Trane employs over 11,000 salaried 
employees and 13,500 hourly employees. 

Legal Status  

Trane is a corporation. 

Lines of Business 

Trane has a 100+ year history as a trusted provider of superior HVAC equipment and Building 
Automation Systems (BAS)/Energy Management Control Systems (EMCS) products and services. We 
have a global network of offices and service/parts locations to support energy conservation projects. 
Our local service organization will provide 24/7 technical support and access to a robust national supply 
chain. This community-based approach will help keep your operations running smoothly and provide 
rapid response in case of emergency. Our lines of business are provided under Lines of Business:  
Trane Services and Lines of Business: Trane Building Systems and Technologies. 

Management and Technical Expertise 

LOCAL PROJECT MANAGEMENT APPROACH 

Trane’s projects are managed locally. Each Trane office has the qualifications and hands-on relevant 
experience to deliver across all project phases. Trane offers vast in-house capabilities for design, 
equipment, contracting, controls, service, and project financing. A qualified and dedicated Project 
Manager (PM) is assigned to manage the day-to-day installation and construction activities ECMs at the 
project site in accordance with the design, costs, schedule, safety protocols, and QC processes. The PM 
leads and manages the installation team, including subcontractors, and is responsible for the Project 
Schedule. The following corporate management/technical resource pool is available to support the local 
delivery team: 
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After the project is constructed, Trane’s local service and maintenance team ensures optimum 
operations. Through the innovative use of data trending and analytics, Trane can provide opportunities 
for continuous system improvement optimization. Most companies do not directly employ HVAC or 
Controls Service Personnel. When a customer needs service, a locally based service company will 
respond on their behalf. Trane’s truck-based service personnel promptly respond to any request. These 
service experts will show up in a Trane van, wearing a Trane uniform. They are direct employees of 
Trane. Their experience level ranges from journeymen to experienced senior technicians and supervisors 
– some of whom possess more than 30 years of HVAC industry experience. Our service technicians are 
skilled in maintaining and repairing not only Trane equipment, but nearly every manufacturer in the 
industry. 

Trane’s local project delivery model offers the following advantages: 

• A local service organization to provide 24/7 technical support and a robust national 
supply chain. Our service technicians are skilled in maintaining and repairing not only Trane 
equipment, but nearly every manufacturer in the industry. 

• Intelligent Services/BAS technicians to analyze building data and provide scheduled and on-
call local service support. This will contribute to uptime for ongoing operations and provide 
rapid response in case of emergency.  

• Established relationships with local designers, suppliers, and subcontractors–including 
small/disadvantaged businesses. Our network includes a pool of pre-qualified sub-contractors 
to perform work such as electrical, piping, rigging, etc. 

• Expertise to perform system upgrades and replacements, including major mechanical 
equipment such as chillers, cooling towers, air handlers, pumps, and coils. Trane’s local offices 
have dedicated professionals in each of the following areas: 

o Contracting Solutions:  Total comprehensive solutions, including guaranteed energy 
savings performance contracting and large turnkey installation projects. 

o Trane Equipment:  Energy-efficient, environmentally friendly HVAC equipment for both 
comfort and process applications. 

o Controls:  State-of-the-art building automation systems. Our local offices are complete 
with dedicated Controls Demonstration Centers for client education and training. 

o Service:  Our service technicians are skilled in maintaining and repairing not only Trane 
equipment, but HVAC systems from nearly every manufacturer in the industry.  

o Supply:  Full line of Trane parts, non-Trane parts, maintenance supplies, safety 
equipment, refrigeration, and maintenance/service tools warehoused locally. 

o Training:  Fully equipped training facilities for seminars and training on industry issues 
Awards 

SAFETY APPROACH  

Safety Planning is woven into Trane’s Construction/Installation Approach. See Section: “Trane’s Safety 
Policy” for additional information.  
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MITIGATING DISRUPTIONS TO DAILY OPERATIONS 

Virtually all our projects feature construction activities across multiple buildings and work in occupied 
spaces. Our local teams are experienced in scheduling work activities and implementing projects in a 
way that minimizes disruption to daily operations. We work with our customers to develop an effective 
project schedule and coordinate all implementation activities with project site representatives. For work 
performed in occupied areas – such as lighting and water conservation upgrades – we will attempt to 
schedule installation during low-occupancy times, as well as publish work schedules and estimated 
completion times well in advance.  

Trane will schedule installations in occupied areas – such as lighting and water conservation upgrades –
during low-occupancy times and create/publish work schedules with estimated completion times in 
advance. We will also develop a detailed facility phasing plan for customer review prior to the start of 
construction. This phasing plan will include allowable work hours, days of the week that will be 
completed, and acceptable shutdown times for each occupied space. 

Trane will coordinate with facility leadership and create signage that notifies occupants of upcoming 
work and shutdowns. Trane will actively manage all aspects of construction and will provide site 
supervision to manage crews and immediately respond to any occupant issues or questions. Trane will 
hold meetings with the facility occupants to keep the Trane team informed of the access and 
scheduling requirements for the proposed efficiency measures which impact implementation cost 
estimates and phasing plans.  

Based on input from each building manager, we will develop a detailed phasing plan for each facility for 
your team’s review prior to the start of construction. This phasing plan will include allowable work 
hours, days of the week that work is to be completed, and acceptable shutdown times for each 
occupied space.  
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Financial Position 

Trane Technologies is a $14B public corporation with a strong investment grade rating as indicated by 
Moody’s and S&P (Baa2/BBB). Thus, our financial strength allows us to meet our energy performance 
guarantees. Trane has and can use escrow accounts where needed with scheduled construction draws 
as appropriate. In addition, we have a dedicated team of energy engineers that track project 
performance on a detailed ECM basis and take corrective actions if needed or appropriate.  

The Income Statement and Balance Sheet from our most recent annual report is included in Section D.2. 
of this response. Trane’s entire annual report can be viewed at the following web address along with all 
other financial documents: https://investors.tranetechnologies.com/financial-information/financial-
summary/default.aspx. A letter from J.P. Morgan summarizing their experience with Trane is provided 
below.  

 

https://investors.tranetechnologies.com/financial-information/financial-summary/default.aspx
https://investors.tranetechnologies.com/financial-information/financial-summary/default.aspx
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Years in Business 

Trane has been manufacturing world-class HVAC equipment for over 100 years. 

Unique Approaches or Techniques Developed and Used by Firm 

Trane began in 1885 as a family plumbing business in La Crosse, Wisconsin. Joined by his son Reuben, a 
mechanical engineer, James Trane developed an innovative low-pressure steam heating system. By 
1913, the family had incorporated as The Trane Company. Over the next hundred years, Trane 
established its position as a pioneer in climate control by patenting its first air conditioner in 1931 then 
launching the Turbovac, a new type of water chiller that fundamentally altered the industry’s approach 
to large-building air conditioning systems. These early innovations paved the way for Trane’s industry-
leading commercial air conditioner, CenTraVac™— the highest efficiency, lowest emissions, most 
reliable chiller on the market. Today Trane is an HVAC OEM operating worldwide, providing products 
and services unmatched in the industry. Just a few of Trane’s unique approaches include: 

• Building automation systems providing continuous commissioning 

• Design, and energy simulation software used by many of the world’s top design firms 

• Intelligent systems that can help provide predictive failure analysis 

• P3 partnerships providing educational opportunities, 

• Thermal storage systems allowing load shedding and off-peak utility optimization 

• Innovative partnerships with VRF technology 

Lines of Business:  Trane Services 

Trane Services help optimize building performance by connecting building and machine data to deliver 
the knowledge and power needed to manage buildings. Our offerings include: 

ENERGY & SUSTAINABILITY 

• Energy Conservation Measures  Trane has been an accredited Energy Services Company 
(ESCO) since 1999 and has executed almost $3.5 billion in guaranteed Energy Savings 
Performance Contracting (ESPC) work. We solve energy problems holistically with top digital 
and analytical tools, engineering expertise, and a full portfolio of products and services. ESPC 
projects allow building owners to pay for significant building upgrades that improve energy 
efficiency via future energy savings that are guaranteed by Trane, eliminating the need for a 
significant capital expense. In addition to our work in the Commercial/State & Local/K-
12/Higher Education vertical markets, Trane has been a Trane® has been a qualified DOE ESCO 
since 1999 and has implemented Federal ESPCs for the Defense Logistics Agency, Department of 
State, Navy, Army, Air Force, US Forest Service, US Geological Survey, and the General Services 
Administration.  

• Energy Monitoring & Analysis  Trane uses intelligent tools to monitor, track, predict, and 
optimize building operations. We offer a complete energy management solution that delivers 
improved building performance and reduced operating costs. Trane’s software-driven energy 

https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting/energy-savings-performance-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting/energy-savings-performance-contracting.html
https://www.trane.com/content/dam/Trane/Commercial/global/markets/Government/GOV-SLB014-EN_05202020.pdf
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-analysis-and-monitoring.html
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load management and predictive analytics tools forecast, plan, and manage energy 
consumption to avoid higher electricity prices. Trane Intelligent Services has four major 
components:  

    
Building 

Performance 
Energy 

Performance 
Active 

Monitoring 
Energy 

Assessment 
Trane building 
professionals 

analyze data and 
equipment behavior 
in the context of the 

overall system, 
discovering hidden 

information and 
opportunities for 

improvement. 

Trane professionals 
maintain 24/7 watch 

over your critical 
building systems, 

proactively 
detecting issues and 

analyzing alarms, 
and initiating 

responses according 
to your specific rules 

of engagement. 

Trane Energy 
Optics® and Trane 
Energy Analyzer—

illustrate your 
building’s energy 
use. Because if we 
can see a problem, 
we can change it. 

Trane’s cloud-based 
building energy 
management 

system (BEMS) 
service uncovers 
energy waste in 

every corner of your 
building. 

• Active Energy Management  Trane develops and implements integrated Active Energy 
Management programs that can lower energy costs, build sustainability, and reduce 
dependence on the electrical grid. 

o Renewable Energy & Distributed Energy Resources  Trane can develop distributed 
energy resources (DER) to improve sustainability and resilience. Our services include 
onsite installations and renewable energy purchasing strategies, including virtual power 
purchasing agreements (VPPA). Trane’s dedicated Renewable and Resilient Energy and 
Power Systems Team can implement solar PV, solar hot water heating, rainwater 
harvesting, biomass heating plants, geothermal heat pumps, cogeneration biogas, 
water/wastewater, and smart grid technology. 

• Financing & Energy Services Contracting  Trane’s Financing Group provides expertise in 
grants, utility rebates, performance contracts, energy services agreements, and public-private 
partnerships that fund sustainability programs. Trane experts help customers select the best tool 
for their goals. Trane experts also help customers increase their buying power as part of a 
purchasing cooperative or group. Trane is a member of the nation’s leading cooperative and 
group purchasing organizations supporting public, non-profit, and health care organizations. 

https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/active-energy-management.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
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OPERATE, MAINTAIN & REPAIR 

• Connectivity and Cloud Services  Trane provides secure and 
scalable solutions via Trane’s building optimization tools that 
reduce operating costs and improve comfort and efficiency. 
Trane Connect is a cloud-based customer portal that offers 
secure, firewall-protected access to building systems for remote 
monitoring and routine maintenance. Trane’s Tracer Ensemble 
Building Management System is a premier web-based building 
management system that eliminates the complexity of managing 
multiple building systems across multiple sites. Tracer manages sites from a PC, tablet, or smart 
phone. Trane works closely with IT teams to help ensure our connected building management 
systems provide secure access for authorized users, and only authorized users. Trane provides 
seamless integration of any open standard protocol building system so that sub-systems work 
together and share vital information. 

• HVAC System Management  Trane develops warranty and maintenance programs that 
improve budget planning, save energy, and minimize downtime. Offerings include start-up 
services to ensure a new system is performing to spec., service agreements to extend system life, 
extended warranties that provide longer duration/comprehensive coverage, and predictive 
services to detect issues early. 

• HVAC System Repair  Trane provides locally based, factory-trained technicians to service Trane 
systems as well as any other brand of HVAC equipment. 

• Rental Solutions  Trane Rental Services provides 24/7/365 local service, engineering expertise 
and an expansive fleet of rental chillers, air conditioners, cooling towers, air handlers, portable 
heaters, power generators, and ancillary products for planned or unplanned, simple, or complex, 
and short- or long-term needs.  

• Parts and Supplies  Trane Supply provides HVAC service professionals with parts, supplies, and 
replacement equipment to help them serve their customers via a network of more than 360 
locations throughout the United States and Canada.  

DESIGN, UPGRADE & MODERNIZE 

• Upgrading Existing Equipment  Trane upgrades help HVAC 
systems operate more efficiently and environmentally friendly. 
Typical upgrades include controls, variable frequency drives, and 
refrigerant conversions. 

• Building Systems Design and Upgrades  Trane maintains high 
performing buildings by keeping building automation, HVAC, lighting, and central plants up to 
date with the latest BAS innovations.  

• Trane has expertise in Central Plant Design. Examples include: 

o Clemson University Central Energy Plant, Clemson, SC – Feasibility Study, Design, 
Construction 

https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-management.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-repair.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/rental.html
https://www.tranesupply.com/parts-supplies
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-equipment-upgrades.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/building-systems.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures/central-plant-and-district-cooling.html
https://blogs.clemson.edu/facilities/new-west-energy-plant-will-help-keep-growing-campus-cool/
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o Georgia World Congress Center, Atlanta, GA – 30 MBTU of new condensing boilers and a 
new Central Energy Plant that includes new energy efficient chillers, boilers, and 
pumping systems. 

o Hillsborough County Central Energy Plant, Tampa, FL – Design, Construction, Operation 
and Maintenance of a 3,900-ton central energy plant with 84 thermal ice storage tanks 
and extensive underground piping system connecting seven county buildings. 

o Pinellas County Central Energy Plant, Clearwater, FL – Feasibility Study, Design, 
Construction, and Operations and Maintenance 

o Pueblo County Courthouse, Pueblo, CO – EarthWise® Ice-Enhanced, Air-Cooled Chiller 
Plant 

o Tampa Housing Authority and Bank of America Development, Tampa, FL – Encore 
Central Energy Plant 

• Trane has experience working with municipal owners and their design consultants on 
Wastewater Treatment Plant Equipment and Maintenance projects. Examples include: 

o City of Bremerton, WA, Wastewater Treatment Plant 

o City of Lakota, WA, Wastewater Treatment Plant 

o City of Lynwood, WA, Wastewater Treatment Plant 

o City of Monroe, WA, Wastewater Treatment Plant  

o City of Santa Rosa, CA, Wastewater Treatment Plant 

o LOTT Cleanwater Alliance, Budd Inlet, Tacoma, WA, 335kW digester methane gas driven 
cogeneration systems and Treatment Plant 

• HVAC System Retrofits  Trane evaluates whether a retrofit or replacement will provide the 
better return on investment. Trane provides the service and support from conception to 
completion to select the ideal equipment and 
controls for buildings and can implement the 
installation as mechanical contractor. 

• Indoor Air Quality (IAQ)  Trane’s IAQ 
Assessments include a fact-based, comprehensive 
review of building results and a straightforward 
report of condition. We can make 
recommendations on how to improve building air 
quality to meet the latest industry guidelines and 
implement the changes. Trane also provides 
ongoing IAQ monitoring. Trane’s system 
improvements meet industry guidelines and 
reduce energy costs. Our solutions include: 

o Ultraviolent Lamps in Ductwork to prevent 
microbial buildup on air filters, cooling 
coils, drain pans, and duct surfaces. 

https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/community/Georgia-World-Congress-Center-Authority.html
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/http:/trane.uiuxb.com/wp-content/uploads/2020/12/Hillsborough-CEP-Case-study-2019.pdf
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Pinellas-County-Central-Energy-Plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/government/Pueblo-County-Courthouse.html
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/encoretampa.com/wp-content/uploads/2021/04/Encore-FACT-SHEET-Rev-April-2021.pdf
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/government/city-of-bremerton-wastewater-treatment-plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/city-of-lynnwood-wastewater-treatment-plant-phase-i.html
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/www.trane.com/content/dam/Trane/Commercial/global/case-studies/industrial/Monroe-Wastewater-Treatment-Plant/CASE-SLX489-EN_04202020.pdf
https://investors.tranetechnologies.com/news-and-events/news-releases/news-release-details/2015/City-of-Santa-Rosa-California-and-Trane-to-Increase-Laguna-Wastewater-Treatment-Plants-Energy-Independence/default.aspx
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/budd-inlet-treatment-plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/budd-inlet-treatment-plant.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-system-retrofits.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-air.html
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o Dynamic Air Cleaners to ensure that your HVAC system not only heats and cools—but 
cleans the air.  

o Synexis® Dry Hydrogen Peroxide (DHP™) to fight viruses, bacteria, mold, odors, and 
insects. 

Trane’s recent K-12 IAQ experience includes:  

• City of Des Peres, MO 

• San Felipe Del Rio Consolidated Independent School District, TX  

• Mason Public Schools, MI 

The following K-12 IAQ initiatives were completed under Trane’s OMNIA agreement:   

• Normandy School District, MO 

• Muhlenberg County Schools, KY 

• Danville Independent Schools, KY 

• Webster County Schools, KY 

Lines of Business: Trane Building Systems and Technologies 

VARIABLE REFRIGERANT FLOW (VRF) AND DUCTLESS SYSTEMS 

Variable Refrigerant Flow (VRF) technology is taking the HVAC industry by storm. VRF technology is a 
popular choice for a variety of building sizes and uses by offering higher energy efficiency, smaller 
footprints, and greater flexibility. Additionally, VRF heat pumps and heat-recovery systems are popular 
strategic electrification solutions as part of the greater drive towards the decarbonization of HVAC 
systems. 

Trane has paired applications knowledge and expertise with its 
extensive equipment and controls offerings to provide variable 
refrigerant flow (VRF) systems solutions. This fully integrated, high-
performing HVAC system solution is designed to deliver customized 
comfort throughout any commercial space. Regardless of the 
capacity, energy efficiency, functionality, or performance-monitoring 
requirements, our VRF Systems Solutions, featuring Trane® / 
Mitsubishi Electric VRF Technology, are designed to exceed the 
comfort and sustainability goals established for commercial building 
projects.  

• N-Generation CITY MULTI® VRF Trane® / Mitsubishi Electric VRF products include a variety of 
outdoor units, indoor units, ventilation solutions, controls, and more to design a complete VRF 
system for any building. 

• Trane®/ Mitsubishi Electric P Series Ductless, boundless, and full of Potential, the P Series 
systems are highly efficient and the right solution for your light commercial applications. 
Outdoor cooling units. Indoor units. Ductless controls. 

https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/press-releases/city-of-des-peres-teams-with-trane-and-synexis-to-improve-indoor-air-quality-and-surface-cleanliness-at-recreation-center.html
https://www.achrnews.com/articles/146039-texas-school-district-improves-iaq-with-trane-and-synexis
https://www.fox47news.com/news/local-news/mason-public-schools-upgrades-hvac-systems-in-district-buildings
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/p-series.html
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• Nv Series Zoned Cooling and Heating Solutions Ductless with a difference, the Nv series 
affords user-friendly, zoned cooling and heating solutions for single- or multi-room 
applications. 

• Nv Series Zoned Cooling and Heating Solutions Ductless with a difference, the Nv series 
affords user-friendly, zoned cooling and heating solutions for single- or multi-room 
applications. 

CHILLERS — LEGENDARY RELIABILITY, QUIET SOUND, AMAZING ENERGY EFFICIENCY. 

• Comprehensive Chilled Water Systems Trane’s comprehensive chilled-water systems employ 
best practices in chiller plant design that align with current industry guidance for achieving high 
performance cooling, heating, and ventilation, all while reducing first cost. 

• Comprehensive Chiller-Heater Systems Trane Comprehensive Chiller-Heater systems —  
featuring electric heat pumps — provide cost-effective, energy-efficient, reliable cooling and 
heating, while reducing carbon emissions. Ideal for larger buildings, especially those with a 
central plant, these pre-engineered system solutions make electrified HVAC systems easier to 
specify and implement. 

• Intelligent Variable Air Systems Our Intelligent Variable Air systems simplify the design and 
implementation of systems that HVAC designers typically consider complicated and time-
consuming. With new technologies and optimized controls, these systems are 20% to 30% more 
efficient than traditional multiple-zone VAV systems. 

• Water-Cooled Chillers We have optimized our fleet of water-cooled chillers to help customers 
maximize efficiency, benefit the environment, and reduce operating expenses. With HVAC costs 
making up 40% of commercial building energy consumption, the right chiller represents an 
incredible opportunity to reduce the energy intensity. 

• Air Cooled Chillers High efficiency and low noise are the hallmarks of all Trane’s air-cooled 
chillers. Our robust portfolio features a wide operating map, so you can find the just-right 
solution for your building. We offer an array of tonnage sizes, efficiencies, and performance 
features to meet your requirements. Whether you need a classic chiller with dependable 
performance or an environmentally conscious chiller with next generation refrigerant, there's a 
Trane model for every customer. 

• Modular Chillers MiniMod™, SuperMod™, PolyTherm™ and Manhattan™ Gen II chillers 
represent the line-up of Trane’s modular chillers. Trane is committed to manufacturing products 
that are highly efficient, reliable, serviceable and cost effective. Our proven performance is 
backed by careful engineering. 

• Cold Generator Scroll Chillers The Cold Generator Scroll Chillers are a family of traditional 
capacity and compact expandable capacity Scroll chillers suitable for a range of comfort and 
process cooling applications. Concise footprints and doorway friendly design make them an 
ideal solution for new construction, retrofit and replacement applications 

https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/nv-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/nv-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/chilled-water-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/chiller-heater-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/intelligent-variable-air-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/scroll-water-chillers.html
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TRANE® PACKAGED UNITS AND SPLIT SYSTEMS 

Whether for a large data center, a complex commercial concern or a small business, Trane offers 
sustainable options to deliver customized comfort and efficiency. 

• CoolSense® Integrated Outdoor Air Systems The CoolSense® pre-packaged HVAC design 
system combines a dedicated outdoor-air system (DOAS) with chilled-water sensible-cooling 
terminal units to deliver a flexible, energy-efficient solution that enhances comfortable spaces 
and simplifies maintenance. 

• Intelligent Variable Air Systems Trane Intelligent Variable Air systems simplify the design and 
implementation of systems that HVAC designers typically consider complicated and time-
consuming. With new technologies and optimized controls, these systems are 20% to 30% more 
efficient than traditional multiple-zone VAV systems. 

• Zoned Rooftop Systems Ideal for small buildings, Trane® Zoned Rooftop Systems provide 
cost-effective options to increase comfort and energy efficiency, while simplifying operation and 
maintenance. These packaged systems make advanced functionality affordable and easy for 
non-technical users to operate. 

• Rooftop Units Small to Large Commercial Rooftop Units: 2 - 162 Tons. Our broad portfolio of 
solutions can meet any building’s footprint requirements and are easy to install and maintain. 

• Split Systems Trane offers the broadest selection of split system components. Design the 
system you need for a corner retail shop, light commercial application, office building, hotel, 
school and more. Choose from gas furnace and indoor coil options for smaller buildings to a full 
line of air handler units and compressors with capacities from 6 - 120 tons. 

• Self-Contained Systems For new construction or retrofit, Trane self-contained HVAC systems 
are a great fit. Some projects can make installation of HVAC systems tricky. With a complete line 
of self-contained HVAC systems from 20 - 110 tons of capacity, Trane can satisfy any new 
construction or retrofit application with reliable, energy efficiency comfort. 

• Water Source Heat Pumps Fully compatible with geothermal technology, Axiom™ water source 
heat pumps from Trane offer higher efficiencies — up to 40 EER on select configurations — than 
other conventional heat-pump technologies, along with precise space heating and cooling 
capabilities for superior comfort. Available eFlex variable-speed control minimizes on/off system 
cycling, temperature swings, noise, and energy use. Axiom™ durability, performance and 
efficiency means exceptionally low life-cycle costs to boot. Building owners can also take 
advantage of a 10% federal tax credit on qualifying installation costs if geothermal system 
placed in service before Jan. 1, 2022. 

• Dedicated Outdoor Air Solutions Trane® dedicated outdoor air systems condition 100 
percent outdoor air  —  improving indoor air quality, controlling relative humidity, and 
reducing the load on other HVAC equipment in a building. 

https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/coolsense-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/intelligent-variable-air-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/zoned-rooftop.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions.html
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AIR HANDLERS, TERMINAL DEVICES, VAV AND FAN COILS 

• CoolSense® Integrated Outdoor Air Systems The CoolSense® pre-packaged HVAC design 
system combines a dedicated outdoor-air system (DOAS) with chilled-water sensible-cooling 
terminal units to deliver a flexible, energy-efficient solution that enhances comfortable spaces 
and simplifies maintenance. 

• Terminal Devices The Trane® portfolio of fan coil, unit ventilator and blower coil solutions are 
designed to make installations faster and easier, and to maximize HVAC system performance. 
Using advanced technology, these systems reliably and efficiently deliver the comfort your 
building occupants need. We are the only manufacturer that offers factory-commissioned, 
single-zone VAV systems integrated with Tracer® UC400 controllers, delivering up to 66 percent 
higher efficiency, temperature stability, quiet operation, and dehumidification advantages for 
varying-occupancy spaces. Trane fan coil, unit ventilator and blower coil solutions deliver 
efficiency and comfort to a wide variety of buildings, applications, and people — quietly and 
dependably — day after day, year after year. 

• Sensible-Cooling (DOAS) Terminal Units These terminal units reduce energy use and 
operating costs with Electronically Commutated Motor (ECM) and modulating airflow control 
algorithms. Trane sensible-cooling terminal units are constructed with a 10.5 inches casing 
height and are an excellent choice when plenum spaces are tight. 

• Variable-Air-Volume Units VariTrane™ variable-air-volume units (VAV) are among the industry 
leaders in quality and reliability and are designed to meet the specific needs of today’s 
applications. This generation of VariTrane units builds upon Trane’s history of quality and 
reliability and expands the products into one of the most complete variable-air-volume units 
offering in the industry. Our units feature rugged variable-air-volume units construction, are 
available in several different profiles to suit the space available, and all utilize digital controls for 
energy-efficiency and to facilitate interface with building management systems. 

• Performance Climate Changer® Air Handlers Trane® Performance Climate Changer® air 
handlers can help HVAC systems achieve higher energy efficiency and indoor air quality while 
reducing maintenance requirements – adding life to buildings and improving the lives of people 
within them. From the most straightforward needs to wide-ranging demands for air cleaning, 
dehumidification and energy savings, there’s a Trane Performance Climate Changer® air 
handling unit to deliver everything your project requires. 

• Air Handler Technologies Trane continually invests in air handler research and development of 
new products to adapt the changing needs of today's HVAC market. Our focus on whole 
systems has led to the design of many custom options that can be incorporated into standard 
cataloged air handler, providing a more cost-effective solution than a completely custom-built 
unit. These custom-engineered air handler solutions are offered as offered as factory-packaged 
specials that deliver Trane quality, enable simplified on-site installation, and provide proven, 
tested performance. The air handler solutions address such issues as humidity control, energy 
recovery, special acoustical needs, air filtration and the use of optional fuel sources. 

https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/coolsense-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/sensible-cooling-terminal-units.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories.html
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• Unit Heaters The Trane electric architectural forced-air wall unit heaters combine quiet, reliable 
heating with an attractive cabinet design. Their ease of installation, rugged construction and 
architectural styling particularly suits them for space heating applications in commercial, 
industrial, and institutional applications. These unit heaters range from smaller room-sized 
electric heaters to large indoor and outdoor duct furnaces. 

VARIABLE FREQUENCY DRIVES (VFD) 

Trane TR200 Series drives play an important role in a system to reduce energy usage, extend motor life, 
optimize AC motor speed control, maximize occupant comfort, and reduce costs. 

• TR200 Series Variable Frequency Drives Trane TR200 Series drives’ support of open standard 
protocols make them compatible with virtually all HVAC equipment and building automation 
systems. They can also be ordered specifically for a project and easily installed on-site for new 
and retrofit applications. With a complete range available from 1½ to 1350 HP, the features and 
flexibility of TR200 Series drives make them ideal for stand-alone control of cooling towers, 
exhaust fans, pumps, and a variety of air handlers. 

ENERGY STORAGE 

• Thermal Battery Systems Trane Thermal Battery™ systems are premier HVAC plants that 
provide a distributed resource for our changing grid. Their ability to store thermal energy 
enables your building to reliably modify HVAC operations to optimize for carbon reduction or 
energy cost savings. 

• Thermal Energy Storage Solutions Leveraging Trane energy storage technologies can help 
improve how power supply is managed, creating a more resilient energy system by increasing 
your building's energy agility for greater sustainability and profitability, while reducing grid 
dependency. Trane offers a number of energy storage solutions to help our customers meet 
their objectives. Solutions include thermal energy storage (ice or chilled water storage), 
batteries, and industrial process and flow management solutions. 

PRECISION COOLING 

Precision cooling is essential for mission critical applications such as data centers and indoor 
agriculture. With industry-leading expertise and a wide array of solutions and services, Trane — a 
holistic provider — can help customers ensure mission critical facilities are highly reliable, efficient, and 
sustainable. Trane’s application engineering expertise and systems approach allows for efficient, flexible, 
and scalable integrated designs, meeting specific customer needs that ensure uptime and performance. 

• Precision Temperature and Humidity Control Trane delivers a broad range of cooling 
capacities for mission critical applications, from a small technology room to the largest data 
centers –all supported by the local services organization with global footprint wherever and 
whenever you need it. 

https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/variable-frequency-drives/tr200-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/thermal-battery-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/energy-storage-solutions.html
https://www.trane.com/commercial/north-america/us/en/products-systems/precision-cooling.html
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Trane Building Management and Automation 

At the base of every system, we provide an integrated and secure solution that meets the needs of your 
project or building, with the ability to optimize your HVAC equipment, lighting and more. Take back 
control of your building and achieve the operational excellence you and your customers are seeking. 

• Solutions for Large Buildings and Campuses Design and manage smarter buildings. Our 
Tracer® Ensemble® technology provides the ultimate user experience by combining custom 
reporting and dashboards to view and optimize assets. Easily access alarms, setpoints, and 
schedules from virtually anywhere through a secure remote access. Additionally, with Ensemble 
you have access to Tenant Services™ and Work Order Management to maximize your 
occupants' comfort while minimizing stressful procedures. Tracer® SC+ with its easy-to-use 
Synchrony® Interface is a powerful building automation system for your facility that will 
integrate systems to simplify command and give you better control over comfort and energy 
efficiency. Lighting Solutions: control over half of your building’s energy use by integrating your 
lighting system with one simple-to-use interface. With Air-Fi® Wireless, you can create the 
reliable, flexible system you want without the wires. It also allows for easy Building Automation 
System infrastructure updates by allowing a phased approach based on your timeline. 

• Small Building Solutions Our Pivot® Smart Thermostat System allows you to maintain an ideal 
environment that works for you with an easy-to-use interface. Smart thermostat features enable 
you to easily manage comfort as a natural part of your day. Does your business have multiple 
buildings or locations? Pivot provides the ability to control multiple buildings, so your occupants 
can thrive in every location. Pivot® Smart Thermostat system now integrates with Tracer® 
Ensemble® Cloud! This new integration brings the capabilities of an enterprise management 
system to include buildings that are only thermostat-controlled equipment.  

• Air-Fi® Wireless Communications A communicating and sensing technology that allows the 
different parts of a building system, from your HVAC and building controllers, to communicate 
wirelessly. Cut the wires — and get comfortable with Trane® Air-Fi® wireless. 

• Lighting Solutions Trane has a dedicated lighting group 
that provides a holistic approach to procure, design, and 
implement lighting solutions that maximize energy 
conservation and save money. HVAC and lighting are two of 
the biggest energy users in commercial and industrial 
buildings. Together they consume approximately 52% of a 
typical building's energy use. HVAC and lighting also have 
many similarities in their relationship to building occupancy 
and use, so it makes sense to manage them holistically to 
maximize energy conservation. Trane’s team has overseen 
the installation of more than $150 million annually in 
lighting solutions for a wide range of clients. This massive 
volume of lighting projects affords Trane the ability to purchase Tier 1 lighting products cost 

Trane uses strictly Tier 1 quality 
lighting products. Only seven of 
the hundreds of thousands of 
lighting manufacturers in the 
world are considered Tier 1. 

Most of these products are made 
in the US, Canada, and Mexico. 

https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/solutions-for-large-buildings---campuses.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/solutions-for-small-buildings.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/air-fi.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures/lighting.html
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effectively. We can integrate lighting to HVAC systems via your Building Automation System 
(BAS).  

• Controls Solutions for Light Commercial Contractors Bringing innovative technology and 
solutions to your customers is more important than ever. Achieve new levels of productivity, 
energy efficiency, reliability, and preparedness by partnering with Trane. 

Trane Design and Analysis Software Tools 

• Design Tools TRACE® 3D Plus Load Design, Trane® Design Assist™, VariTrane Duct Designer, 
Pipe Designer are among some of the applications in this portfolio. 

• Analysis Tools Among 3 applications in this category, TRACE® 3D Plus is our next generation 
building design and analysis software program that delivers faster, more accurate results 
through a seamless workflow that closely aligns with today's building process. The latest HVAC 
systems and controls can be modeled quickly, precisely and with the intricacies of today's many 
building applications. TRACE 3D Plus is built on the U.S. Department of Energy's EnergyPlus 
engine and enhanced with Trane's industry leading expertise to help designers validate and 
interpret projects with confidence and clarity. All of these new features plus a more robust 
support experience to get you up and running quickly. 

• Selection Tools Trane's product selection program formerly known as TOPSS™, is now Trane® 
Select Assist™. Users can now access this flexible and powerful tool on their PC, tablet, or 
smartphone. Our selection program guides users through the process of configuring Trane 
equipment to meet or exceed the project specifications. 

• Complimentary Calculators and Charts Trane software range features a variety of free tools 
that make your design and analysis tasks easier. These calculators include software to calculate 
your potential LEED compliance. 

Additional Information Advantageous to Racine County 

CREATIVE FUNDING 

Power Purchasing Agreements 

A Power Purchasing Agreement (PPA) is typically used for renewable technologies or energy-generating 
infrastructure. This structure is generally considered off-balance sheet and is not debt for the end user. 
In this structure, Trane would install the renewable, micro-grid, or energy-generating assets and create 
a long-term contract with the public agency to purchase the power generated by the infrastructure 
installed. The capital to fund this project is provided by Trane directly or through a third-party financier 
or owner. The asset would then be offered to the public agency at the end of the contract term in form 
of a purchase option (fair market value).  

This structure is advantageous because it allows the third-party owner of the asset to take advantage of 
depreciation and tax credits (in the case of renewables). This can significantly lower the total operating 
cost of the infrastructure, which makes your operating contract less costly. This financing structure is 
beneficial for public agencies looking to lock in a low and consistent utility rate in exchange for hosting 

https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/solutions-for-contractors.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-analysis-tools.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-selection-tools.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/calculators---charts.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/blogs/thinking-differently-about-vppas.html
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energy generating assets, supports the public agencies sustainability initiatives, and is owned by a third 
party.  

 

Energy Services Agreement  

An energy services agreement (ESA) is an alternative that has the opportunity to be considered as 
credit-neutral structure from an accounting point of view. Under an ESA, a customer agrees to make 
contingent payments based on the energy savings or other contractual allowances realized, rather than 
a fixed debt-service payment. In this way, the customer is assured that the payment it makes is always 
less than or equal to the corresponding reduction in operating cost. As a result, there is a neutral or 
positive impact on your cash flow. Using an ESA assures that there is a direct relationship between the 
payment and the verified energy savings realized: 

• This model leverages third-party ownership of an asset to be eligible for federal and state tax 
benefits that would not be traditionally available to the public sector 

• Structured as a service contract to relieve capital budget burden 

• Zero capital outlay 

• Zero balance sheet impact 

• Payable from operating funds 

• Preserves capital and borrowing  

Energy-as-a-Service (EaaS)  

Similar to an ESA structure, under Energy as a Service (EaaS) model, the project assets are owned by a 
third party. Trane takes on the performance risk, and the customer pays for the services provided by the 
project. EaaS is a fee for service model designed for customers to pay per unit of energy they consume 
subject to the availability of the installed equipment. Much like electricity generated from a solar PPA, 
efficiency savings from installed equipment such as chillers, boilers, lighting, etc. can be structured 
much like a Power Purchase Agreement (“PPA”).  

The structure is outcome based with the customer receiving agreed upon key performance indicators 
(KPIs) and savings as applicable, and/or any combination thereof. The customer payments will be 
reflective of the project performance. Working with the Trane, the SPE sets a certain level of 
performance. If the performance isn’t realized, the Trane  will make up any shortfall. At the expiration of 
the contract, the customer will have the option of extending the contract term, paying the fair market 
value for the project assets, or returning the project assets to the SPE owner. The abandon in place 
option is at the discretion of the SPE owner. All these options will be negotiated between the parties. 

Public-Private Partnerships (P3) 

Under a public-private partnership (P3) model, the customer can assign to Trane or a third-party certain 
risks that are normally borne by the public owner under a traditional arrangement like a design-build 
contract. These risks include the design, construction, and maintenance of the project. 
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This financing arrangement allows the customer to assign construction, performance, and maintenance 
risks components to a third party, while minimizing financial impacts. This can provide you with an 
expected and secured annual operating cost over the term of the contract. It will also spell out the end-
of-term customer options. 

In this public-private partnership, the delivery model requires an agreement between a public owner 
and a private sector partner for the design, construction, funding, and operations and maintenance of 
the assets by the private sector partner over an agreed upon amount of time. A P3 normally uses a 
performance-based methodology for the technical requirements and specifications. This allows the 
customer an opportunity to leverage Trane’s experience and expertise to guarantee a defined level of 
performance of an asset throughout the life of the agreement. Financing can be a combination of 
equity and debt.  

Under this P3 arrangement, the operations, maintenance, removal, and performance risks are wholly 
shifted to Trane in order to supply the credit support required by private sector equity providers. Trane 
can assume complete O&M responsibility with a corresponding assignment of risk, or we can offer 
operations management supervision –with O&M provided by your workforce with less risk transfer. 

ANTICIPATION DISCOUNT PROGRAM 

The Trane Anticipation Discount Program can give you the opportunity to add value to your HVAC 
Supplies by reducing the cost of purchase by making payment prior to shipment. With this program 
you can reduce your costs while financing the project at an attractive rate, gain immediate order 
approval and enhance your credit standing. 

The Trane Anticipation Discount Program can be customized for each project you are planning, using 
any Trane HVAC supplies, allowing for variable payment amounts in addition to variable payment dates. 

The amount of your final discount is based on a formula that incorporates several factors including 
payment amount, time of payment, current discount rate and sipping dates. 

OPPORTUNITIES FOR K-12 ENERGY EDUCATION 

As a leading global provider of indoor comfort systems and services, Trane feels a responsibility to 
educate students on the importance and benefits of energy efficiency. Trane has several educational 
opportunities for school administrators: 

The BTU Crew™ 

Trane’s BTU Crew is an educational program that teaches 
kids easy ways to save energy. The program promotes 
STEM careers by showing students how much fun science 
and energy can be.  When you invest in your school’s 
infrastructure, you invest in your students’ futures as well. 
We can help you create a better learning environment where 
the school becomes a living, hands-on learning lab and 
provides relevant program curriculum to round out your 
student education with practical skills for when they graduate. 
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Trane provides this feature for one building at no cost. Trane’s educational emphasis: 

• Teaches students of all levels the basics of energy 

• Creates passion for a future career in science, technology, engineering, and math (STEM) 

• Engages students in decisions impacting their school’s energy use 

• Builds real-life skills in technical education with industry-recognized certifications 

Promotes an Early Interest in Energy and STEM 

Studies show that kids can develop life-long preferences at an early age. By the fourth grade, one-third 
of boys and girls have lost an interest in science. By eighth grade, almost half have lost interest or 
deemed it irrelevant to their education or future plans. 

That’s why Trane’s educational offerings begin early in a student’s life. The BTU Crew™ encourages 
interest in STEM, and helps students learn how to increase energy efficiency. The BTU Crew™ is:   

• Interactive and engaging 

• Customizable and adaptable 

• Available in Grade 4+ and Grade 8+ versions  

Provides Hands-On Learning Through Digital Solutions 

Easy-to-use interactive digital tools give students an engaging, visual way to learn the concepts of energy 
efficiency and sustainability by understanding the energy use in their own school. Students can design the 
dashboard metrics and track results toward energy and carbon footprint goals, giving them a deep 
understanding of the dynamics of energy – while advancing their analytical and problem-solving skills. 

Students Gain Knowledge on Energy and Learn How to Make a Difference 

Over the course of six lessons, your students will learn about energy, energy efficiency, careers, and 
ways to act. 

• Energy 101:  Students learn about energy, energy transformations and energy usage. 

• I Spy…Energy Efficiency:  Students learn what energy efficiency means and how to be energy-
efficient through hands-on experiments. 

• Careers:  Students learn what different types of engineers do, specifically concerning energy 
usage.  

• Energy Audit:  Students conduct a preliminary energy audit of their school using Trane’s web-
based tool to view real results. 

• What’s Our Energy Score:  Students analyze the results of the energy audit. 

• Expand the BTU CrewTM:  Students act by presenting findings or writing a letter to a local 
legislator. 
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NC3 – The National Coalition of Certification Centers 

Trane is a proud sponsor of NC3, a national network of educational institutions 
working with industry, trade, and professional organizations to develop and implement 
industry driven, portable certifications. Trane’s NC3 initiatives focus on technical 
education and workforce development in the HVAC and energy efficiency sectors. NC3 
provides curriculum and associated certifications that high school students can earn. 

These certifications are designed for integration into an existing technical program to enhance what is 
already being taught. NC3 certifications can be applied across several different industries, therefore 
creating flexible, stackable, and relevant credentials to students and a wide variety of employers.  

Integrating industry certifications into an academic course combines the best of both worlds by 
enhancing teacher skills, delivering the professional development that technical educators look for, and 
providing students with more opportunities and relevant job-ready skills.  

NC3 National Signing Day 

NC3, working with companies like Trane, also delivers innovation – an example being NC3 National 
Signing Day. This is where students, many of whom are in their last year of high school, are recognized 
at their chosen Technical College like how athletes sign letters of intent for Division I colleges. In this 
case, students are recognized for choosing to pursue a technical education. 

Trane has many capabilities that make us different than our competition. We work with our education 
partners to strategically use everything that Trane has in our portfolio of services. Detailed on the 
following pages are just a few of the offerings that Trane feels would interest to school districts. 

We Will Help You Spread the Good News 

Trane regularly collaborates with our customers to promote projects, milestones, and results – with 
customer consent, collaboration, and approval every step of the way. We work with our customers to 
determine what, when and how to promote milestones that mutually benefit both parties and showcase 
a shared commitment to innovation, energy efficiency and sustainability. Sample promotional 
opportunities include:  

• Social media posts 

• News releases on key project milestones 

• Joint events and speaking engagements 

• Written or video case studies 

• Website or annual report feature 

• Customer awards and recognition 

We also regularly honor customers that demonstrate the highest levels of commitment to energy 
efficiency and sustainability through our customer awards program, which includes our Energy 
Efficiency Leader Award and Climate Stewardship Award. Promotional elements for recognition vary 
based on customer preferences, but often include some combination of an employee or public event / 
award presentation; written and video case studies; news release; building tour; media outreach; and 
social media posts and internal employee communications. 
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Here are a few examples of publicity that have resulted from similar projects.  

River Trails Elementary School, Mount Prospect, IL 

 
 

Williamson County Schools, TN 

 
Presentation for Association of County Mayors in , Tennessee, Infrastructure Improvement and Energy 
Conservation Program funded with Guaranteed Savings – In Tennessee, Aug. 30, 2021, features quote 
about Williamson County project that Trane completed* 

https://tncounties.org/common/Uploaded%20files/TRANE.pdf
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“Because of TRANE, we are paying less today for utilities than we were five years ago – and we’ve added 
five new schools” Tommy Little, Williamson County Commissioner, Education Committee Chair, 
Williamson County, Tennessee 

City of Vestavia Hills, AL 

 
Trane’s exterior lighting upgrade for the City of Vestavia Hills, AL resulted in this web site article. Trane 
presented the City with an Energy Efficiency Leader Award since the project cut energy consumption in 
NC3 – The National Coalition of Certification Centers  

8. References 
8. Minimum of three (3) comparable references of current work being performed. Information shall include 

name, phone number, fax number and email address of a person that may be contacted. Ideally, at least two 
(2) references will be with a government facility of similar size. Also include a brief description of the projects.  

Reference 1: Roanoke City Schools 

Company:  Roanoke City Schools Comprehensive Solutions and OMNIA Projects  

Address:  3601 Ferncliff Avenue NW, Roanoke, VA 24017  

Contact Person:  Jeff Shawver – Chief of Physical Plants  

Phone:  540-853-6306  

Email address:  jshawver@rcps.info  

Description of project: 

HVAC Equipment and Products: 
• Installation of VRF system at Noel C. Taylor Academy and Fishwick Middle School 

https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/government/city-of-vestavia-hills1.html
https://www.businesswire.com/news/home/20140724006102/en/Trane-Presents-City-of-Vestavia-Hills-Ala.-with-Energy-Efficiency-Leader-Award
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• Rooftop unit replacement at Forest Park Academy 

• Boiler replacement at Roanoke Academy for Math and Science and Lucy B. Addison M.S. 

• Chiller replacement at Roanoke Academy for Math and Science 

• Chiller and cooling tower replacement at Lucy B. Addison Middle School 

• VFDs on condenser water pumps at high schools 

• Gym cooling at Lucy B. Addison M.S., Madison M.S, Garden City E.S., and Westside E.S. 

Installation and Services 
• Lighting upgrades including energy efficient internal and external LED lighting 

• Building envelope upgrades 

• Water conservation upgrades 

Related Products, Solutions, and Other Services:  
• Controls upgrades including Trane Intelligent Services 

• Financial services 

• Training 

• Educational services 
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Reference 2, City of Mesa Parks 

Company:  City of Mesa Parks, Recreation and Community Facilities OMNIA Projects  

Address:  P.O. Box1466 | 4444 | Mesa, Arizona, 85211  

Contact Person:  Barry Lougheed  

Phone:  480-644-3732 (T), 602-350-6322 (C)  

Email address:  barry.lougheed@mesaaz.gov  

Description of project:  

HVAC Equipment and Products:  
• New Chillers in several different buildings 

• New HVAC equipment 

Installation and Services  
• Turnkey building mechanical retrofits 

• Street lighting retrofits 

• Closed Circuit TV (CCTV) services 

Related Products, Solutions, and Other Services:  
• New Trane control systems in 40+ buildings 

• Hosted Ensemble 

• 3rd party system integrations 

• Control system services 

• Lighting control systems 

• Training 
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Reference 3: Gateway Technical College 

Company:  Gateway Technical College Indoor Environmental Quality Project through OMNIA  

Address:  1001 S. Main Street, Racine, WI 53403  

Contact Person:  John Thielen, Director of Capital Projects  

Phone:  262-564-2597 

Email address:  thielenj@gtc.edu  

Description of project:  

HVAC Equipment and Products:  
• Installed Synexis® in-room devices for Indoor Air Quality improvement 

The leaders at Gateway Technical College in Southeastern Wisconsin needed to create the best 
possible learning environment to help their 20,000 students comfortably return to in-person 
learning for the fall 2021 semester. Administrators wanted to optimize indoor environmental 
quality (IEQ) at the college’s 18 buildings spread across nine campuses. For more information 
click here. 

  

   

https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/higher-education/gateway-technical-college.html
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9. Proof of Performance 

a. Services Bidder Can Perform 
9. To further demonstrate similar experience and provide proof of performance: 

 a. Include a detailed description of the Services Bidder can perform, including training, start-up and 
commissioning services, installation, maintenance, turn-key services, project approach to Indoor 
Environmental Quality (IEQ), repair services, rentals, leases, equipment upgrades, and any other services 
provided by the Bidder. 

Trane provided service information in the Lines of Business: Trane Services (pages 23-33). Additional 
information is provided on the following pages. 

Below is a list of categories provided under this contract and, by no means, is restricted to just these 
items. Detailed descriptions of training, start-up and commissioning services, installation, maintenance, 
turn-key services, IEQ, repair services, rentals, leases, and equipment upgrades are provided on the 
following pages. 

HVAC Equipment and Products:  
• All Trane commercial equipment including all applied, unitary, terminal units and heating 

products procured domestically 
• Cooling Towers 
• Frequency Drives 
• Ductless split systems & VRF products 
• Pumps 
• Boilers, hot water heaters and water specialties 
• Modular chillers 
• Dust collection systems & servicing 
• TAS packaged central plants 
• Evaporcool evaporative process cooling 
• Dynamic air filtration 
• Genesis conversion (photo catalytic oxidation) technology 
• Heat recovery air handlers 
• Unit ventilators 
• Trane parts in conjunction with Trane contracted repair and retrofit of existing Trane equipment 

as well as over the counter purchases 
• Outsourcing of chilled and hot water by providing plants owned by Trane and leased to the 

governmental entity 
• Adsil coatings as required on all HVAC equipment 
• Indoor Air Quality services such as appraisals, filtration analysis and remediation 

Installation and Services 
• Lighting and retrofits 
• Equipment startups and warranty support 



 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 44 

• HVAC, refrigeration, and plumbing installation including complete turnkey replacements, new 
construction, renovation, and new construction projects 

• Included are any ancillary labor tasks, related to HVAC, refrigeration, or plumbing installations. 
• Predictive maintenance such as oil, refrigerant, and vibration analysis 
• Many types of repair services with coverage (full, partial, and preventive) on existing Trane HVAC 

equipment types as well other OEM brand names and plumbing fixtures and systems 
• Remanufacturing services including Trane’s exclusive R’Newal programs 
• All turnkey contracting including engineering, architectural and general contract work as it relates 

to the HVAC, refrigeration, plumbing requirements, and other mechanical systems 
• Municipal services including wastewater treatment plant work, pump stations, and heat transfer 

systems 

Related Products, Solutions, and Other Services:  
• Trane building automation equipment to the extent that it is coupled with installation of both 

new and/or retrofit of BAS systems 
• Training-both local and factory providing skill building, educational programs, and certifications 
• System commissioning and reporting analytics 
• Many types of monitoring such as man-in-attendance, BAS remote monitoring and Intelligent 

Services 
• Maintenance services including full and preventive maintenance contracts including time & 

material contracts 
• Equipment modifications as it relates to either a new construction or retrofit project including 

custom fabrication 
• Filter change outs, contract maintenance and over the counter sales 
• Warranty services and extended parts and labor warranties 
• Air and water balancing 
• Building Automation analytics and Energy Optics programs 
• Financial services such as leasing (all types), prompt pay discounting, anticipation discounting, 

guaranteed savings programs and long-term financing solutions. 
• Site surveys of existing facilities 
• Rental HVAC equipment from Trane Rental Services 
• System analysis of existing facilities including modeling and payback analysis 
• Project management services such as contract managing and analysis of bids and budget 

prioritization 
• Long range school planning and facility audits 
• Data management services of existing facilities via ComfortSite 
• Estimating resources for budgeting of projects 
• Engineering and architectural services such as MEP, structural and civil 
• Contracting for packaged enhanced solutions 
• Facilities Management program 
• Airport HVAC systems including localized jet-bridge air conditioners 
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TRAINING 

Trane offers a variety of training programs to choose from. These can be conducted at your location, at 
a nearby Trane office, at our national training centers, or through training manuals. We can include any 
combination of these resources, depending on your preference. 

 
Our course instructors have strong controls and HVAC service backgrounds. They draw on the expertise 
of Trane applications engineers, product engineers, technical support engineers and product 
development teams to provide the best training possible. 

On-Site/Virtual Training 

This training is designed around applications specific to your facilities. Examples include: 

• System training to understand chillers, dehumidification, and rooftop variable air volume units. 

• Controls training to obtain the best performance from your building automation system. 

• Boiler plant efficiency and maintenance, lighting, and water conservation measures. 

• Shadowing Trane technicians while we provide contracted maintenance services. 

Office Training 

Trane can customize training for your employees at our offices. This includes the material covered in 
our Trane University courses listed below.  

Trane University 

Trane University offers Building Systems and Controls training in St. Paul, MN and Technical Service 
training in La Crosse, WI. These courses also can be conducted at Trane offices throughout North 
America. In either case, our instruction will further advance your staff’s understanding of systems and 
the interaction between various components. Well-trained facility managers and technicians will 
minimize service costs by efficiently identifying and correcting problems. 

• Building System and Controls training offers a comprehensive portfolio of technical courses 
to help you effectively monitor and coordinate your HVAC equipment and systems using your 
Trane building automation system. This will be provided by the Controls Vendor, CSO as 
referenced below.  

• Technical Service training offers factory training for commercial systems service, maintenance, 
and operation. These courses are designed to increase technician competence and confidence 
when servicing HVAC and controls systems. 
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Trane A/C Clinics 

Trane has developed several training manuals to support our in-person training efforts, including an 
A/C Clinic. This comprehensive course covers the fundamentals of heating, ventilating, and air 
conditioning. Each clinic includes a student workbook, with corresponding quiz questions/problems. 

START-UP AND COMMISSIONING SERVICES 

Trane has a strong local presence, and we service what we install with our own service technicians. 
Trane follows a process called Contracting to Service Transition, where the local Trane technicians’ part 
of the start-up and commissioning so that they are prepared to support the facility once implemented. 
Our strong local presence and this process using our own service technicians allows us to have the 
fastest possible response times when a need for service should arise. In addition to providing on-site 
service from our local team, Trane local remote monitoring capabilities and can leverage the data that 
we gather with the knowledge of the Trane technicians and account team that are responsible for your 
facility. This approach adds to Trane’s ability to provide fast and proactive service, at times identifying 
and starting to resolve issues prior to the customer knowing about it. Trane’s maintenance services 
include:   

• Elite Start Services – Give your new system the assurance of optimal performance and a long-
life cycle 

• Repair Services – Trane technicians can service all brands and types of HVAC units  

• Scheduled Agreement – Periodic maintenance of systems to ensure peak operating 
performance  

• Select Agreement – Added protection against unexpected equipment failures  

• Remote Diagnostics – Ability to monitor your critical building systems remotely and quickly 
troubleshoot as necessary 

INSTALLATION 

A qualified and dedicated Project Manager (PM) is assigned to manage the day-to-day installation and 
construction activities at the project site in accordance with the design, costs, schedule, safety protocols, 
and QC process. The PM leads and manages the installation team, including subcontractors, and is 
responsible for Project Schedule. Trane has a nationwide resource pool of 133 construction managers 
available to provide support to the assigned PM. 

MAINTENANCE 

To help optimize the performance of your building systems, our service technicians and other 
professionals will assist at whatever level you desire. Whether you’re installing new equipment, 
maintaining an existing system, or completely upgrading your infrastructure, we can provide the 
expertise to match your specific needs. 

Choose from among the following services 

• Scheduled Agreement – Periodic maintenance of systems to ensure peak operating 
performance 
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• Select Agreement – Added protection against unexpected equipment failures 

• Remote Diagnostics – Ability to monitor your critical building systems remotely and quickly 
troubleshoot as necessary    

Scheduled Agreement 

Under our Scheduled Agreement offering, factory authorized service technicians perform the periodic 
maintenance required to keep your systems operating at their peak, so you no longer must plan, 
schedule, or manage routine maintenance. We are fully trained to perform maintenance on Trane HVAC 
equipment and other brands within your facilities. 

Under a Scheduled Agreement, your building systems are maintained by our knowledgeable service 
technicians using Six Sigma maintenance procedures to deliver the highest level of quality. Clients often 
experience lower maintenance costs under a Scheduled Agreement because impending equipment 
failures can be identified and resolved before they become major problems. 

Select Agreement  

With a Select Agreement, you receive all the benefits of a Scheduled Agreement, plus parts and labor 
coverage for maintainable equipment selected by your team – and approved by Trane. 

We will work with you to select the major components and systems in your facility that you want Trane 
to maintain. We cover the cost of repairing your systems or replacing the pre-selected components, 
should they fail. We will help you consider acceptable performance ranges, reliability, and risk tolerance 
to determine the level of coverage you require for your HVAC maintenance needs. 

Remote Diagnostics 

Quickly detect failures in your building with round-the-clock monitoring from the Trane Intelligent 
Services center, where our building professionals provide support 24 hours a day, 365 days a year. 
Beyond alarm detection, Trane building professionals with deep industry expertise analyze each 
incoming alarm and initiate action to resolve the issue, thereby maintaining efficiency and peak 
performance. The ability to address some problems remotely can reduce the need for service calls – and 
the amount of time your staff spends on facility-related problems. 

TURNKEY SERVICES 

Trane creates comprehensive solutions based on a thorough understanding of your business goals as 
well as your infrastructure needs. With our full knowledge of the interrelated workings of your building 
or buildings, we can recommend adjustments in equipment and services for maximum efficiency and 
cost-savings. We call this corner-to-corner approach Turnkey Contracting Services.  

Even before you sign a contract, Trane ranks your building’s performance to see how it compares to 
your competitions’. Because we are the largest OEM of HVAC equipment, we have a global database of 
information regarding thousands of installed systems— including buildings belonging to other 
organizations in your industry. We can measure how your building stacks up with a roughly apples-to-
apples comparison.  
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Once you’ve contracted for Trane Turnkey Services, we customize project solutions to fit your unique 
operational and performance needs. An environmentally sensitive industry such as biomedical 
engineering, for example, may demand carefully managed temperature, humidity, air particulates or air 
filtration. Our solutions may also include: 

• Mechanical, electrical, lighting systems specifications, retrofit and optimization 

• Building lifecycle planning 

• Total cost of ownership reduction through energy-saving system specifications and operating 
cost optimization 

• Addressing environmental and operating cost concerns through enterprise energy management 
systems including: 

• On-site generation 

• Water conservation 

• Energy purchasing options 

• Renewable technologies 

• Code and regulations compliance 

• Ongoing maintenance and repair 

With Trane Turnkey Contracting Services, you reduce energy and operating costs while maintaining 
efficient operation. 

PROJECT APPROACH TO INDOOR ENVIRONMENTAL QUALITY (IEQ) 

Wellsphere™ from Trane is a holistic approach to building wellness. It addresses the four elements of 
indoor environmental quality (IEQ): 

Air Quality 

Improving indoor air quality (IAQ) is one of the most effective ways to address airborne health risks in 
your building. Indoor pollutants can be invisible to our senses, yet harmful to our health and 
productivity. Trane can perform an IAQ assessment of your facilities and fully vet the three solutions 
that Trane currently supports:  

• Ultraviolet lamps in ductwork 

• Synexis (dry hydrogen peroxide gas) 

• Dynamic air cleaners. 

Thermal Comfort 

Create an indoor atmosphere that’s comfortable and stimulating while balancing your energy efficiency 
and sustainability needs. When the right HVAC equipment and control strategies are in place, 
occupants can feel more comfortable and be more productive.  

Lighting 

The lighting design of indoor spaces can affect peoples’ mood, productivity and even the rhythms of 
their bodies. Today’s more intelligent lighting systems have significant potential to improve safety, 

https://www.trane.com/commercial/north-america/us/en/wellsphere.html
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comfort, and productivity. By integrating controls over lighting and HVAC, Trane can make it easier to 
manage more of what is happening inside your building—from one easy-to-use user interface. 

Acoustics 

Good acoustic design can enhance concentration and focus by eliminating noise, improving sound 
privacy and much more. Trane is an industry leader in providing accurate, comprehensive acoustical 
data for our products and system designs within the building context. Quiet products are only the 
beginning of Trane’s scientific approach to building acoustics. 

REPAIR SERVICES 

Chances are your facilities have HVAC and controls systems from several different manufacturers. Trane 
technicians are proficient in servicing all brands and types of HVAC and controls systems. These are 
among the comfort systems that our local technicians maintain, repair, or replace: 

• Air filtration and air handlers 

• Chillers (air-cooled and water-cooled) 

• Chilled water and condenser water pumps 

• Controls (digital and pneumatic) 

• Cooling towers and evaporative coolers 

• Condensing units 

• Fans and humidification 

• Motors and motor starters 

• Rooftop and unitary HVAC units (electric and gas-fired) 

• Variable frequency drives 

Knowledgeable Trane technicians will troubleshoot your equipment using data compiled from 
experiences with clients around the world. They are trained to look beyond the immediate problem by 
also identifying weaknesses or potential areas of unreliability. 

Rentals 

If you need temporary cooling or other equipment during a retrofit, we have the resources in place to 
quickly deliver a solution. Trane Rental Services has been providing temporary equipment solutions for 
more than 25 years. Our fleet includes Water- and Air-Cooled Chillers, Package Air Conditioning Units, 
Air Handling Units, Diesel Power Generators, Oil-Free Compressed Air, Heaters, and ancillary equipment 
to support our customers.  

You will have access to 24/7/365 customer service, equipment monitoring and technical support. With 
25 locations in the United States and Canada, we can deliver temporary equipment solutions to 
every major metropolitan market within hours. In addition to providing solutions for emergency 
needs, we can also help customers with their seasonal supplemental needs, planned shutdowns and 
special events. 
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LEASES 

Trane’s Financial Services includes leasing (all types), prompt pay discounting, anticipation 
discounting, guaranteed savings programs and long-term financing solutions. 

EQUIPMENT UPGRADES 

• All Trane commercial equipment including all applied, unitary, terminal units and heating 
products procured domestically 

• Trane building automation equipment to the extent that it is coupled with installation of both 
new and/or retrofit of BAS systems. 

• Lighting & retrofits 

• Cooling Towers 

• Frequency Drives 

• Ductless split systems & VRF products 

• Pumps 

• Boilers, hot water heaters and water specialties 

• Modular chillers 

• Dust collection systems & servicing 

• TAS packaged central plants 

• Evaporcool evaporative process cooling 

• Dynamic air filtration 

• Genesis conversion (photo catalytic oxidation) technology 

• Heat recovery air handlers 

• Unit ventilators 

• Trane parts in conjunction with Trane contracted repair and retrofit of existing Trane equipment 
as well as over the counter purchases. 

OTHER SERVICES  

• Energy Services - Energy Tracking, Energy Analysis, Evaluation of Potential Upgrades, demand 
response, rebates and other 

• System analysis of existing facilities including modeling and payback analysis 

• Design Build Contracting for upgrading and improving efficiency within municipal 
infrastructure including but not limited to city buildings, wastewater treatment plants, 
conveyance systems, water treatment facilities, metering system, and lighting, etc. 

PRODUCTS AND BRANDS SUPPORTED BY TRANE 

• Identify the manufacturer products/brands the Bidder can service and support. 

While Trane is the industry expert on Trane equipment, we service all brands and most models of HVAC 
equipment. Trane technicians are sent to other competitive OEM schools across the industries (Carrier, 
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York, etc.) for certification. Trane is a vendor-neutral company with experience installing, maintaining, 
and repairing a variety of products and brands including: 

Products – water-cooled chillers, air-cooled chillers, air handlers, boilers, pumps, piping, cooling towers, 
VAV systems, variable frequency drives, constant volume systems, building energy management 
systems, roof top unit air handlers, make up air unit air handlers, VRF and ductless systems, building 
automation systems, all heating and cooling valves, air balancing, back flow/cooling/heating valves, 
heat exchangers, and refrigeration. 

Brands – AAON, American Standard, Amana, AO Smith, Artichill, Aurora, BAC, Bard, Bell and Gossett, 
Bosch, Bryant, Carrier, Coleman, Daiken, Desert-Aire, Distech, Edpac, Energy Logic, Evapco, Honeywell, 
Hydrother, Ingersoll-Rand, Johnson Controls/York, Lennox, Liebert, Lochnivar, Marley/Evapco, Marvair, 
McQuay, Mitsubishi, Multistack, Paco, Patterson-Kelly, Pool Pac, Raypack, RBI, Trane, and Vertiv. 

MINIMUM WORK CREW 

• Stipulate the minimum work crew that will be made available at all times, ensuring timely and effective project 
completion. A project foreman, fluent in English, must be onsite during all construction activities and have 
authority to act on behalf of the Bidder. Each site work crew must have at least one journeyman assigned. 

The minimum work crew is addressed based on project type. All contracting jobs will have a project 
foreman (typically lead mechanic) fluent in English that has the authority to act on behalf of Trane. Each 
site will have at least one journeyman assigned.  

SUBCONTRACTOR SELECTION 

• Describe how Bidder selects sub-contractors for service and/or installation and how Bidder ensures customer 
satisfaction related to the sub-contractors. 

Trane utilizes our Subcontractor Qualification Process to formalize screening. The standard request for 
proposal (RFP) process includes a two-step process of pre-qualification that is managed via Appruv 
(https://appruv.com). Prequalification criteria includes financial stability, licenses, small business 
certification, resource capacity, skillset, work quality, safety rating, and legal standing. Evaluation criteria 
defined in the solicitation will be used to support best value selection.  

All potential subcontractors complete Trane’s Contractor Qualification Statement. Our Project Manager 
(PM), Quality Control (QC), and Environmental Health and Safety (EH&S) Specialists complete a 
Contractor Evaluation Form for the screening and final selection process.  

Upon completion of the subcontractor qualifications, Trane follows the steps listed below to ensure 
best value:  

• Bid Packages: Bid packages are prepared by the PM with support from Development Team 
engineers. The bid packages describe the scope of work to be performed, drawings and 
sketches, the nature of the bid (i.e., design build, no change order), and the bid response format 
(e.g., required detail, taxes, bonds).  

• Separate Walkthroughs: Subcontractor site visits are a prerequisite. Whenever practical, we 
conduct separate walkthroughs with each contractor, rather than in large groups to increase 
engagement and questions.  
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• Multiple Bidders: Trane solicits pricing from a minimum of three subcontractors for most 
scopes of work. We carefully review the list of subcontractors available, acknowledging those 
with proven history with Trane and our client. We then compare them to the requirements to 
assure they are the best subcontractors for the project. 

Trane keeps tight cost controls through close oversight of subcontractors and monitors performance 
and quality control through onsite supervision, quality inspections, and cost and schedule progress 
reporting. Subcontractors participate in weekly and monthly project review meetings, and daily work 
progress reports showing hours worked and activities completed are required. Trane has Equipment 
Engineers on staff in our sales office who work with the local design engineering community daily, and 
these same engineers will be working with the designers for the optimal selections on Trane equipment, 
as well as non-Trane equipment needed for the project.  

TESTING, ADJUSTING, AND BALANCING 

• Describe Bidder’s company’s process for submitting a test and balance report for each piece of equipment 
installed, including items that will be covered in the test and balance report. 

The purpose of testing, adjusting, and balancing (TAB) is to assure that an HVAC system is providing 
maximum occupant comfort at the lowest energy cost possible. 

Pre-planning for TAB work includes making certain that all the necessary parties and individuals to 
conduct the work are onboard. The type of building and systems to be tested and a realistic evaluation 
of what skills the TAB technician possesses are key planning elements. 

• Often, a controls specialist will be needed to operate the system for the TAB technician. 

• The representatives from the original equipment suppliers may be needed as a resource, at a 
minimum, but for complex equipment and systems or in a new building startup a manufacturer's 
representative may be required at the site to operate the mechanical equipment. 

• If the building has a facilities manager that individual is typically the most important participant 
with which the on-site TAB technicians will work. Facility managers have a substantial vested 
interest in ongoing customer satisfaction—the people who work or live in the building are actual 
end- use customers—and their satisfaction will ultimately be the key measure of success. 

Occasionally, a system cannot be balanced or made to perform in accordance with the contract's design 
specifications regardless of the number of balancing dampers or valves that can be installed. 
Competent TAB technicians should be prepared for this possibility and work with the appropriate 
individuals to formulate recommendations as part of the final TAB report. 

It should be made clear that the TAB work is not "commissioning." Most commissioning services are 
completed by firms having technicians experienced with each of the individual building systems—
HVAC, lighting, plumbing, electrical, and security systems. 

Commissioning services for any new building construction or renovation are intended to verify all the 
above systems—operate properly and meet performance criteria. 

Commissioning also includes the testing of all building controls for each mode of operation to verify all 
systems are being sequenced correctly with each other and that all interlocks are functioning. The 
commissioning agent must document the results of each equipment test performed as it is completed. 
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These firms will usually subcontract the services of an independent TAB contractor to verify HVAC 
system balancing as part of their more inclusive commissioning contract. 

New Buildings 

Testing, adjusting, and balancing of all HVAC systems in a new building is needed to complete the 
installation and to make the system perform as the designer intended. Assuming that the system design 
and installation meets the comfort needs of the building occupants, testing, adjusting, and balancing of 
the HVAC system fine tunes occupant comfort levels while keeping energy use to the lowest level 
possible. This is extremely important in this era of rising energy costs. 

It is important to make sure that all factory equipment startup service has been completed before 
beginning any TAB work. Most specifications on new building construction usually require a factory 
representative to be present during the initial startup and adjustment of the mechanical equipment— 
central boilers, chillers, large variable-speed motor drives, and cooling towers. This initial equipment 
checkout is also usually required to activate the factory warranties and is not part of the TAB 
contractor's responsibility. After this initial startup service has been completed, the TAB contractor 
should be informed that the systems are operating properly, that all safety interlocks and protective 
devices are functioning, and the systems are ready to be balanced. The TAB phase of any building 
construction or renovation is intended to verify that all HVAC water- and airflows and pressures meet 
the design intent and equipment manufacturer's operating requirements. It is rare to find an HVAC 
system of any size that will perform completely satisfactorily without the benefit of final adjustments. 
Therefore it is considered a "best practice" for the designer to specify that TAB work be part of the 
overall HVAC system installation. 

Ex isting Buildings 

There are few buildings in existence that have not experienced changes in internal loads and space 
layout changes since they were designed and built. These buildings should periodically have their HVAC 
systems rebalanced to achieve maximum operating performance, efficiency, and comfort. 

The TAB Technician 

TAB technician designates the person in charge of the TAB work being done on the HVAC system. TAB 
procedures on a complicated HVAC system require that the TAB technician must be a well-trained, 
highly skilled, and knowledgeable individual. This person must know the fundamentals of airflow, 
hydronic flow, refrigeration, and electricity and be familiar with all types of HVAC temperature controls 
and refrigeration systems. They must also know how to take pressure, temperature, and flow 
measurements and be able to perform effective troubleshooting. 

The TAB Team 

There are TAB jobs that can be done by one person. However, many HVAC systems need a TAB team to 
complete the TAB work efficiently and in a reasonable time period. It is equally important that the other 
members of the TAB team be trained and knowledgeable in the basic fundamentals and procedures of 
TAB work. 
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Energy Costs and Occupant Comfort 

TAB work conducted on existing buildings will often hold opportunities for the attentive TAB technician 
to identify additional equipment or work for the system being balanced that will increase occupant 
comfort and decrease building operating costs. An obvious example would be the replacement of 
single-speed electric fan motors with newer computer-controlled equipment that can more closely 
follow the required airflow needs over the changing seasons and load variations. Variable-speed electric 
motors are a relatively new product and the older the building the greater the likelihood and potential 
for energy-saving and comfort-enhancing opportunity. In some instances, variable-speed motors may 
consume just 15% of the electricity on an annual basis as an older single-speed motor. 

Another example would be when the TAB technician is asked to provide a rebalance of an individual 
zone due to shifts in internal use. Often, this is a good opportunity to examine the benefits of a 
complete review of the building's mechanical system and possibly provide complete-building TAB 
services. Also, changes in one building zone will often result in changes throughout or at least in other 
parts of the building. 

TAB Instruments 

Airflow Measuring Instruments 

• Manometers—Used to measure pressure drops which can be translated into flow rates. 
Available in tube types, both U-Tube and inclined-vertical use a fluid in a tube to represent the 
difference in pressure between two points. 

• Digital manometers—Can provide very accurate readings at very low-pressure differentials, such 
as across air filters and expansion cooling coils. Can automatically adjust for barometric 
pressure, store readings with recall in average or total numbers, and some can provide 
additional functions such as temperature measurements. 

• Anemometers—Available in several configurations—rotating vane, deflecting vane, thermal—
and used primarily to measure air velocities at registers, grilles, hoods, coils, etc. 

• Flow measuring hoods—Directly measures CFM of air distribution devices. 

Temperature Measuring Instruments 

• Glass tube and dial thermometers—Measurement of air and fluid temperatures 

• Thermocouples—Measures surface temperatures 

• Psychrometers and electronic thermo-hygrometers—Determines relative humidity. 

TAB Reporting Forms 

The proper use of a consistent set of reporting forms assures that TAB work is being done in a 
systematic manner that produces documented test results that can be easily understood. The following 
list is an example of forms with a brief description of each to illustrate the steps in the TAB process. 
Each project may require fewer or more forms and steps depending upon the TAB project goals and the 
system complexity. Forms include: 
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• System Diagram—A schematic that depicts the system to be tested, its major components, 
distribution system sizes, the quantities of flow, the location of regulating devices and terminal 
units and other relevant data. 

• Apparatus Test Report—Provides details of actual measured flow rates, motor loads and other 
information that will be useful to compare design to actual system component performance. 

• Coil Test Report—Used to record performance of chilled or hot water, steam, DX, or other 
types of energy exchange coils. 

• Gas/Oil-Fired Apparatus Test Report—Tracks performance of unit heaters, furnaces, and 
boilers for use in comparison and as a supplement to factory-provided data. 

• Duct Heater Test Report—Provides documentation of airflow rates across electric furnaces and 
heater coils and verifies min./max. airflow rates as per required by manufacturers. 

• Duct Transverse Reports—Used as a worksheet for recording velocity pressures in a prescribed 
manner to determine actual airflow for duct— round and rectangular. 

• Air Outlet Test Report—Provides documentation of preliminary and final air distribution 
devices and possible reasons for deviations from design. 

• Terminal Unit Test Report—Used to check and document the performance of terminal units. 

• Major Equipment Test Reports—Each major mechanical HVAC device that is present and part 
of the TAB project—Chiller/Packaged HVAC/Compressor/Condenser/Cooling 
Tower/Pump/Boiler—is tested and the results recorded according to industry-recognized 
procedures. Specific test requirements may be requested for any major component to verify 
operating performance or efficiency. 

• Instrument Calibration Report—Documents the tested accuracy of the instruments used to 
conduct the TAB project. 

RELEVANT CODES AND STANDARDS 
• Energy Systems Analysis & Management—Presents an updated level of technical information 

necessary for energy conservation and retrofits of today's commercial facilities. This new manual 
provides building owners, facility managers, contractors, and system designers with the tools 
needed to evaluate an existing facility for energy savings potential. Items of special interest 
include performance contracting, CFC refrigeration regulation, and new automation system 
open protocols. Other topics covered include HVAC heat recovery, energy auditing, operation 
and maintenance, and indoor air quality. 

• HVAC Systems - Commissioning Manual—A practical how-to guide for contractors, owners, 
and engineers interested in learning about commissioning for new buildings and re-
commissioning for existing buildings. Separate chapters are devoted to the different levels of 
commissioning, including b g basic, comprehensive, and critical system commissioning. A 
thorough explanation of re-commissioning leads one through the preliminary investigation, 
survey and documentation phase, the design and installation of system modifications, and the 
actual re- commissioning test.  
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• HVAC Systems - Testing, Adjusting, & Balancing—Presents the basic fundamentals, methods, 
and procedures, including the necessary tables and charts, to adequately balance a complete 
HVAC system. A tutorial on air and hydronic systems as well as equipment performance and 
operation, this comprehensive text covers motor operation, fan curves, pump curves, and fluid 
flow losses in ducts, fittings, pipes, and air terminals. In addition, variable frequency drives, direct 
digital control systems, lab hood exhaust balancing and the latest balancing equipment and 
procedures are presented. 

• TAB Procedural Guide—The TAB Procedural Guide is intended for trained TAB technicians to 
assure that the appropriate procedures are employed in an effective manner. This new 
publication includes general as well as specific guidance for both air-and water-side HVAC 
system adjusting and balancing. Variable air volume, multi-zone, dual duct, and exhaust air 
systems are examples of the systems specifically covered and time-saving forms are included for 
precise record keeping during the conduct of a TAB project. The guide assists TAB technicians 
with preplanning and establishing teams so that energy use is minimized whether the work is 
done in new or existing buildings. 

COMMISSIONING PLAN 

• Describe Bidder’s company’s process for delivering a comprehensive commission plan at least two (2) weeks 
prior to start-up, including details of what will be covered in the plan. 

This Commissioning Plan establishes the framework for how commissioning will be handled and 
managed on a given project and custom to that project’s Scope of Work. The commissioning process is 
applicable anytime Trane performs work, either in a primary contracting capacity or as a sub-contractor 
within the projects’ delivery model. The commissioning planning process begins with a kick-off meeting 
to determine the project’s scope, breadth of work, participating trades, timelines, etc. At this meeting, 
the Trane Project Manager (PM) in conjunction with the Customer Agency will discuss the 
commissioning process, schedule, team and team member responsibilities, communication structures, 
and develop a general description of the systems to be commissioned. The Commissioning Plan is 
custom to the project’s unique Scope of Work. A Commissioning Plan typically includes the following 
and takes place well before equipment is ordered or work begun, which could be weeks or months 
prior to the project’s completion: 

Introduction Purpose and general summary of the Plan. 

General Project 
Information 

Overview of the project, emphasizing key project information and delivery 
method characteristics. 

Commissioning 
Scope 

The commissioning scope including which building assemblies, systems, 
subsystems, and equipment will be commissioned on this project. 

Team Contacts Project specific Commissioning Team members and contact information. 

Communication 
Plan & Protocols 

Documentation of the communication channels to be used throughout the 
project. 
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Commissioning 
Process 

Detailed description of the project specific tasks to be accomplished during 
the Planning, Design, Construction, and Tenant Occupancy Stages with 
associated roles & responsibilities. 

Commissioning 
Documentation 

List of commissioning documents required to identify expectations, track 
conditions and decisions and validate/certify performance. 

Commissioning 
Schedule 

Specific sequences of events and relative timeframes, dates, and durations. 

TRANE’S APPROACH TO PREVENTATIVE MAINTENANCE 

• Describe Bidder’s company’s scope of work for preventative maintenance work. 

Trane’s service team members use specific software and standard processes in place to schedule service 
calls, complete preventative maintenance, invoice jobs, and track inventory. With a comprehensive 
range of service capabilities and in-house expertise—delivered by an extensive service network always 
on call—Trane delivers the most reliable and cost-effective performance from day one. Once a Service 
Agreement is in place, Trane technicians will complete field reports that include all recommendations 
for maintaining a high-performance facility.  

Trane’s Preventative Maintenance program typically consists of four quarterly site visits: with one annual 
inspection and three routine inspections. The number of site visits can vary according to the system 
needs. By planning ahead and addressing maintenance needs on a systematic, scheduled basis, 
customers can virtually eliminate unplanned downtime and save a lot on repair costs. As maintenance 
tasks are performed, technicians record and detail each asset’s condition to determine the appropriate 
timeframe for an inspection, cleaning, lubrication, any calibration, or adjustment, including possible part 
replacement.  

The work performed is recorded electronically via technician’s mobile device. The data is stored and 
backed up on a secure data network. At completion of the work, customers receive an electronic report 
of the tasks executed. In addition (for service agreement customers only) work reports can be accessed 
on a Trane customer portal (https://mybuilding.trane.com). 

We’re fully trained, using proprietary Six Sigma maintenance procedures, to service both Trane HVAC 
equipment as well as that of other brands. 

Trane’s industry exclusive service flow process includes detailed, documented procedures that identify 
steps for: safety, sequence of execution, quality control, work validation, parts, materials, tools, and 
environmental compliance. Where applicable, Trane’s exclusive service process meets or exceeds 
ASHRAE 180-2008 Standard Practice for Inspection and Maintenance of Commercial Building 
HVAC Systems. 

To prolong an asset’s useful life and lessening the likelihood of failure, Trane offers a preventative 
approach that can leverage predictive technology as well as regular monitoring of your HVAC 
operations. Our standard Preventative Maintenance package involves planning ahead and addressing 
maintenance needs on a systematic, scheduled basis. However, we can add value with optional state-of 

https://mybuilding.trane.com/
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the-art add-on services — such as Predictive Service, Active Monitoring, Critical Systems Audit, or 
Rental Reserve. 

Trane’s overall approach to Preventative Maintenance revolves around 7 Service pillars: 

Knowledge Transfer 

Work performed on your equipment will be documented by our technician and reviewed with you at 
the completion of each service visit. Trane Technicians will review operating sequences and practices for 
the equipment covered by the agreement and advise you of operational improvement opportunities. 
Concurrent with annual start-up, the dedicated Trane Technician will instruct your Facility staff on how 
to operate the equipment covered by the agreement. 

Quality Guarantee 

Trane provides a guarantee of performance based on testing conditions — as specified in both AHRI 
(Air Conditioning, Heating and Refrigeration Institute) and ASHRAE (American Society of Heating, 
Refrigerating and Air-Conditioning Engineers). Trane then backs up this performance with the industry’s 
premier warranty and service support to ultimately provide the best value for each customer. Within the 
controls and automation teams, for example, Trane has adopted the mantra of “no bad jobs”. This 
business mindset is prevalent throughout Trane — from the factory to the field sales office. Trane 
products have utilized several such initiatives to provide cost saving areas for customers. For example: 

• ICS (Integrated Control Systems). The controls that come with Trane products all offer an 
open computer control technology protocol. This allows a client to feel comfortable that with 
every Trane product that is purchased, their existing Building Automation System will be able to 
communicate or if there is not a Building Automation System (BAS) in place, Trane can provide 
our BAS system at a packaged program price. 

• D.F.T. (Demand Flow Technology). A mathematically based business strategy that 
encompasses the entire Trane organization: marketing, sales, order entry, engineering 
manufacturing, suppliers, and finance. Demand Flow Technology manages every aspect of the 
product cycle from the time the product is ordered, until it is shipped. Its sophisticated 
procedures ensure that customers receive fast availability of a wide selection of Trane standard 
products as well as custom and modified ones. 

Technology 

Scheduling, Service History — ComfortSite 

ComfortSite — our web-based asset management system — is used for scheduling of Service calls and 
provides customers with free access to their Service history, technical reports, parts identification tools, 
product literature and other relevant information. In addition to these options, ComfortSite also enables 
owners to manage local parts inventory and equipment replacement plans. ComfortSite offers these 
advantages:  

• Asset and maintenance management software 

• 24/7 internet-based access 

• Trane enters HVAC equipment data 

https://www.trane.com/commercial/north-america/us/en/about-us/for-customers/sign-in.html
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• No software integration or process changes required 

• Ability to enter non-HVAC equipment into the database 

• Multi-level username and password access 

• Multiple output file formats available for upload 

Chiller Plant Optimization 

Chiller Plant Optimization validates that the chiller 
plant is operating appropriately. It helps manage the 
multiple system inputs and confirms set-up accuracy.  

Advantages: 

• Maintain comfort, reliability, and uptime  

• Prevent premature failure of the system or 
components  

• Identify anomalies that waste energy 

Implementation: 

• Review chiller plant control parameters and search for inefficiencies in cycling and stating 

• Check loop tuning and provide a quote, if necessary 

• Reset routines to design specifications 

Predictive Service 

Trane will analyze the condition of your HVAC equipment to detect physical conditions that can lead to 
system inefficiencies and catastrophic failures. Early detection by Trane Field Service Technicians 
enables you to arrange maintenance procedures and overhauls during planned downtime instead of 
experiencing unplanned system outages and emergency repair delays and costs. 

• Infrared Thermography 

• Combustion Testing 

• Vibration Testing 

• Eddy Current Tube Testing 

• Ultrasonic Testing other than tubes, bearing, etc. 

• Air Quality Monitoring 

• Air Balance 

• Water Balance 

Energy Performance 

Energy Performance provides real-time energy monitoring, displayed through a set of online 
dashboards and tools, to reveal where and when a building consumes energy. It provides the ongoing, 
real-time insight that’s needed to drive measurable results. This advanced cloud-based building energy 
management system (BEMS) service provides visual tools and analytics that uncover hidden causes of 
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energy waste. Energy Performance pairs advanced technology with the extensive expertise of Trane 
building professionals who recommend energy conservation measures (ECMS) based on building data. 

Advantages: 

• Leverage spectral analysis to visualize energy usage or demand over a select period 

• Monitor building performance and view progress on sustainability goals using intuitive 
dashboards 

• Access analytics to identify times of excessive energy consumption 

• Report and track the ongoing improvements gained by proactively managing your building 

Implementation:  

• Cloud-based building energy management system provided through Software as a Service 
(SaaS)  

• Access to online dashboards, reports, alerts, and trending tools  

• Interpretation by technical specialists 

• Real-time energy data monitoring and aggregation from multiple sources: utility meters, sub-
meters, sensors and building automation system all linked to your local energy costs to track 
your energy spend more accurately   

• Software support, online help, and documentation 

• Site set-up and data  

The Environment and Sustainability 

Trane procedures for handling refrigerants are compliant with Federal and State laws and regulations —
in respect to the proper handling, storage, and repair of leaks of ozone-depleting refrigerants as well as 
their substitutes, according to Environmental Protection Agency regulation 40 CFR Part 82. Trane service 
technicians are Universal-certified and use only certified recovery equipment. 

Trane maintains and uses our Refrigerant Management Software (RMS) to capture, manage and report 
Refrigerant Activity. The Refrigerant Activity Report Form is used by the technician to record all 
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refrigerant activity that has occurred on each piece of equipment. The form data is entered into RMS 
after it is submitted to and checked by central office personnel. Annually, Trane prints a report from 
RMS of all Refrigerant activity that has occurred at each site. The report details all refrigerant activity 
performed by Trane Building Services Technicians for each piece of equipment and can be used to 
satisfy reporting requirements. In terms of Oil disposal, we remove used oil from your refrigeration units 
and dispose of it in accordance with applicable environmental regulations. Trane has a national contract 
with a leading provider of used oil services to recycle used oil, where allowed, and properly dispose of 
used oil which does not meet recycling requirements (in states where used oil is a hazardous waste,  

Trane will remove used oil from refrigeration units for the customer to arrange disposal). 

Documented Processes to Safeguard Uniform Service Delivery 

All Trane personnel follow documented processes to enable and safeguard uniform service delivery. 

 
Specific Work Steps 

The following illustrates Trane’s procedure for each call for service: 

Emergency Response within 4 hours — 24/7, 365 days a year 

Priority Emergency Response is available on a 24-hour-per-day basis. Trane is able to perform 
emergency services outside of normal business hours when requested. Each Trane office has its own 
Emergency hotline for seven (7) days a week, twenty-four (24) hours a day, three hundred sixty-five 
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(365) days per year. Our goal is to answer each call within 30 seconds of receipt, 90% of the time. And 
our goal is to respond to all emergency calls within 4 hours or less. 

Trane’s team of Service technicians has a rotational, on-call schedule, and someone is always 
available to handle an after-hours or an emergency call. 

Emergency Parts Service 

Trane’s Parts order system provides an ability for both emergency and rush orders. This system is 
unique in that it allows the flexibility of integrating rush orders into the standard order system without 
disruptions or excessive costs. 

The State-of-the-Art Rental Reserve Add-on Service 

Whether it’s extra cooling needed during extreme weather conditions or a short-term replacement 
following an emergency, buildings sometimes require equipment to cool an indoor environment on a 
temporary basis. Trane Rental Services can provide fast, safe, and cost-effective solutions using modern 
and reliable equipment. A temporary cooling system will keep your business operational whilst you 
repair, replace, or upgrade your existing system. Rely on temporary solutions from the name you trust. 
Our team of account managers, engineers, service technicians and logistics professionals can rapidly 
transform the equipment you need into a smoothly functioning system that will exceed your 
expectations. 

Every rental delivers state-of-the-art Trane equipment and expertise. We’ll be your one-stop solutions 
provider when you are: 

• Short on time — A temporary system allows you the ability to continue your business operations 
while you take the time to find the best permanent solution. 

• Short on funds — Capital improvement budgets are shrinking these days. A rental from Trane 
can allow you to optimize the use of your funds. 

• Risk averse — Knowing when and where temporary solutions are available can speed 
deployment time in an emergency and limit associated financial losses. 

• Experiencing temporary spikes — A rental is a cost-effective solution for a short-term situation, 
such as a spike in production or peak design conditions that lasts two months or less. 

Other Maintenance and Repair (OMR) 

If the Technician finds an issue that needs to be fixed, they will communicate that to the customer and 
record their findings in a report, requesting a quote from Trane — to be approved by the customer 
ahead of the repair, replacement, or any other maintenance work. 

Customers often opt for Trane’s exclusive HVAC Rental Reserve program. The Rental Reserve Program is 
intended to protect against unplanned needs caused by customer’s HVAC equipment outages. It is 
designed to minimize the impact of downtime by providing cooling system redundancy. The program 
provides year-round availability of rental chiller equipment within a 24-/48-hour notice to Trane — to 
proceed with delivery and connection of the rental equipment. Included in the price of the add-on 
option is a customized and executable HVAC rental emergency plan maintained by Trane as well as 
suitable equipment for speedy connection at the site. 
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The rental emergency plan provided by Trane would contain a typical chilled water system plan, for 
example, where we will identify: 

• Location, type, and tonnage of the rental chiller; 

• Applicable electrical, chilled water, tower water connections as necessary for chiller connection; 

• Necessary system upgrades to accommodate the Trane Rental chiller package 

Warranties — Workmanship, Equipment 

The workmanship warranty (labor portion of the Maintenance Services and Additional Work) is 90 
days from the date of completion. Trane’s obligation under the Warranty is limited to correcting any 
labor improperly performed by Trane. Defects must be reported to Trane within the 90-day period. 

The parts and equipment warranty (the material manufactured by Trane and provided to the 
customer in performance of the Services) is 12 months from the earlier date of equipment start-up 
or replacement. Trane’s obligation under the Warranty is limited to repairing or replacing the defective 
part at its option. Defects must be reported to Trane within the 12-month period. 

Should it be necessary to replace or repair any non-Trane equipment provided by Trane as part of a 
service to the state, Trane will extend to the Customer the benefits of any warranty Trane receives from 
the manufacturer.  

ADDITIONAL CHARGES FOR MAINTENANCE 

• Describe and define all scenarios in which additional charges would apply outside of routine preventive 
maintenance. 

The primary goal of maintenance is to avoid or mitigate the consequences of failure of equipment. This 
may be by preventing the failure before it occurs which Planned Maintenance and Condition Based 
Maintenance helps to achieve. It is designed to preserve and restore equipment reliability by replacing 
worn components before they fail. Preventive maintenance activities include partial or complete 
overhauls at specified periods, oil changes, lubrication, minor adjustments, and so on. In addition, 
workers can record equipment deterioration, so they know to replace, or repair worn parts before they 
cause system failure. The ideal preventive maintenance program would prevent all equipment failure 
before it occurs, however additional charges would apply if these parts were not included up front. 

REPAIR AND UPGRADE RECOMMENDATIONS 

• Describe Bidder’s methodologies for assisting Participating Public Agencies with recommendations on repairs 
and upgrades from defining the repair/upgrade through the completion of work. 

With a comprehensive range of service capabilities and in-house expertise, delivered by an extensive 
service network always on call, Trane service solutions ensure the most reliable and cost-effective 
performance from HVAC systems from day one – and on through their complete lifecycle. Once a 
Service Agreement is in place, Trane Technicians will complete field reports that include all 
recommendations for maintaining a high-performance facility. Below are descriptions of our service 
capabilities, from start up through advanced remote monitoring and contingency cooling. 
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Start Up 

Trane Elite Start™ - Commissioning service 

Trane Service Engineers validate HVAC installation, following a tried and tested checklist for optimal 
start-up conditions, verifying, and recording design operational parameters. 

Trane Extended Start - Assure the highest level of performance for the HVAC system’s crucial first 
year. HVAC systems are typically sold with a standard factory warranty terms and conditions. Trane 
Extended Start goes above and beyond the standard warranty to provide eight value-added services 
which will create a system performance baseline. 

Operate and Maintain 

Genuine Parts and Repair Services - The right parts and the OEM expertise quickly available. From 
precision-crafted original Trane items to generic parts, Trane offers a comprehensive parts inventory 
with 6,500 references to answer quickly to customers’ needs. Trane efficient logistics and factory 
authorized technicians also ensure expert replacements and fixes. 

Trane Chiller Health Check Program - OEM chiller performance analysis The reliability and efficiency 
of a water chiller are directly related to how it is maintained and operated. Appropriate maintenance 
can help avoid severe malfunctions and costly breakdown. Trane Chiller Health Check Program provides 
the real time status and performance of equipment and recommends proactive measures to restore a 
safe, reliable, and efficient operation of chillers. 

Trane Service Agreements - Reduce operating costs and optimize equipment life with planned 
maintenance from Trane. By planning and addressing maintenance needs on a systematic, scheduled 
basis, your client can save significantly and virtually eliminate unplanned downtime. Trane will help 
define the service agreements best suited to your client's applications and business needs. 

Improve Cost of Ownership 

Trane Select™ Contracts - Head off problems before they affect operation Four customizable HVAC 
service contracts designed to provide operating efficiency, maximize the system life, and help cut costs. 
From preventive maintenance plans to fully comprehensive solutions, Trane Select Contracts offer fixed 
costs making them more valuable the longer the contract period. All contracts come with free 
compressor coverage. 

Trane Controls Services - Keeps HVAC settings fine-tuned for optimal performance. Buildings are a 
complex, inter-related set of systems. Over time, adjustments can change HVAC configurations that 
were fine-tuned on installation. Trane Controls Services offer four levels of servicing to regularly review 
the building control system, ensure it maintains its designed comfort level and is always up to date with 
your clients' current needs – operating as efficiently as possible. 

Upgrade and Improve 

Trane Care™ Services - Restore the performance of HVAC equipment and maximize its lifecycle. No 
matter where your clients' equipment is in its life cycle, Trane Care™ will turn HVAC systems into 
business advantages in terms of reliability, energy, and environment to help their buildings perform at 
its best and sustain it day in and day out. A Trane Care™ upgrade of HVAC installations will enhance 
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equipment reliability, reduce operating costs, optimize equipment life, and ensure compliance with 
environmental regulations. 

Advanced Remote Analytics 

Trane Intelligent Services - Close remote building system monitoring and analysis of system trends. 
Trane Intelligent Services provide always-on, automated monitoring powered by a suite of leading 
technologies backed by Trane’s team of technical experts. They give building operators high-end 
capability to help minimize the occurrence and severity of system failures through early detection of 
alarms and performance issues. Whether your clients require continuous monitoring and automated 
notification, monitoring plus an action plan for remediation services, Trane can provide a cost-effective 
solution to establish critical points, appropriate parameters, actions, and procedures. 

Contingency Cooling 

Trane Rental Services - Cooling solutions for all temporary needs Temporary cooling needs covered to 
keep your clients' businesses operational during repair, replacement, or upgrade of the existing 
systems: from breakdowns to extra seasonal capacity requirements, planned service work, facility 
renovation, specialty events and more. Trane provides fast, safe, and cost-effective solutions using 
modern and reliable equipment for all building purposes. 

NOTIFICATION OR PERSONNEL IN FACILITY 

• Describe Bidder’s firm’s process for notifying a Participating Public Agency when personnel are going to be in 
a facility, arrival and departure time and the work performed. How does Bidder handle requirements for sign-
off of work prior to leaving a facility? 

The Trane service coordinator notifies customer when Technician is scheduled to arrive. Upon arrival 
Technician checks in with designated site contact. Upon departure Trane technician reviews work and 
secures signature from site contact. 
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b. Ability to Provide Temporary Cooling 
b. Describe Bidder’s ability to provide temporary cooling/chiller units. 

Whether it is extra cooling needed during extreme weather conditions or a short-term replacement 
following an emergency, businesses sometimes require equipment to cool an indoor environment on a 
temporary basis. Trane Rental Services can provide fast, safe, and cost-effective solutions using modern 
and reliable equipment. A temporary cooling system will keep your business operational whilst you 
repair, replace, or upgrade your existing system. Rely on temporary solutions from the name you trust. 
Our team of account managers, engineers, service technicians and logistics professionals can rapidly 
transform the equipment you need into a smoothly functioning system that will exceed your 
expectations. A rental is a cost-effective solution for a short-term situation, such as a spike in 
production or peak design conditions that lasts two months or less. 

• Fast - Because speed of unit installation can be extremely important to your business, all Trane 
rental equipment has been fitted with enhancements that save installation time. 

• Safe and reliable - Whilst getting your system up and running is of utmost importance to your 
operation, safety and reliability of the equipment provided are equally important. You can 
depend on Trane modern equipment. 

• Cost-effective - Whatever the application, Trane can provide a cost-effective temporary cooling 
solution for your organization until you are able to repair or replace your existing equipment. 

Every rental delivers state-of-the-art Trane equipment and expertise. We will be your one-stop solutions 
provider when you are: Short on time: A temporary system allows you the ability to continue your 
business operations while you take the time to find the best permanent solution. Short on funds: Capital 
improvement budgets are shrinking these days. A rental from Trane can allow you to optimize the use 
of your funds. Risk averse: Knowing when and where temporary solutions are available can speed 
deployment time in an emergency and limit associated financial losses. 

 

https://www.trane.com/commercial/europe/ie/en/rental/rental-applications.html
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c. Products and Services Provided by Trane 
c. Describe in detail the depth of product and services Bidder provides and any related products or services 

being offered. Include: 

Trane’s products and services are provided on the “Product Information Matrix” on pages 75-92.  

DESCRIPTION OF THE PRODUCTS 

• A description of the Products, including all related components and parts to be provided by the major 
product category. 

1. HVAC Equipment and Products 

Chillers  

• Air-cooled chillers 

• Water-cooled chillers 

• Compressor chillers 

• Ancillary chiller water plant equipment  

• Absorption liquid chillers 

• HVAC Refrigeration Type- Rotary, Centrifugal, Scroll, Reciprocating, Absorption 

Unitary systems that combine heating, cooling, and fan sections 

• Rooftop systems 

• Split systems 

• Self-contained systems 

• Water source heat pumps 

• Unitary Type-rooftops, split systems, VRFs, Heat Pumps, PTACs, water- source, mini-splits 

Air handling systems 

• Performance air handlers 

• Blowercoil air handlers 

• Make-up air gas heating system 

• Air handler options and air cleaning options, Type- central station-manufactured or custom 
makeup air, fan, filter, coil sections 

Terminal devices 

• Unit heaters 

• Unit ventilators 

• Fan coil units 

• Ventilation fans and variable air volume 

• Air Terminal Devices and Heating Products Type-VAV, Fin Tube Radiation/Convectors 

Ductless variable refrigerant volume units 
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Dedicated outdoor air systems 

Replacement coils 

Automation equipment 

Parts and aftermarket product 

• Cooling Towers Type- open, closed, evaporative, other 

• Pumps Type- single stage, split case, end suction, inline, circulator, turbines 

• Invertors 

• Boilers & Water Heaters Type- modulating, condensing, cast iron, water tube, packaged and 
other 

• HVAC Specialty Products Type - modular, outside/inside, S&T Heat Recovery, Humidity 
Control, Heat Wheel, Heat Pipe, Heat Exchangers 

Other HVAC products  

• Indoor Air Quality Products and Devices Type- Active polarization, non- ionizing, electronic 
air cleaning systems intended to replace passive filtration, any other. 

2. Installation and Services 

Installation of new equipment 

• Startup & Commissioning Services Type - equipment startups, system checkouts, control 
verification, retro commissioning, M & V verifications, rebate auditing, other 

Maintenance of existing systems 

• Service & Maintenance Type- preventative and full maintenance contracts, man-at attendance, 
remote monitoring, annuals, emergency services, regulatory compliance, cleaning (e.g., duct, 
coils, and filters), scheduled maintenance (e.g., oil, chemical and vibration analysis) and other 

Upgrading of existing infrastructure 

Turnkey services  

• Installation and Turnkey Contracting Type- retrofit, new construction, energy retrofit, controls 
new- and upgrade and other 

Other installation and services offered by Bidder 

• Warranty Services Type- Extended parts & labor (define maximum number of years available), 
delayed start-up and other  

• Professional Services Type- Engineering, Design, Drafting, Architectural, Project Management 
and other 

• Site Surveys Type- Equipment, system analysis, operational, architectural, and other 

3. Related Products, Solutions, and Other Services 

New, and/or retrofitting older products and solution 

HVAC equipment controls 
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• Type-core components, end devices, lighting, panels 

Ancillary Services 

Thermostats 

Sensors 

Energy programs 

Design and analysis tools 

Commissioning 

Building management and/or certifications 

Enterprise management 

Rental and lease services 

• Type-chillers, pumps, transformers, terminal units, generators, cooling towers, packaged unitary 
and other 

Financial services 

• Type- leasing, prompt, and pre-payment discounts, guaranteed savings and other 

Training and/or educational services 

Municipal services 

Other related products and services 

CATALOG OR BROCHURE TYPE INFORMATION 

• A catalog or brochure type information as applicable.  

Trane has detailed catalog information for all equipment. A National Line Card is provided on the 
following pages.  
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PRODUCT INFORMATION MATRIX 

• A matrix breaking out product information on all products, options, accessories such as product type, capacity range, standard warranty information, extended warranty information, estimated lead 
time/delivery time, etc. 

1. HVAC Equipment and Products 

Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

CHILLERS 

Air-cooled chillers Air-Cooled Scroll Chillers CGAM Scroll Chiller Model CGAM 
(trane.com) 

20 to 130 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers Series R Helical Rotary Chillers RTAC Series R® Helical Rotary Chiller 
Model RTAC (trane.com) 

140 to 500 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers Sintesis Air-Cooled Chillers RTAF Sintesis® Air-Cooled Chillers 
(trane.com) 

115 to 520 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers Ascend Air-Cooled Chillers ACS Ascend™ Air-Cooled Chillers 
Model ACS (trane.com) 

140 to 230 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers Ascend Air-Cooled Chillers with 
Integrated Free Cooling 

ACR Ascend® ACR Chillers 
(trane.com) 

150 to 550 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers Air-Cooled Oil-Free Magnetic 
Bearing Chillers 

TACA Air-Cooled Oil-Free Magnetic 
Bearing Chillers (trane.com) 

60 to 440 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers Ascend Air-to-Water Heat 
Pump 

ACX Ascend® ACX Chillers 
(trane.com) 

140 to 230 tons 
cooling; 1500 to 

2500 MBh 
heating 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers SuperMod PACV SuperMod chiller (trane.com) 10-60 to 960 
tons 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Air-cooled chillers Manhattan Gen II TPAC Manhattan™ Gen II Modular 
Chillers (trane.com) 

15 to 80 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Water-cooled 
chillers 

Water-Cooled Oil-Free 
Magnetic Bearing Chillers by 

Arctic 

ARTC Water-Cooled Oil-Free 
Magnetic Bearing Chillers by 

Arctic (trane.com) 

60 to 1500 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/cgam.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/cgam.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/seriesr-rtac.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/seriesr-rtac.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/sintesis.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/sintesis.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/ascend-model-acs-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/ascend-model-acs-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/stealth.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/stealth.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/oil-free-magnetic-bearing.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/oil-free-magnetic-bearing.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/ascend-air-to-water-heat-pump.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/air-cooled-chillers/ascend-air-to-water-heat-pump.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/supermod-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/manhatten-modular-chillers-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/manhatten-modular-chillers-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/oil-free-magnetic-bearing.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/oil-free-magnetic-bearing.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/oil-free-magnetic-bearing.html
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Water-cooled 
chillers 

Water-Cooled Helical Rotary 
Chiller 

RTUD, RTWD, RTHD Water-Cooled Helical Rotary 
Chiller (trane.com) 

80 to 450 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Water-cooled 
chillers 

CenTraVac Water-Cooled 
Chiller 

CVHE, CVHF, CVHH, 
CVHM, CDHG, CDHH, 

CDHF 

CenTraVac Water-Cooled 
Chiller (trane.com) 

120 to 4000+ 
tons 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Water-cooled 
chillers 

Agility Centrifugal Water-
Cooled Chiller 

HDWA Agility® Centrifugal Water-
Cooled Chillers (trane.com) 

175 to 425 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Water-cooled 
chillers 

Thermafit™ MiniMod™ ACW Trane Modular Chiller Model 
TACA 

60 to 1000 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Water-cooled 
chillers 

SuperMod PWCV SuperMod chiller (trane.com) 10-60 to 960 
tons 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Water-cooled 
chillers 

PolyTherm V30-V60 PolyTherm™ modular chiller 
(trane.com) 

30 to 480 tons 
cooling; 450 to 

7,200 Mbh 
heating 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Water-cooled 
chillers 

Manhattan Gen II TPWC Manhattan™ Gen II Modular 
Chillers (trane.com) 

15 to 80 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

Compressor 
chillers 

Cold Generator Scroll Chillers CICD, CGWR, CCAR Cold Generator Scroll Chillers 
(trane.com) 

CCID 20 to 85 
tons;  

CGWR/CCAR 20 
to 75 tons 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant   Delayed Start-Up 

Contact Trane 
Office 

UNITARY SYSTEMS THAT COMBINE HEATING, COOLING, AND FAN SECTIONS 

Rooftop systems Impack - 14 SEER, 15 SEER, 16 
SEER 

4*CC4, 4* CY4; 4* 
CY5; 4* CZ6 

Impack (trane.com) 2 to 5 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

Rooftop systems Foundation® EBC, GBC Foundation® (trane.com) 3 to 5 tons; 7.5 
to 12.5 tons; 15 

to 25 tons 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

Rooftop systems Voyager® 2 & 3 T*D, T*H, Y*D, Y*H; 
TC,TE, YC 

Voyager® Rooftop Units 
(trane.com) 

12.5 to 25 tons; 
27.5 to 50 tons 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/series-r-rtwd-rtud.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/series-r-rtwd-rtud.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/centrifugal-liquid-cooled-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/centrifugal-liquid-cooled-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/agility.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/water-cooled-chillers/agility.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/minimod-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/minimod-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/supermod-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/polytherm-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/polytherm-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/manhatten-modular-chillers-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/modular-chillers/manhatten-modular-chillers-arctic.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/scroll-water-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/chillers/scroll-water-chillers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/impack.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/foundation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/voyager.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/voyager.html
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Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Rooftop systems Precedent® TS*,YS*; TSJ,YSJ; WS*, 
DS*; TH*, YH*; 

WH*,DH*; TZ*, YZ* 

Precedent® Rooftop Units 
(trane.com) 

3 to 25 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

Rooftop systems IntelliPak® S*HL, S*HK IntelliPak (trane.com) 20 to 162 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

Split systems Smaller Split Systems 4TTA3, 4TTA4, 4TTA7, 
4TTL6, 4TTR3, 4TTR4, 

4TTR6, 4TTR7; 
4YWA4, 4TWA7, 
4TWL6, 4TWR5, 
4TWR6, 4TWR4, 

4TWR7; GAF2, GAM5, 
TAM6, EM4, TEM6 

Split System Air Conditioners 
and Heat Pumps (trane.com) 

1.5 to 5 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Split systems Gas Furnaces and coils S8X1, S8X2, S9V2-PS, 
S9V2-VS, S9X1, S9X2, 
TDD2-9B, TUD2-9B, 
4PXA-U, 4PXC-U/D, 

4TXC-DS, 4TXF 

Gas Furnaces and Indoor Coils 
(trane.com) 

1.5 to 5 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Split systems Odyssey™ TTA, TWA, TWE Odyssey™ Split Systems with 
Symbio Controls (trane.com) 

6 to 25 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Split systems Large Split Systems RAUJ, CAUJ Large Commercial Condensers 
(RAUJ CAUJ) (trane.com) 

20 to 120 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Self-contained 
systems 

Intellipak® Modular Series SCW/R; SIW/R Intellipak® Modular Series 
(trane.com) 

20 to 35 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

Self-contained 
systems 

Modular Self Contained™ SCWM Modular 40 to 80 Tons 
(trane.com) 

40 to 80 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

Self-contained 
systems 

IntelliPak™ Signature Series SC/I - W/R Signature 20 to 110 Tons 
(trane.com) 

20 to 110 tons 
WC, 25 to 60 

tons AC 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant, 2-10 Year Heat Exchanger 

Delayed Start-Up 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/precedent.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/precedent.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/rooftop-units/intellipak.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/split-system-ac-and-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/split-system-ac-and-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/gas-furnaces-and-indoor-coils.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/gas-furnaces-and-indoor-coils.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/odyssey-6-to-25-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/odyssey-6-to-25-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/large-commercial-condensers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/split-systems/large-commercial-condensers.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-20-to-35-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-20-to-35-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-40-to-80-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/modular-40-to-80-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/signature-20-to-110-tons.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/self-contained-systems/signature-20-to-110-tons.html
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Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Water source heat 
pumps 

Axiom™ High-Efficiency 
Console WSHP 

GEC Console WSHP (trane.com) .5 to 1.5 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Water source heat 
pumps 

Axiom™ Horizontal and Vertical 
WSHP 

EXHV/DXHV; VSHV; 
GEHV 

Axiom™ Horizontal and Vertical 
Water Source Heat Pumps 

(trane.com) 

.5 to 25 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Water source heat 
pumps 

Trane® Axiom™ Rooftop 
WSHP 

GWS Rooftop WSHP (trane.com) 3 to 20 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Water source heat 
pumps 

Axiom™ Vertical Stack WSHP GET Axiom™ Vertical Stack Water 
Source Heat Pump (trane.com) 

.75 to 3 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

Water source heat 
pumps 

Trane® Axiom™ Water-to-
Water WSHP 

EXW Axiom Water-to-Water WSHP 
(trane.com) 

5, 10 & 20 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-5 Year 
Refrigerant,  Delayed Start-Up 

Contact Trane 
Office 

AIR HANDLING SYSTEMS 

Performance Air 
Handlers 

Catalog Air Handlers UCCA Catalog Air Handlers | Industrial 
HVAC Heating and Cooling 

(trane.com) 

3 thru 30 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor   Delayed 
Start-up 

Contact Trane 
Office 

Performance Air 
Handlers 

Semi-Custom Air Handlers CSAA Semi-Custom Air Handlers | 
HVAC Air Conditioning Units 

and Systems (trane.com) 

3 thru 120 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor   Delayed 
Start-up 

Contact Trane 
Office 

Performance Air 
Handlers 

Custom Air Handlers CSAA, PSCA, TCFS, 
TCPA 

Custom Air Handlers | 
Industrical HVAC Cooling and 
Heating Systems (trane.com) 

10,000 to 
200,000+ CFM 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor   Delayed 
Start-up 

Contact Trane 
Office 

Blower coil air 
handlers 

Blower Coil Air Handlers BCHD, BCVD, BCCD Blower Coil Air Handlers | 
Terminal Devices, Blower Coils, 

Unit Heaters (trane.com) 

400 to 3000 
CFM 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor   Delayed 
Start-up 

Contact Trane 
Office 

Make-up air gas 
heating systems 

Indirect Fired Make-Up Air GGAA/GZAA Indirect FiredMake-Up Air Gas 
Heating System (trane.com) 

100 to 1,200 
Mbh 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor,  2-10 Year 
Heat Exchanger Delayed Start-up 

Contact Trane 
Office 

Air handler 
options 

Motorized Impeller Fan Array MI Motorized Impeller Fan Array 
(trane.com) 

Up to 15 Fans 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Air handler 
options 

Sensible Assisted Membrane SAM Sensible Assisted Membrane 
(trane.com) 

Customized 
Airflow 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Air cleaning 
options (IAQ) 

Trane Catalytic Air Cleaning 
System 

TCATS Trane Catalytic Air Cleaning 
System 

3 thru 120 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/console-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/high-ef-horizontal-vertical-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/high-ef-horizontal-vertical-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/high-ef-horizontal-vertical-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/rooftop-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/axiom-vertical-stack-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/axiom-vertical-stack-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/water-to-water-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/water-source-heat-pumps/water-to-water-wshp.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/ucca.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/ucca.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/ucca.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/csaa.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/csaa.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/csaa.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/tcfs.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/tcfs.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/performance-air-handlers/tcfs.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/blower-coil.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/blower-coil.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/blower-coil.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/indirect-fired-make-up-air-gas-heating-system.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/indirect-fired-make-up-air-gas-heating-system.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/motorized-impeller-fan-array.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/motorized-impeller-fan-array.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/sensible-assisted-membrane.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/sensible-assisted-membrane.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/catalytic-air-cleaning-system.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/catalytic-air-cleaning-system.html
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Air cleaning 
options (IAQ) 

CDQ® Desiccant 
Dehumidification 

CDQ CDQ® Desiccant 
Dehumidification (trane.com) 

3 thru 120 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

TERMINAL DEVICES 

Unit heaters High Efficiency Gas Heaters HI-050 to 400 High Efficiency Gas Heaters 
(trane.com) 

50 to 400 Mbh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-10 Year 
Heat Exchanger,  Delayed Startup 

Contact Trane 
Office 

Unit heaters S & P Unit Heaters UHSB, UHPB S&P Unit Heaters (trane.com) 8 to 705.6 Mbh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Unit heaters Electric Unit Heaters UHEC, UHXA, UHRA, 
UHWA, UHAA 

Electric Unit Heaters 
(trane.com) 

2 TO 100 Kw 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Unit heaters Gas Unit Heaters GRAA, GFAA, GSAA Gas Unit Heaters (trane.com) 100 to 400 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-10 Year 
Heat Exchanger,  Delayed Startup 

Contact Trane 
Office 

Unit heaters Gas Unit Heaters GT, GH, GA, GB, GK Gas Unit Heaters (trane.com) 30 to 400 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-10 Year 
Heat Exchanger,  Delayed Startup 

Contact Trane 
Office 

Unit heaters Gas Unit Heaters GLNE, GMNE, GNNE, 
GTNE, GUNE, GVNE 

Gas Unit Heaters (trane.com) 30 to 400 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-10 Year 
Heat Exchanger,  Delayed Startup 

Contact Trane 
Office 

Unit heaters Gas Unit Heaters GGAA Gas Unit Heaters (trane.com) 100 to 800 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-10 Year 
Heat Exchanger,  Delayed Startup 

Contact Trane 
Office 

Unit heaters Gas Unit Heaters AHAA/AHBA Gas Unit Heaters (trane.com) 1500 to 14,000 
CFM 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, 2-10 Year 
Heat Exchanger,  Delayed Startup 

Contact Trane 
Office 

Unit ventilators Classroom Unit Ventilators HUVC, VUVC Classroom Unit Ventilators 
(trane.com) 

750 to 2000 
CFM - Horz.  
750 to 1500 
CFM Vert. 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Fan coil units UniTrane® Fan Coil FCAB, FCBB, FCCB, 
FCDB, FCEB, FCHB, 

FCJB, FCPB 

UniTrane® Fan Coil 200 to 1200 
CFM 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Fan coil units Vertical High Rise Fan Coil FCVA Vertical High Rise Fan Coil 
(trane.com) 

300 to 1200 
CFM 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Fan coil units Sensible Cooling Terminal Units LDCF, LDEF, LDWF Sensible-Cooling Terminal 
Devices | Terminal Device 

Solutions (trane.com) 

4" to 8" Primary 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/cdq-desiccant-dehumidification.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/cdq-desiccant-dehumidification.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/high-efficiency-gas-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/high-efficiency-gas-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/s-p-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/electric-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/electric-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-heaters/gas-unit-heaters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-ventilators/classroom-unit-ventilators.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/unit-ventilators/classroom-unit-ventilators.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/fan-coil-units/unitrane.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/fan-coil-units/vertical-stack.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/terminal-devices/fan-coil-units/vertical-stack.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/sensible-cooling-terminal-units.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/sensible-cooling-terminal-units.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/sensible-cooling-terminal-units.html
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Variable air 
volume 

VariTrane® Round In Round 
Out 

VRRF VariTrane® Round In Round 
Out 

0 to 4000 CFM 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable air 
volume 

VariTrane® Single Duct 
Terminal Units 

VCC, VCW, VCE, VDD VariTrane® Single Duct 
Terminal Units 

0 to 8000 CFM 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable air 
volume 

VariTrane® Dual Duct Terminal 
Units 

VCC, VCW, VCE, VDD VariTrane® Dual Duct Terminal 
Units 

0 to 4000 CFM 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable air 
volume 

VariTrane® Fan Powered 
Terminal Units 

VPCF, VPWF, VPEF, 
VSCF, VSWF, VSEF 

VariTrane® Fan-Powered 
Terminal Units 

0 to 3000 CFM 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable air 
volume 

VariTrane® Low-Height Fan-
Powered Terminal Units 

LPCF, LPWF, LPEF, 
LSCF, LSWF, LSEF 

VariTrane® Low-Height Fan-
Powered Terminal Units 

0 to 1950 CFM 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

DUCTLESS VARIABLE REFRIGERANT VOLUME UNITS 

Variable 
Refrigerant Flow 

N-Generation CITY MULTI® 
VRF 

       

Variable 
Refrigerant Flow 

R2 Series R2 N-Generation CITY MULTI® 
VRF (trane.com) 

72 to 336MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable 
Refrigerant Flow 

Y Series Y N-Generation CITY MULTI® 
VRF (trane.com) 

72 to 432 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable 
Refrigerant Flow 

S Series S N-Generation CITY MULTI® 
VRF (trane.com) 

36 to 48 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable 
Refrigerant Flow 

Indoor Units TPLFYP, TPMFYP, 
TPCFYP, TPKFYP, 
TPWFYP, TPEFYP, 
TPVFYP, TPFFYP 

N-Generation CITY MULTI® 
VRF (trane.com) 

 
12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable 
Refrigerant Flow 

Horizon DOAS OAB, OAD, OAG, 
OAK, OAN 

N-Generation CITY MULTI® 
VRF (trane.com) 

3 to 80 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable 
Refrigerant Flow 

P Series PUY, PUZ P Series (trane.com) 12 to 42 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Variable 
Refrigerant Flow 

Nv Series NTYS, NTYM, NTXS, 
NTSM 

Nv Series (trane.com) 6 to 60 MBh 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/round-in-round-out.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/single-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/single-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/dual-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/dual-duct.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-parallel-terminal.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-parallel-terminal.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-low-height-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/variable-air-volume/fan-powered-low-height-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/n-generation.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/p-series.html
https://www.trane.com/commercial/north-america/us/en/products-systems/ductless-solutions/nv-series.html
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Product Type  Trane Model Link to Trane Website 
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Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

DEDICATED OUTDOOR AIR SYSTEMS 

Dedicated 
outdoor air 
solutions 

Trane® HorizonTM Outdoor 
Air Units 

OAB, OAD, OAG, 
OAK, OAN 

Horizon® Air and Water 
Source Heat Pumps (trane.com) 

3 to 54 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Dedicated 
outdoor air 
solutions 

Horizon™ Dedicated Outdoor 
Air Systems 

OABD, OABE, OADD, 
OADE, OAGD, OAGE, 
OAKD, OAKE, OAND, 

OANE 

Horizon® Dedicated Outdoor 
Air Systems (trane.com) 

3 to 30 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Dedicated 
outdoor air 
solutions 

Mixed Air Unit HAEA Mixed Air Unit (trane.com) 10 to 15 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

REPLACEMENT COILS 

Chilled and Hot 
Water Coils, 
Steam, DX 

Air Heating and Cooling Coils 3W, 3U, W, WL, WP, 
UW, UP, 5W, WD, LL, 
UU, 5D, D1, D2, K, P2, 
P4, P8, UA, TT, T, ST, 
NS, N, 3F, UF, H4, FD, 

H3, F3 

Air Heating and Cooling Coils 
(trane.com) 

2 to 12 Rows 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

AUTOMATION EQUIPMENT 

Controls & 
Building 
Automation 
Systems (BAS) 

Tracer® Ensemble  Tracer Ensemble Enterprise 
Building Management Systems 

(trane.com) 

 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Controls and BAS Tracer® SC+  Tracer® SC+ (trane.com)  12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Controls and BAS Lighting Control Solutions  Lighting Solutions (trane.com)  12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Controls and BAS Air-Fi® Wireless 
Communications 

 Air-Fi® Wireless 
Communications (trane.com) 

 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Controls and BAS Pivot® Smart Thermostat 
System 

 Pivot® Smart Thermostat 
System (trane.com) 

 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-air-and-water-source-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-air-and-water-source-heat-pumps.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-dedicated-outdoor-air-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/horizon-dedicated-outdoor-air-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/packaged-units-and-split-systems/dedicated-outdoor-air-solutions/mixed-air-unit.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/air-heating-and-cooling-coils.html
https://www.trane.com/commercial/north-america/us/en/products-systems/air-handlers/air-handling-accessories/air-heating-and-cooling-coils.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services/tracer-ensemble-enterprise-building-management-systems.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services/tracer-ensemble-enterprise-building-management-systems.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services/tracer-ensemble-enterprise-building-management-systems.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/building-automation-systems/tracer-sc-plus.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures/lighting.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/air-fi.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/air-fi.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/thermostats/pivot.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/thermostats/pivot.html
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Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Controls and BAS Sensors - CO₂, Temperature, 
and Combination Temperature 

and Humidity 

 Sensors (trane.com)  12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

Controls and BAS Power and Energy Meters  Power and Energy Meters 
(trane.com) 

 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Startup 

Contact Trane 
Office 

PARTS AND AFTERMARKET PRODUCT 

 Trane® OEM Parts  Trane® OEM Parts | Trane 
Supply 

   Contact Trane 
Office 

 Chemicalsfor HVAC 
Professionals 

 Chemicals | HVAC Parts & 
Supplies | Trane Supply 

   Contact Trane 
Office 

 Airflow and Motors  Motors, Air Flow and Drives | 
HVAC Parts & Supplies | Trane 

Supply 

   Contact Trane 
Office 

 Equipment  HVAC Equipment | HVAC Parts 
& Supplies | Trane Supply 

   Contact Trane 
Office 

 Indoor Air Quality and Filters  Indoor Air Quality | HVAC Parts 
& Supplies | Trane Supply 

   Contact Trane 
Office 

 Controls and Electricalfor HVAC 
Professionals 

 Controls and Electrical | HVAC 
Parts & Supplies | Trane Supply 

   Contact Trane 
Office 

 Compressors & Valvesfor 
HVAC Professionals 

 Compressors & Valves | HVAC 
Parts & Supplies | Trane Supply 

   Contact Trane 
Office 

 Installation Supplies, Tools and 
Test Instrumentsfor HVAC 

Professionals 

 Installation & Testing Tools | 
HVAC Parts & Supplies | Trane 

Supply 

   Contact Trane 
Office 

 Refrigerant Handlingfor HVAC 
Professionals 

 Refrigerant Handling | HVAC 
Parts & Supplies | Trane Supply 

   Contact Trane 
Office 

 General Productsfor HVAC 
Professionals 

 General HVAC Parts | HVAC 
Parts & Supplies | Trane Supply 

   Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/accessories/sensors.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/accessories/power-and-energy-meters.html
https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/accessories/power-and-energy-meters.html
https://www.tranesupply.com/oem-parts
https://www.tranesupply.com/oem-parts
https://www.tranesupply.com/parts-supplies/chemicals
https://www.tranesupply.com/parts-supplies/chemicals
https://www.tranesupply.com/parts-supplies/air-flow-motors
https://www.tranesupply.com/parts-supplies/air-flow-motors
https://www.tranesupply.com/parts-supplies/air-flow-motors
https://www.tranesupply.com/parts-supplies/equipment
https://www.tranesupply.com/parts-supplies/equipment
https://www.tranesupply.com/parts-supplies/indoor-air-quality-filtration
https://www.tranesupply.com/parts-supplies/indoor-air-quality-filtration
https://www.tranesupply.com/parts-supplies/controls-electrical
https://www.tranesupply.com/parts-supplies/controls-electrical
https://www.tranesupply.com/parts-supplies/compressors-flow-control
https://www.tranesupply.com/parts-supplies/compressors-flow-control
https://www.tranesupply.com/parts-supplies/installation-supplies-testing-tools
https://www.tranesupply.com/parts-supplies/installation-supplies-testing-tools
https://www.tranesupply.com/parts-supplies/installation-supplies-testing-tools
https://www.tranesupply.com/parts-supplies/refrigerant-handling
https://www.tranesupply.com/parts-supplies/refrigerant-handling
https://www.tranesupply.com/parts-supplies/general-hvac-parts
https://www.tranesupply.com/parts-supplies/general-hvac-parts
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OTHER HVAC PRODUCTS 

Energy Storage Calmac Thermal Storage 
Systems 

Model C & A Thermal Energy Storage 
Solutions (trane.com) 

C - 41 to 486 
Ton-Hours, A - 
41 to 162 Ton-

Hours 

12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Precision Cooling Computer Room Air 
Conditioners (CRAC) Direct 

Expansion (DX) 

CRAH, CRAC Computer Room Air 
Conditioners (CRAC) Direct 
Expansion (DX) (trane.com) 

6 thru 30 tons 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Frequency Drives TR200 Series TR TR200 Series (trane.com) 1.5 to 1350 HP 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Pumps TACO Pumping Solutions 
(Example) 

TACO Taco Comfort Solutions | 
Leader in Hydronics and Pump 

Solutions 

Custom Sizes 
   

Pumps PACO Pumping Solutions 
(Example) 

PACO PACO Pumps | FUSION PUMP Custom Sizes 
   

Cooling Towers Baltimore Air Coil (Example) BAC Global | Baltimore Aircoil Custom Sizes 
   

Cooling Towers SPX (Example) SPX Cooling Towers - SPX Cooling 
Towers 

Custom Sizes 
   

Cooling Towers Other manufactures available 
      

Heat Exchangers Alfa Laval (Example) AL Gasketed plate-and-frame heat 
exchangers | Alfa Laval 

Custom Sizes 
   

Heat Exchangers Other manufacturers available EH Shell-and-tube heat 
exchangers | Alfa Laval 

    

Packaged Chiller 
Plants 

TAS Packaged Chilling Products TAS Modular Products & Solutions | 
(tas.com) 

Custom Sizes 12 mo from start up, or 
18 mo from shipment 

Contact Trane Office Contact Trane 
Office 

Multistack 
Module Chiller 
Systems 

Modular Air Cooled ASF,ASP,ARP Modular Solutions Air-Cooled - 
Multistack 

Custom Sizes 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Multistack 
Module Chiller 
Systems 

Modular Water Cooled MSD,MSH,MSR,MSS Modular Solutions Water-
Cooled - Multistack 

Custom Sizes 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

https://www.trane.com/commercial/north-america/us/en/products-systems/energy-storage-solutions.html
https://www.trane.com/commercial/north-america/us/en/products-systems/energy-storage-solutions.html
https://www.trane.com/commercial/north-america/us/en/products-systems/precision-cooling/crac-dx.html
https://www.trane.com/commercial/north-america/us/en/products-systems/precision-cooling/crac-dx.html
https://www.trane.com/commercial/north-america/us/en/products-systems/precision-cooling/crac-dx.html
https://www.trane.com/commercial/north-america/us/en/products-systems/variable-frequency-drives/tr200-series.html
https://www.tacocomfort.com/
https://www.tacocomfort.com/
https://www.tacocomfort.com/
https://fusionpump.com/paco-pumps/
https://www.baltimoreaircoil.com/
https://www.spxcooling.com/cooling-towers/
https://www.spxcooling.com/cooling-towers/
https://www.alfalaval.us/products/heat-transfer/plate-heat-exchangers/gasketed-plate-and-frame-heat-exchangers/
https://www.alfalaval.us/products/heat-transfer/plate-heat-exchangers/gasketed-plate-and-frame-heat-exchangers/
https://www.alfalaval.us/products/heat-transfer/tubular-heat-exchangers/shell-and-tube-heat-exchangers/
https://www.alfalaval.us/products/heat-transfer/tubular-heat-exchangers/shell-and-tube-heat-exchangers/
https://www.tas.com/
https://www.tas.com/
https://www.multistack.com/products/modular-solutions_air-cooled/
https://www.multistack.com/products/modular-solutions_air-cooled/
https://www.multistack.com/products/modular-solution-water-cooled/
https://www.multistack.com/products/modular-solution-water-cooled/
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Multistack 
Module Chiller 
Systems 

Packaged Solutions ASC,ASM,HSS,ACF Packaged Solutions - 
Multistack 

Custom Sizes 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Multistack 
Module Chiller 
Systems 

Maglev Solutions ACF,MSF,MSH MagLev Solutions - Multistack Custom Sizes 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Multistack 
Module Chiller 
Systems 

Heating Solutions ARA,VME Heating Solutions - Multistack Custom Sizes 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Multistack 
Module Chiller 
Systems 

Multipro MP MultiPRO - Multistack Custom Sizes 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Multistack 
Module Chiller 
Systems 

Auragreen AG AuraGreen - Multistack Custom Sizes 12 mo from start up, or 
18 mo from shipment 

2-5 Year Parts and Labor, Delayed 
Start-Up 

Contact Trane 
Office 

Heat Recovery 
Systems 

Energy Recovery Systems 
(Example) 

AE Energy Recovery Wheels | 
HVAC Systems | Airxchange 

Custom Sizes 
   

Energy Recovery 
Ventilator 

RenewAire Energy Recovery 
Systems (Example) 

SL-75 RenewAire Energy Recovery 
Ventilation - ERVs 

Custom Sizes 
   

Boilers & Hot 
Water Heaters 

Lochinvar Boiler Systems 
(Example) 

CREST CREST with Hellcat™ 
Combustion Technology | 

Lochinvar 

Custom Sizes 
   

Process Coolers Filtrine (Example) PCP,POC,PC Chiller Systems | Industrial 
Chiller Manufacturer | Filtrine 

Custom Sizes 
   

Tempspec Unit 
Ventilators 

Classroom Air Conditioners VUD,VUF,VDT Standard Unit Ventilators - 
Temspec 

800 - 2000 CFM 12 mo from start up, or 
18 mo from shipment 

Contact Trane Office 
 

Tempspec Unit 
Ventilators 

Vertical Stacked Fan Coil Units TL,TF,TR Vertical Stacked Fan Coil Units 
- Temspec 

300 - 1200 CFM 12 mo from start up, or 
18 mo from shipment 

Contact Trane Office 
 

Tempspec Unit 
Ventilators 

Filtration Air Medic Filtration - Temspec Custom 12 mo from start up, or 
18 mo from shipment 

Contact Trane Office 
 

Solar Collector 
Systems 

Solar Photovoltaics (Example) PV Home Solar plus Storage 
Solutions | SunPower 

Custom 
   

https://www.multistack.com/products/packaged-solutions/
https://www.multistack.com/products/packaged-solutions/
https://www.multistack.com/products/maglev-solution/
https://www.multistack.com/products/heating-solutions/
https://www.multistack.com/products/multipro/
https://www.multistack.com/products/auragreen-fixed-plate-energy-recovery-ventilator/
https://www.airxchange.com/performance-products-reliable-energy-recovery/energy-recovery-wheels-reliable-by-design/
https://www.airxchange.com/performance-products-reliable-energy-recovery/energy-recovery-wheels-reliable-by-design/
https://www.renewaire.com/
https://www.renewaire.com/
https://www.lochinvar.com/products/commercial-boilers/crest-with-hellcat-combustion-technology
https://www.lochinvar.com/products/commercial-boilers/crest-with-hellcat-combustion-technology
https://www.lochinvar.com/products/commercial-boilers/crest-with-hellcat-combustion-technology
https://www.filtrine.com/chiller-systems/
https://www.filtrine.com/chiller-systems/
https://temspec.com/standard-unit-ventilators/
https://temspec.com/standard-unit-ventilators/
https://temspec.com/vertical-stacked-fan-coil-units/
https://temspec.com/vertical-stacked-fan-coil-units/
https://temspec.com/filtration/
https://us.sunpower.com/
https://us.sunpower.com/
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Solar Collector 
Systems 

Solar Thermal (Example) ST Solar Thermal Heating Systems 
(Commercial & Residential) 

Solar Water Heater Installers in 
CT (sun-windsolutions.com) 

Custom 
   

Water Treatment Pump replacement, reservoir 
upgrades/repairs, UV system 
repair/upgrade/replacement, 

chemical use evaluation/ 
upgrade, conveyance system 

upgrades/replacements, pump 
station upgrades/replacements 
including pumps, SCADA, etc. 
water meter replacement and 
infrastructure improvements 

 
Lakota-Wastewater-Treatment-

Plant (trane.com) 

    

KCC Products MSP Technology MSP HOME | KCCCompanies Custom Sizes 12 mo from start up, or 
18 mo from shipment 

Contact Trane Office 
 

KCC Products Heat Exchangers DU/DV HOME | KCCCompanies Custom Sizes 12 mo from start up, or 
18 mo from shipment 

Contact Trane Office 
 

KCC Products Dehumidifiers DU/DV HOME | KCCCompanies Custom Sizes 12 mo from start up, or 
18 mo from shipment 

Contact Trane Office 
 

 
  

https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://sun-windsolutions.com/renewable-energy-solutions/home-solar-thermal/
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html
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2. Installation and Services 

Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

INSTALLATION AND SERVICES 

Installation of 
new equipment 

Startup and commissioning services       

Maintenance of 
existing systems 

Service and maintenance       

Upgrading of 
existing 
infrastructure 

Wastewater Treatment Plant design 
build services 

      

 

Pump replacements, blower 
replacements, SCADA upgrades, 

clarifier overhaul and/or replacement, 
digester improvements or 

replacements, thickening system 
improvements or 

replacements/dewatering systems, 
process improvements/changes, 
aeration system improvements or 
replacements, piping, alternative 

energy including turbines, 
cogeneration, solar, heat recovery, 

membrane replacement/new 
installation, pump stations refurbish 
or build new, force main or gravity 
main replacement/installation, UC 
system installation/replacement, 

chemical use evaluation and 
amendments, VFD 

installation/replacement, all design 
build contracting services.  

 Lakota-Wastewater-Treatment-
Plant (trane.com) 

    

Turnkey services Solar photovoltaic       

https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html
https://www.trane.com/commercial/north-america/us/en/about-us/newsroom/case-studies/industrial/Lakota-Wastewater-Treatment-Plant.html
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Turnkey services Wind turbines       

Turnkey services Thermal heating systems       

Turnkey services Alternative energy HVAC       

Turnkey services Geothermal heat pumps       

Turnkey services Lighting technology       

Turnkey services Pumping systems       

Turnkey services Microgrid       

Turnkey services Energy storage       

Turnkey services Solar daylighting       

Turnkey services Biomass plants       

Turnkey services Solar thermal domestic water heating       

Turnkey services Solar transpired wells       

Installation and 
services 

Retrofit, new construction, energy 
retrofit, controls new- and upgrade 

and other 

 Energy Conservation Measures 
(trane.com) 

    

Installation and 
services 

Warranty Services - Extended parts & 
labor (define maximum number of 

years available), delayed start-up and 
other  

      

Installation and 
services 

Professional Services -Engineering, 
Design, Drafting, Architectural, Project 

Management and other 

      

 
  

https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
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3. Related Products, Solutions, and Other Services 

Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

HVAC EQUIPMENT CONTROLS 

Equipment 
controllers 

Symbio Equipment Controllers  Symbio (trane.com) N/A    

ANCILLARY SERVICES 

Wellsphere 
Wellsphere™ addresses the 

four elements of indoor 
environmental quality 

 Wellsphere™ (trane.com) N/A    

Wellsphere Air Quality  Element of Air (trane.com) N/A    

Wellsphere Thermal Comfort  Element of Thermal (trane.com) N/A    

Wellsphere Lighting  Element of Lighting (trane.com) N/A    

Wellsphere 
Acoustics  Element of Acoustics 

(trane.com) 
N/A    

Wellsphere Assessment  Assess (trane.com) N/A    

ENERGY PROGRAMS 

Energy & 
Sustainability 

Energy Analysis & Monitoring  Energy Analysis & Monitoring 
(trane.com) 

    

Energy & 
Sustainability 

Active Energy Management  Active Energy Management 
(trane.com) 

    

Energy & 
Sustainability 

Renewable Energy & DERs  Renewable Energy & 
Distributed Energy Resources 

(trane.com) 

    

Energy & 
Sustainability 

Energy Conservation Measures  Energy Conservation Measures 
(trane.com) 

    

Energy & 
Sustainability 

Financing & Energy Services 
Contracting 

 Financing & Energy Services 
Contracting (trane.com) 

    

Energy & 
Sustainability 

Digital Services  Digital Services (trane.com)     

https://www.trane.com/commercial/north-america/us/en/products-systems/building-management---automation/symbio.html
https://www.trane.com/commercial/north-america/us/en/wellsphere.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-air.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-thermal.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-lighting.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-acoustics.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/element-of-acoustics.html
https://www.trane.com/commercial/north-america/us/en/wellsphere/assess.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-analysis-and-monitoring.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-analysis-and-monitoring.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/active-energy-management.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/active-energy-management.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/digital-services.html
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Operate, Maintain 
& Repair 

Connectivity & Cloud Services  Connectivity & Cloud Services 
(trane.com) 

    

Operate, Maintain 
& Repair 

HVAC System Management  HVAC System Management 
(trane.com) 

    

Operate, Maintain 
& Repair 

HVAC System Repair  HVAC System Repair 
(trane.com) 

    

DESIGN AND ANALYSIS TOOLS 

Design Tools and 
Software 

Design and Analysis Tools  Design Tools (trane.com) N/A    

Design Tools and 
Software 

TRACE® 3D Plus Load Design  TRACE® 3D Plus Load Design 
(trane.com) 

N/A    

Design Tools and 
Software 

Trane® Design Assist™  Trane® Design Assist™ N/A    

Design Tools and 
Software 

myPLV®  myPLV Design Tool (trane.com) N/A    

Design Tools and 
Software 

VariTrane Duct Designer  Varitrane Duct Designer N/A    

Design Tools and 
Software 

Trane Pipe Designer  Trane Pipe Designer N/A    

Design Tools and 
Software 

Trane Acoustics Program  Trane Acoustics Program N/A    

Design Tools and 
Software 

Trane Engineer's Toolbox  Trane Engineer's Toolbox N/A    

Design Tools and 
Software 

TRACE 700  TRACE 700 (trane.com) N/A    

Design Tools and 
Software 

Calculators & Charts  Calculators & Charts 
(trane.com) 

N/A    

https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/connectivity-and-cloud-services.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-management.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-management.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-repair.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/hvac-system-repair.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trace-3d-plus-load-design.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trace-3d-plus-load-design.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-design-assist.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/myplv-design-tool.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/varitrane-duct-designer.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-pipe-designer.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-acoustics-program.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trane-engineers-toolbox.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/trane-design-tools/trace-700.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/calculators---charts.html
https://www.trane.com/commercial/north-america/us/en/products-systems/design-and-analysis-tools/calculators---charts.html
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

RENTAL AND LEASE SERVICES 

Rental and lease 
services 

Trane HVAC Rentals  HVAC Equipment Rentals 
(trane.com) 

    

FINANCIAL SERVICES 

 
Financing & Energy Services 

Contracting 
 Financing & Energy Services 

Contracting (trane.com) 
    

 OMNIA Partners  OMNIA Partners (trane.com)     

 
Anticipation Discount Program  Anticipation Discount Program 

(trane.com) 
    

 
Energy Savings Contracting  Energy Savings Contracting 

(trane.com) 
    

TRAINING AND/OR EDUCATIONAL SERVICES 

 
Trane HVAC Education & 

Training 
 Education & Training 

(trane.com) 
    

 Trane University  Trane University     

 
Trane Education Center  TRANE Education Center - 

Browse Catalog 
(tranetechnologies.com) 

    

 
Engineers Newsletters & 

Engineers Newsletters Live! 
 Engineers Newsletters 

(trane.com) 
    

MUNICIPAL SERVICES 

 Building Systems Upgrades  Building Systems (trane.com)     

 HVAC System Retrofits 
 

HVAC System Retrofits 
(trane.com) 

    

 Existing HVAC Equipment 
Upgrades 

 
HVAC Equipment Upgrades 

(trane.com) 

   
 

https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/rental.html
https://www.trane.com/commercial/north-america/us/en/services/operate-maintain-repair/rental.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting.html
https://www.trane.com/commercial/north-america/us/en/about-us/markets/omnia-partners.html
https://www.trane.com/commercial/north-america/us/en/about-us/financial-services/anticipation-discount-program.html
https://www.trane.com/commercial/north-america/us/en/about-us/financial-services/anticipation-discount-program.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting/energy-savings-contracting.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/financing-and-energy-services-contracting/energy-savings-contracting.html
https://www.trane.com/commercial/north-america/us/en/education-training.html
https://www.trane.com/commercial/north-america/us/en/education-training.html
https://www.trane.com/commercial/north-america/us/en/education-training/trane-university.html
https://mylearning.tranetechnologies.com/lmt/clmsbrowseV2.prmain?site=trane-ext&in_lang=en-us&in_region=te&in_category_id=28578&in_subcategories=Y
https://mylearning.tranetechnologies.com/lmt/clmsbrowseV2.prmain?site=trane-ext&in_lang=en-us&in_region=te&in_category_id=28578&in_subcategories=Y
https://mylearning.tranetechnologies.com/lmt/clmsbrowseV2.prmain?site=trane-ext&in_lang=en-us&in_region=te&in_category_id=28578&in_subcategories=Y
https://www.trane.com/commercial/north-america/us/en/education-training/self-paced-learning/engineers-newsletters.html
https://www.trane.com/commercial/north-america/us/en/education-training/self-paced-learning/engineers-newsletters.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/building-systems.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-system-retrofits.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-system-retrofits.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-equipment-upgrades.html
https://www.trane.com/commercial/north-america/us/en/services/upgrade-modernize/hvac-equipment-upgrades.html
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

 

New building construction/ 
replacement including 

civil/earthwork, tankage, 
landscape along with energy 
conservation/LEED services 

      

 Indoor Air Quality, Acoustics, 
Lighting 

 
Wellsphere™ (trane.com) 

    

 Window replacement 
      

 Building Envelope 
      

 
Solar 

 
Renewable Energy & 

Distributed Energy Resources 
(trane.com) 

    

 Roof repair/replacement 
      

 Streetlights 
      

 Parking Lot Lights 
      

 Pump Station /Lift station 
design build services 

      

 Generator 
replacement/upgrade 

      

 Vehicle retrofit for sustainable 
fuel/biofuel, electric, etc. 

      

 Charging station installation 
      

 
Smart Cities - traffic signals, 

photo radar, photo 
streetlights, 5G 

 
Local Government (trane.com) 

    

 

Energy Conservation 
(Mechanical, Electrical, Utility, 

Civil, Structural and 
Architectural) 

 
Energy Conservation 
Measures (trane.com) 

    

Engineer & 
Contractor 
Support 

Supporting Engineers who are 
designing the future 

 
Consulting Engineer 

(trane.com) 

    

https://www.trane.com/commercial/north-america/us/en/wellsphere.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/renewable-energy-and-distributed-energy-resources.html
https://www.trane.com/commercial/north-america/us/en/about-us/markets/government.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/services/energy-and-sustainability/energy-conservation-measures.html
https://www.trane.com/commercial/north-america/us/en/about-us/roles/consulting-engineer.html
https://www.trane.com/commercial/north-america/us/en/about-us/roles/consulting-engineer.html
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Product Type  Trane Model Link to Trane Website 
Capacity 
Range 

Standard Warranty 
Information 

Extended Warranty Information 
Est. Lead Time / 

Delivery Time, etc. 

Engineer & 
Contractor 
Support 

Trane Contractor Solutions 
 

Contractor (trane.com) 

    

Engineer & 
Contractor 
Support 

Customer Direct Service 
 

CDS Support Home 
(custhelp.com) 

    

Engineer & 
Contractor 
Support 

BIM and Selection Tools 
 

BIM and Selection Tools 
(trane.com) 

    

Engineer & 
Contractor 
Support 

Civil Engineering 
      

Engineer & 
Contractor 
Support 

Structural Engineering 
      

 

 

https://www.trane.com/commercial/north-america/us/en/about-us/roles/contractor.html
https://tranecds.custhelp.com/app/home/
https://tranecds.custhelp.com/app/home/
https://www.trane.com/commercial/north-america/us/en/resources/bim-and-selection-tools.html
https://www.trane.com/commercial/north-america/us/en/resources/bim-and-selection-tools.html
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TECHNICAL INFORMATION 

• All necessary technical information relating to operation of equipment and systems, along with list of spare 
parts recommended by manufacturers with part numbers needed to maintain and efficiently run the systems 
and equipment. 

All necessary technical information relating to the operation of equipment and systems, along with a list 
of spare parts recommended by manufacturers with part numbers to maintain and efficiently run the 
systems and equipment are furnished by product type per job. We do not furnish parts lists anymore 
as it is now maintained electronically. In order to save valuable time and paper resources, we have 
chosen to provide a sample of how we provide this information to our customers. Additional 
information is provided via link in the Product Information Matrix. 

d. Record Keeping and Processing System 
d. Describe Bidder’s record keeping and processing system for work performed.  

ONLINE ACCESS TO RECORDS 

• Bidder’s ability to provide online access to records. 

Trane’s ComfortSite requires a login and password (provided to a customer by a local Trane Parts 
location) and provides free access to technical tools and information, literature, parts identification 
tools, online ordering and online warranty and credit request entry. Our parts identification tool has 
search options for model, serial, part, vendor part, description and more. Information returned includes 
parts lists, graphics, where used information, supersede information, literature, warranty information 
and sales order information. Literature and graphics can easily be printed or emailed, and parts lists 
exported to Excel. Customer pricing and availability is also in the tool, and items can be added to the 
cart with one click. Orders submitted online flow to the local Parts location for fulfillment. In addition to 
these options, ComfortSite also allows Owners the ability to manage local parts inventory, equipment 
replacement plans and schedule services. 

EXPEDITING DELIVERY OF PRODUCT 

• State any options for expediting delivery of product. 

Trane’s product order entry system, TOPPS, provides the ability of both emergency and rush orders. 
This system is unique in that it allows the flexibility of integrating the ERO (rush) orders into the 
standard order system without disruptions or excessive costs. 

Operational Excellence (OpEx) is part of our Path to Premier Performance. It is a philosophy and 
collection of tools to drive out waste from our processes. While many aspects of Lean Manufacturing 
are involved in OpEx, the skillset also includes Six Sigma and other tools needed to solve both simple 
and complex problems that keep us from delivering premier performance to our customers, our 
shareholders, and our employees. 

Quick Ship Option Trane Quick Ship option provides shorter delivery leads for time critical jobs such as 
replacement or “fast-track” jobs with tight construction cycles. 

Ever had the need to have cooling equipment available in a quick time frame, either for a specific fast-
track project, replacement, retrofit job or emergency breakdown? Trane has an extensive stock of air-
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cooled Packed Stock Product and water- cooled chillers, rooftops, ducted split systems to suit your 
needs for immediate delivery. Each factory carries stocked product that is available to ship within 24 
hours. Stock is limited to common options, sizes, and configurations. 

BACKORDER POLICY 

• State backorder policy. Does Bidder fill or kill order and require Participating Public Agency to reorder if item 
is backordered? 

Trane strives to provide on-time delivery for all orders placed. Occasionally the Company is unable to 
immediately fill an order. In these instances, the back- ordered items or materials are automatically 
scheduled and delivered once the fill- rate is complete. In most instances, the Participating Public 
Agency would not be required to re-order items and would automatically receive the items when 
available. 

RESTOCKING PROCEDURES FOR RETURNS 

• State restocking procedures for returning products, if applicable. 

Returns must have prior written approval by Company and are subject to restocking charge where 
applicable. 

SPECIAL PROGRAMS 

• Describe any special programs offered that will improve customers’ ability to access Products and Services, 
on-time delivery, or other innovative strategies. 

Comfortsite 

ComfortSite requires a login and password (provided to a customer by a local Trane Parts location) and 
provides free access to technical tools and information, literature, parts identification tools, online 
ordering and online warranty and credit request entry. Our parts identification tool has search options 
for model, serial, part, vendor part, description and more. Information returned includes parts lists, 
graphics, where used information, supersede information, literature, warranty information and sales 
order information. Literature and graphics can easily be printed or emailed, and parts lists exported to 
Excel. Customer pricing and availability is also in the tool, and items can be added to the cart with one 
click. Orders submitted online flow to the local Parts location for fulfillment. In addition to these 
options, Comfortsite also allows Owners the ability to manage local parts inventory, equipment 
replacement plans and schedule services. 

TOPPS 

Trane’s product order entry system, TOPPS, provides the ability of both emergency and rush orders. 
This system is unique in that it allows the flexibility of integrating the ERO (rush) orders into the 
standard order system without disruptions or excessive costs. 

Operational Excellence (OpEx) is part of our Path to Premier Performance. It is a philosophy and 
collection of tools to drive out waste from our processes. While many aspects of Lean Manufacturing 
are involved in OpEx, the skillset also includes Six Sigma and other tools needed to solve both simple 
and complex problems that keep us from delivering premier performance to our customers, our 
shareholders, and our employees. 
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Quick Ship Option Trane Quick Ship option provides shorter delivery leads for time critical jobs such as 
replacement or “fast-track” jobs with tight construction cycles. 

Packed Stock Product Ever had the need to have cooling equipment available in a quick time frame, 
either for a specific fast-track project, replacement, retrofit job or emergency breakdown? Trane has an 
extensive stock of air-cooled and water- cooled chillers, rooftops, ducted split systems to suit your 
needs for immediate delivery. Each factory carries stocked product that is available to ship within 24 
hours. Stock is limited to common options, sizes, and configurations. 

TRANE’S CAPACITY TO BROADEN CONTRACT SCOPE 

• Describe the capacity of Bidder to broaden the scope of the contract and keep the product and service 
offerings current and ensure the latest products, standards and technology for HVAC Products, Installation, 
Labor Based Solutions, and Related Products and Services. 

Whenever a new product offering or service becomes available to the field, Trane will provide 
documentation for inclusion onto the HVAC Equipment and Services contract. This submission would 
include such information as suggested price discounting, market analysis, expected market penetration, 
related marketing materials for various vertical areas and technologies included. Once added the 
contract, Trane would market the additions thru internal eNewsletters, webinars, local seminars, and 
direct contact. 

TRANE’S SAFETY POLICY 

• Describe your Bidder’s safety policy and/or program, including how the policy is communicated to employees, 
whether the employees are evaluated on safety, and if any employees are dedicated to safety. 

Safety Program and OSHA Practices  Trane’s incident (OSHA) rates are 
consistently 67-86% below the industry average and our current Experience 
Modification Rate (EMR) is 0.61. 

Safety Planning is woven into Trane’s Construction/Installation Approach. An 
Environmental, Health and Safety (EH&S) Specialist is assigned to every project. 
This position is organizationally-independent and has the authority to stop work 
— or material in process — that does not meet quality installation and safety 
standards. The EH&S Specialist is responsible for standards (procedures, programs, 
and guidance) and compliance throughout all phases of project delivery.  

The EH&S Specialist is involved in recurring review meetings to ensure unbiased 
assessments of the health of the project. The EH&S Specialist works with onsite 
personnel to monitor EH&S programs and ensure compliance with Trane’s Safety 
program and Federal, state, and local regulatory requirements. He/she oversees 
that the site safety inspections, audits, site safety action register, reporting, and 
personnel safety training are accurate and up to date.  

A wide range of safety training and resources are available to Trane technicians, 
including:  

• Safety training — 20 hours per year 

• Electrical safety — NFPA 70E compliant, electrical PPE 

• Fall protection 
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• Ergonomics 

• Smith System Safe Driving Program 

• USDOT compliance 

• Refrigerant management training 

Subcontractors are thoroughly pre-screened and qualified to fully vet their 
safety records and ratings, citation history for the last five years, OSHA 
(Occupational Safety and Health Administration) logs for the past three 
years, history of payment to vendors, financial viability, bonding capacity, 
proof of insurance, review of their company safety policy including 
employee commitment and involvement, worksite analysis, hazard control 
and training. Trane requires all subcontractors to hold weekly safety 
meetings to address any anticipated safety concerns or any outstanding 
safety issues that need to be addressed. Trane’s safety department requires 
strict compliance with the company’s safety policies and all OSHA requirements 

QUALITY CONTROL  

• Describe Bidder’s quality control processes. 

Trane leverages industry-leading systems including ISO, Lean-Six Sigma, UL, CE, and other 
internal/external quality standards to ensure top quality products are provided to customers. Quality 
policy and programs are coordinated by our corporate functions and completed on a by product line 
and site of manufactured basis. Specific policy can be reviewed by specific area when required. 
Incremental to these key programs that are reviewed monthly by leadership team members, Trane 
products also have utilized four (4) initiatives to provide cost saving areas for our customer: ICS: 
Integrated Control Systems. The controls that come with Trane products all offer an open computer 
control technology protocol. This allows a client to feel comfortable that with every Trane product that 
is purchased, their existing Building Automation System will be able to communicate or if there is not a 
Building Automation System in place, Trane can provide our BAS system at a packaged program price.; 
D.F.T.: Demand Flow Technology, a mathematically based business strategy that encompasses the entire 
Trane organization: marketing, sales, order entry, engineering manufacturing, suppliers, and finance. 
Demand Flow Technology manages every aspect of the product cycle from the time the product is 
ordered, until it is shipped. Its sophisticated procedures ensure that customers receive fast availability of 
a wide selection of Trane standard products as well as custom and modified ones. 

Six  Sigma 

Trane has adopted Six-Sigma initiatives at all levels of the company to improve the processes managed 
by our business units. All employees in each manufacturing process are trained to QC manufacturing 
steps. Statistical samples of finished goods are routinely inspected to monitor product quality. 
Corporate keeps open dialogue with employees and distributors to monitor our quality of service and 
response. 

Quality Guarantee 

Trane provides a guarantee of performance based on testing conditions as specified in both ARI as well 
as ASHRAE. Trane then follows this performance with the industry’s premier warranty and service 
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support to ultimately provide the best value to the end users. Within the controls and automation 
teams, for example, Trane has adopted the mantra of “no bad jobs”. This business mindset is prevalent 
throughout Trane, from the factory to the field sales offices. 

Our engineers are committed to continuous improvement across all our product lines. They work 
tirelessly to increase energy efficiency and performance for all our systems, from light commercial to 
large, applied solutions. It's our depth of experience that makes Trane commercial systems the best in 
the business. 

Our approach to each customer is unique in that we are interested in creating a customer for life rather 
than selling widgets. That ensures we set expectations with the customer and work to meet or exceed 
those expectations. Product warranties are in place to make sure the quality is met. 

PROBLEM ESCALATION 

• Describe Bidder’s problem escalation process. 

Trane has a strong reputation for customer satisfaction and strives to be a leader in this category, 
reinforced by eliciting customer feedback through customer satisfaction surveys, identifying root cause 
of problems, and working to solve problems with finality. 

Operational Excellence (OpEx) is part of our Path to Premier Performance. It is a philosophy and 
collection of tools to drive out waste from our processes. While many aspects of Lean Manufacturing 
are involved in OpEx, the skillset also includes Six Sigma and other tools needed to solve both simple 
and complex problems that keep us from delivering premier performance to our customers, our 
shareholders, and our employees. 

The process used to expedite a service call to a service repair quotation starts with the initial service 
request. The Call Center time and date stamps each service call entry as well as informing the project 
manager, assigned to the account, of the service request. Once the technician is on the job and has 
identified the problem, he contacts the project manager and explains the problem and the 
recommended solution. Our project manager will then contact the customer’s representative with the 
verbal repair quotation, estimated time for repair and request for approval. If the repair can be made at 
the time the technician is at the jobsite, he will be informed to perform the repair; if not, the project 
manager will inform the customer’s representative with the scheduled repair date. All the project 
managers carry cell phones and are easily reached any time of the day or night. As an added means of 
assuring customer satisfaction, the communication center will call each customer location after each 
scheduled maintenance and quoted repair service. The results of this satisfaction survey are 
electronically returned to the Trane Project Manager and if further actions are required, they will be 
immediately addressed. The results are compiled and submitted for the customer’s review on a 
predetermined time frame. 

After Hours 

The after-hours call center has an escalation process should the primary on-call technician not 
acknowledge the first call within 15 minutes. If the secondary technician fails to respond in 15 minutes, 
the area service manager is that contacted. During normal business hours, the service dispatcher will 
initially assess the call priority. The customer has the option to engage with the service manager if they 
have issues, concerns or questions with the call response or repairs(s) performed. 
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CUSTOMER COMPLAINTS 

• Describe how customer complaints are measured and categorized. What processes are in place to know that a 
problem has been resolved? 

Customer Satisfaction Survey 

Trane has a strong reputation for customer satisfaction and strives to be a leader in this category, 
reinforced by eliciting customer feedback through customer satisfaction surveys, identifying root cause 
of problems, and working to solve problems with finality. 

Key Drivers for Fulfillment / Project Management: 

• Functionality of the equipment/systems installed on the job 

• Follow-up and follow through on commitments 

• Labor resources assigned to the job 

• Communication of schedule status 

• Resolving issues as they come up 

Key Drivers for Sales/Account Management: 

• Level in expertise in developing solutions 

• Responsiveness of account managers to questions and inquiries 

• Time it took to provide a quote that met project requirements 

A four-day Customer Satisfaction Training is delivered over 12 months to all offices. Below you will see 
the full training schedule: 

Day 1 

• Management Engagement 

• Module 1: Understanding Expectations 

• Module 2: Speak the Language of Excellence in Service 

Day 2  

• Module 3: Become a Master Communicator 

• Module 4: Listening for Service Opportunities 

• Module 5: The Power of a Good Question 

Day 3  

• Module 6: Dealing with Problems, Complaints and Concerns 

• Module 7: Dealing with that Difficult Person 

• Module 8: Restore and Rebuild Broken Relationships 

Day 4  

• Module 9: Communicating Under Pressure – How to be Calm and Effective 

• Module 10: How to be a Customer Service Superstar 

• Module 11: Achieve Customer Loyalty and Advocacy 
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These surveys are analyzed, scored, and reviewed monthly. Low scores are immediately handled by 
Contracting Leaders. Area Service Managers are provided a score and trend quarterly. Low scores are 
immediately handled by the Service Manager. All employees have metrics in place to measure their role 
in customer satisfaction as well. District scores are published within the company, breeding a friendly-
competition and best practice sharing for continuous improvement. 

POST-INSTALLATION SUPPORT 

• Describe Bidder’s post-installation support and warranty specifics. Include both product and installation 
warranty information. 

Optimizing HVAC System 

To help you ensure that the customer’s new system is properly installed and operating at maximum 
efficiency during the critical first years of operations, Trane Building Services provides startup services 
with comprehensive HVAC Startup Services and HVAC warranty service agreements. 

HVAC Warranty Service Agreements 

Trane provides a variety of extended warranties to allow customers another opportunity to manage 
their ongoing costs of operations. The nature of Trane HVAC equipment, and truly any mechanical 
equipment, means that it requires service as it operates. While they receive a standard parts warranty as 
the original purchaser, our extended warranties help them project their costs and protect their business 
against increases in material and/or labor costs. 

Operating and Maintaining Building 

Trane offers HVAC unit repair services that assure continued efficient operation of equipment. Trane can 
also provide proactive HVAC service plans with scheduled service, select service, and extended 
warranties to help reduce unplanned repair expenses and to reduce the risk of catastrophic system 
failure. 

Upgrade and Improve Existing System 

Compressor and control renewal options offered by Trane Building Services can help bring older chiller 
systems up to current standards. You can also upgrade chillers with the latest Trane HVAC upgrades. 
Add value to buildings by addressing energy management, environmental impact, compliance issues, 
and building lifetime planning through commercial HVAC contracting services and solutions. For 
temporary or special occasion cooling needs, Trane Building Services provides temporary chillers and 
rental options. We can also set up cooling contingency plans as part of an overall emergency 
preparedness plans for scheduled or emergency outages in buildings. 

Building Services Commitment 

The service professionals of Trane Building Services are committed to ensuring the equipment functions 
at its highest level of efficiency. With over a century of experience in the industry, Trane Building 
Services has a clear understanding of how facility management needs change as business and as 
technology changes. You can always trust Trane Building Services to deliver on promises and provide 
the highest level of industry knowledge and service for the government entities’ equipment. 
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First year parts and labor warranty support is offered by the Trane service group on Centrifugal chillers 
and water-cooled Rotary Chillers. All other equipment has a one-year parts warranty (unless extended 
warranties are purchased) and a labor warranty by Trane as part of the standard contract terms with U.S. 
Communities. Optional extended parts and labor warranties are offered and must be purchased prior to 
the units being started. 

A customer will receive a standard 12/18 warranty on new equipment (basically a parts only warranty). 
Government entities can buy two different types of warranties thru Trane after the equipment has been 
shipped: 

Option 1: Extended Service Warranty 

• Warranty: All parts and labor warranty from Trane factory. 

• Requirements: Trane Affiliated Service Company must do a minimum of four inspections. 

• Eligible equipment: Trane equipment that is still at least 2 months within standard 12/18 
warranty with no major failures. Warranty must be purchased within 6 months of startup but not 
later than 16 months from shipment 

• Labor (and refrigerant) warranties must be purchased prior to initial unit startup 

Option 2: Extended Service Warranty- Expanded 

• Warranty: Parts warranty from Trane factory and Labor warranty from Trane Affiliated 

• Service Company (good for the 2nd-5th year or 6th-10th year extended warranties). 

• Requirements: Trane Affiliated Service Company must do a minimum of six inspections. 

• Eligible equipment: Trane equipment that is either just out of the standard 12/18-month 
warranty OR will soon be out of an extended warranty (for example 2nd-5th year extended parts 
warranty). Warranty must be purchased within 6 months of startup but not later than 16 months 
from shipment 

• Labor (and refrigerant) warranties must be purchased prior to initial unit startup 

• After we complete the upgrades and construction for a Turnkey Contracting Services project, 
Trane will deliver the documentation needed to keep the investment working properly. We will 
provide one preliminary copy of as-built drawings—floor plans showing the actual building 
layouts—and an advance copy of the Operations & Maintenance (O&M) manual. Once these 
deliverables are reviewed and approved, Trane will submit two copies of final O&M documents, 
including: 

o As-built system or installation drawings (or both) 

o Equipment submittals 
o Service and maintenance procedure manuals 

o User and technical manuals 

O&M Summary 

Trane eliminates confusion and complexity about who is responsible for maintenance, repair which rest 
with the customer. As a large global company, we have the leverage to keep costs down for 
replacement parts—our own and those of other manufacturers. Our integrated approach means that 



 

RACINE COUNTY WISCONSIN © 2022 Trane. All rights reserved. 
IFB #RC2022-1001 Page 100 

Trane engineers and technicians are trained to work with many brands of equipment, and our extensive 
network ensures that we have resources close to your building. 

At the same time, we have local expertise throughout the country – people who understand the climate, 
economy, utilities and issues your organization faces. They are your most valuable advisors. 

Long-Term Operations and Maintenance Support 

Upgraded building systems are meant to save money on energy and cost less to maintain for many, 
many years. Trane stands by customers to help keep systems working at top efficiency, reduce the 
chances of equipment failure, and give facilities management the expertise to reach new levels of 
efficiency. Trane offers a variety of ongoing support opportunities, including training in the optimal 
operation of HVAC systems. Trane can also provide remote systems monitoring and performance 
reporting. 

DEFECTIVE PRODCTS 

• Describe the process for replacement or repair of defective products and warranty related issues. 

Process Steps For Replacement / Repair Of Defective Products & Warranty Related Issues 
1. Determine if the problem is a unit or system problem. 

2. If a unit problem, determine level of urgency—nonfunctioning, intermittent, etc., 

3. Parts or parts with labor? 

4. Work with local office to schedule repair. We will ship all U.S. Communities projects with 1st 
year parts and labor warranties. 

Parts and Labor Warranty. Parts Warranty – 12/18 
• Trane new equipment warranty terms call for the replacement of defective parts discovered 

within 12 months of initial start-up or 18 months from date of shipment (12/18 terms), 
whichever is less. 

• Extended parts warranties are also available 

Trane Standard Warranty – 12/18 
• Standard warranty states that our products will be free from defects in material and 

workmanship and have the capacities and ratings set forth in the submitted literature, provided 
that no warranty is made against corrosion, erosion, or deterioration. 

• Same 12/18 terms as above 

Quick Ship Option 

Trane Quick Ship option provides shorter delivery leads for time critical jobs such as replacement or 
“fast-track” jobs with tight construction cycles. 
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UNIT REPAIR VS. UNIT REPLACEMENT 

• Describe how Bidder evaluates and determines unit repair versus unit replacement. 

Unit repair versus unit replacement is primarily based in pre-established warranties mutually agreed 
upon within the contract. One year from date of purchase is standard, additional extended warranties 
are available for purchase. 

The following HVAC extended warranties are available for purchase before the ship date of the 
applicable equipment to give you added peace of mind: 

Types of Extended Warranties 

An extended Trane warranty is available for purchase before the ship date of the equipment. 

• Delayed Start-Up: When start-up of new equipment will be delayed beyond six months after 
shipment, the delayed start-up warranty will postpone the commencement date of the first-year 
part warranty. 

• Whole Unit Parts Warranty: The extended whole unit parts warranty begins at the expiration of 
the standard warranty. And like the standard warranty, the whole unit parts warranty will replace 
any covered part that is found to be defective in material or manufacture. 

• Compressor Warranty: In the event a part in the compressor assembly of a Trane unit or a part 
in the motor/compressor assembly of a Trane centrifugal chiller covered by this warranty is 
found to be defective, this warranty will provide for a replacement compressor or part (at the 
discretion of Trane). 

• Labor Warranty: When a part covered under warranty is found to be defective, the labor 
warranty will provide for labor to install the replacement part. Note that 'compressor only' labor 
warranty covers labor to replace applicable parts on that assembly only. Only a Trane 
commercial warranty agent may perform warranted repairs under the labor warranty. 

• Refrigerant Warranty: The refrigerant warranty will provide for replacement refrigerant to 
restore a unit to the proper refrigerant charge if a warranted part on the Trane unit is found to 
be defective. 

• Low Voltage Controls Parts Warranty: The low voltage controls parts warranty is offered on 
CSAA air handlers ordered with a Pre-Packaged Solution (PPS). The parts warranty begins at the 
expiration of the standard warranty and covers the low voltage controls components included in 
the PPS which are found to be defective in material or manufacture. 

• Low Voltage Controls Labor Warranty: The low voltage controls labor warranty is offered on 
CSAA air handlers ordered with a Pre-Packaged Solution (PPS). This warranty covers labor to 
repair/replace low voltage controls components included in the PPS option only. When a part 
covered under warranty fails, this warranty will provide labor to repair/replace the covered 
component. Only a Trane commercial warranty agent may perform warranted repairs under the 
labor warranty. 
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INVOLVEMENT OF OTHER COMPANIES 

• Identify all other companies that may be involved in processing, handling, shipping, products and/or services. 

Trane utilizes multiple carriers/modes across North America (and beyond) in the process of moving 
product from our plants and warehouses/distribution centers to our customers. We partner with carriers 
who meet our requirements and/or industry standards for quality and service performance. Carrier 
specifics vary by mode, origin/destination points and customer requirements. 

DISTRIBUTION FACILITIES 

• Provide the number, size and location of Bidder’s distribution facilities, warehouses, and retail network as 
applicable. 

Trane has 6 express warehouses, 2 Global parts warehouses, 11 plant sites, 25 retail parts centers, and 
205 parts/supply facilities. 

ORDER INFORMATION 

• Provide order information to include available ordering methods and available payment terms. 

Trane offices utilize a myriad of systems with which to conduct and manage the businesses. For 
commercial equipment, services, installations, energy services, etc., the offices utilize Sales Force for 
initial data entry and tracking. The information is then transferred into other online systems, depending 
on the project type. 

Equipment projects begin with online selection tools that define unit capacity based on jobsite 
conditions. These tools also define the electrical requirements, weights, unit sizes and such. Once each 
unit is selected, the system then transfers these selections to online pricing tools and ultimately, to the 
manufacturing plants themselves for fabrication. Trane has many manufacturing plants located 
throughout North America. The type of equipment determines which plant will be used for fabrication 
as well as the necessary materials required, manufacturing timelines, labor resources, etc. Once the 
fabrication is complete, all items for a particular project are consolidated for shipment and ultimate 
delivery to the jobsite. 

Service projects begin with an online estimating tool that helps define the necessary labor resources 
required to fulfil a specific task. Each task is the compiled into a complete job portfolio which then 
defines the ultimate size and scope of the service project. Service projects can vary in both size and 
complexity, involving a single or multiple technical resources as well as outside expertise. 

Installation projects begin with an online estimating tool that will help define the overall project scope, 
necessary jobsite resources, materials necessary to fulfill a given scope of work, identified project risks, 
non-company labor trades required, etc. This tool will also help develop the overall project timeline, 
Gantt charting, material ordering points, etc. 

Service repair parts are managed through an online system that determines product availability, 
stocking locations, unit pricing, stock replenishment points, etc. Service parts are available from local 
Trane commercial sales offices as well as several national parts stocking points. These retail outlets work 
with both the internal and external customers, such as agencies working through a Racine cooperative 
contract. 

Most projects are extended net-30-day status for credit terms. Open terms are established based on the 
agency’s credit worthiness and payment history. Agencies are encouraged to work with their assigned 
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Trane account manager if other needs are required. Trane also offers pre-payment discount options 
should agencies wish to explore those project investment opportunities. 

SUPPORT CENTERS 

• Provide the number and location of support centers (if applicable). 

Trane has 124 Project/Sales offices and 205 parts/supply facilities. Please note: some parts/supply 
facilities are located at the same address as project sales offices.  

Project/Sales Offices 
State  Function Address City 
Alabama Birmingham, AL Sales Office 1030 London Drive, Suite 100,  Birmingham 
Alabama Huntsville, AL Sales Office 301 James Record 

Road, Building 200, Suite 100 
Huntsville 

Alabama Mobile, AL Sales Office 124 E I-65 Service Road North Mobile 
Alabama Montgomery, AL Sales Office 915 Lagoon Business Loop Montgomery 
Alaska Anchorage, AK Sales Office 12101 Industry Way, Suite C1 Anchorage 
Arizona Phoenix, AZ Sales Office 850 W. Southern Avenue Tempe 
Arizona Tucson, AZ Sales Office 4520 South Coach Drive Tucson 
Arkansas Little Rock, AR Sales Office 10303 Colonel Glenn Rd. Little Rock 
Arkansas Springdale, AR Sales Office 401 Skyler Street Springdale 
California Fresno, CA Sales Office 3026 North Business Park 

Avenue, Suite 104 
Fresno 

California Los Angeles, CA Sales Office 3253 E. Imperial Highway Brea 
California Petaluma, CA Sales Office 1343 Redwood Way Petaluma 
California Sacramento, CA Sales Office 4145 Delmar Avenue Rocklin 
California San Diego, CA Sales Office 3565 Corporate Ct San Diego 
California/Pacific 
Coast Trane 

Oakland, CA Sales Office 383 4th St. #202 Oakland 

California/Pacific 
Coast Trane 

San Francisco, CA Sales Office 310 Soquel Way Sunnyvale 

Colorado Colorado Springs, CO Sales 
Office 

4840 List Drive Colorado Springs 

Colorado Denver, CO Sales Office 445 Bryant Street, Unit 5 Denver 
Colorado Fort Collins, CO Sales Office 2416 Donella Court, Unit D Fort Collins 
Colorado Grand Junction, CO 2387 River Rd, Unit 110 Grand Junction 
Connecticut Hartford, CT Sales Office 716 Brook Street, Suite 130 Rocky Hill 
Delaware/Seiberlich 
Trane 

Wilmington, DE Sales Office 66 Southgate Blvd., Southgate 
Industrial Park 

New Castle 

Florida Fort Myers, FL Sales Office 6461 Topaz Court Fort Myers 
Florida Jacksonville, FL Sales Office 8929 Western Way Jacksonville 
Florida Miami, FL Sales Office 2884 Corporate Way Miramar 
Florida Orlando, FL Sales Office 2301 Lucien Way, Suite 430 Maitland 
Florida Pensacola, FL Sales Office 580 E Burgess Rd Suite A-2 Pensacola 
Florida Tallahassee, FL Sales Office 109 Hamilton Park Drive, Suite 1 Tallahassee 
Florida Tampa, FL Sales Office 902 Himes Avenue Tampa 
Florida West Palm Beach, FL Sales Office 6965 Vista Parkway N, Ste. 11 West Palm Beach 
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Project/Sales Offices 
State  Function Address City 
Georgia Atlanta, GA Sales Office 4000 Dekalb Technology 

Parkway, Building 100 
Atlanta 

Georgia Augusta, GA Sales Office 804 Trane Road Augusta 
Georgia Macon, GA 125 Macon West Drive Macon 
Georgia Savannah, GA Sales Office 3609 Ogeechee Road, Suite A Savannah 
Hawaii Honolulu, HI Sales Office 2969 Mapunapuna Pl., Ste. 101 Honolulu 
Idaho Boise, ID Sales Office 351 North Mitchell St., Ste. 110 Boise 
Illinois Trane Chicago Sales Office 7100 S. Madison Willowbrook 
Indiana Fort Wayne, IN Sales Office 6602 Innovation Blvd. Fort Wayne 
Indiana Indianapolis, IN Sales Office 8100 E 106th Street Fishers 
Indiana South Bend, IN Sales Office 3725 Cleveland Road, Suite 300 South Bend 
Indiana Evansville, IN Sales Office 1024 East Sycamore Street Evansville 
Iowa Davenport, IA Sales Office 4801 Grand Ave Davenport 
Iowa Des Moines, IA Sales Office 2220 NW 108th Street Clive 
Kansas Kansas City Sales Office 11211 Lakeview Avenue Lenexa 
Kansas Wichita, KS Sales Office 120 S. Ida Street Wichita 
Kentucky Lexington, KY Sales Office 2350 Fortune Drive Lexington 
Kentucky Louisville, KY Sales Office 12700 Plantside Drive Louisville 
Louisiana Baton Rouge, LA Sales Office 11534 Cloverland Ave Baton Rouge 
Louisiana New Orleans Sales Office 4013 N. I-10 Service Rd. West Metairie 
Louisiana Shreveport, LA Sales Office 9225 Premier Ct Shreveport 
Maine Portland, ME Sales Office 860 Spring Street, Unit #1 Westbrook 
Maryland Hunt Valley, MD Sales Office 10947 Golden West Dr., Ste. 100 Hunt Valley 
Maryland/Boland 
Trane 

Washington, D.C. Sales Office 30 West Watkins Mill Road Gaithersburg 

Massachusetts Boston, MA Sales Office 181 Ballardvale Street, Suite 201 Wilmington 
Massachusetts Springfield, MA Sales Office 90 Carando Drive Springfield 
Michigan Detroit, MI Sales Office 37001 Industrial Road Livonia 
Michigan Flint, MI Sales Office 5335 Hill 23 Drive Flint 
Michigan Lansing, MI Sales Office 3350 Pine Tree Road Lansing 
Michigan West Michigan Sales Office 5005 Corporate Exchange 

Boulevard S.E. 
Grand Rapids 

Minnesota Twin Cities Sales Office 775 Vandalia Street St. Paul 
Mississippi Jackson, MS Sales Office 851 Wilson Drive, Suite A Ridgeland 
Missouri Springfield, MO Sales Office 540 N. Cedarbrook Springfield 
Missouri St. Louis, MO Sales Office 101 Matrix Commons Drive Fenton 
Montana/Armacost 
Trane 

Billings, MT Sales Office 3311 4th Ave. North, Suite 4 Billings 

Montana/Armacost 
Trane 

Great Falls, MT 422 9th Street S. (59405), P.O. 
Box 2642 (59403) 

Great Falls 

Nebraska Omaha, NE Sales Office 11937 Portal Road La Vista 
Nevada Reno, NV Sales Office 5595 Equity Avenue, Suite 100 Reno 
New Hampshire Manchester, NH Sales Office 15 Constitution Drive, Suite 2K Bedford 
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Project/Sales Offices 
State  Function Address City 
New Jersey  Trane New Jersey Sales Office 19 Chapin Rd., Bldg. B, Suite 200 Pine Brook 
New Mexico  Albuquerque 5501 San Diego Avenue NE Albuquerque 
New York Albany, NY Sales Office 301 Old Niskayuna Road, Ste. 1 Latham 
New York Buffalo, NY Sales Office 45 Earhart Drive, Suite 103 Buffalo 
New York Long Island, NY Sales Office 245 Newtown Road, Suite 500 Plainview 
New York New York, NY Sales Office 10-27 46th Avenue Long Island City 
New York Rochester, NY Sales Office 75 Town Centre Drive, Suite 300 Rochester 
New York Syracuse, NY Sales Office 15 Technology Place East Syracuse 
North Carolina  Asheville, NC Sales Office 168 Sweeten Creek Road Asheville 
North Carolina  Charlotte, NC Sales Office 4501 S. Tryon Street Charlotte 
North Carolina  Greensboro, NC Sales Office 2025 16th Street Greensboro 
North Carolina  Raleigh, NC Sales Office 401 Kitty Hawk Drive Morrisville 
North Carolina/ 
Brady Trane 

Wilmington, NC Sales Office 6736-A Netherlands Drive Wilmington 

North Dakota  Fargo, ND Sales Office 3417 7th Ave N, Suite D Fargo 
Ohio Cincinnati, OH Sales Office 10300 Springfield Pike Cincinnati 
Ohio Cleveland, OH Sales Office 9555 Rockside Road Valley View 
Ohio Columbus, OH Sales Office 2300 CityGate Drive, Suite 100 Columbus 
Ohio Toledo, OH Sales Office 1001 Hamilton Drive Holland 
Ohio/Waibel Trane Dayton, OH Trane Sales Office 7446 Webster Street Dayton 
Oklahoma Oklahoma City Sales office 305 Hudiburg Circle Oklahoma City 
Oklahoma Tulsa Sales Office 2201 N Willow Ave Broken Arrow 
Oregon Portland, OR Sales Office 7257 SW Kable Lane Portland 
Pennsylvania Allentown, PA Sales Office 5925 Tilghman St #300 Allentown 
Pennsylvania Harrisburg, PA 3909 TecPort Drive Harrisburg 
Pennsylvania Pittsburgh, PA Sales Office 400 Business Center Drive Pittsburgh 
Pennsylvania Tozour Energy Systems 3606 Horizon Drive King of Prussia 
Pennsylvania Wilkes-Barre, PA Office 1185 North Washington Street Wilkes-Barre 
Rhode Island Providence, RI Sales Office 10 Hemingway Drive East Providence 
South Carolina Charleston, SC Sales Office 4951 Rivers Avenue North Charleston 
South Carolina Columbia, SC Sales Office 111 Lott Court West Columbia 
South Carolina Greenville, SC Sales Office 412 Fairforest Way Greenville 
South Dakota  Sioux Falls, SD 6225 South Pinnacle Pl., Ste. 101 Sioux Falls 
Tennessee Chattanooga, TN Sales Office 6138 Preservation Dr., Ste. 500 Chattanooga 
Tennessee Knoxville, TN Sales Office 5220 S. Middlebrook Pike Knoxville 
Tennessee Memphis, TN 1775 Pyramid Place, Suite 100 Memphis 
Tennessee Nashville, TN Sales Office 601 Grassmere Park Dr., Ste. 10 Nashville 
Tennessee Kingsport, TN Sales Office 10384 Wallace Alley Street Kingsport 
Texas El Paso, TX Sales Office 1405 Vanderbilt Drive El Paso 
Texas Austin, TX Sales Office 9801 Metric Blvd, Suite 400 Austin 
Texas Corpus Christi, TX Sales Office 2828 Wow Road, Unit B Corpus Christi 
Texas Dallas, TX 1617 Hutton Drive Carrollton 
Texas Fort Worth, TX Sales Office 4200 Sylvania Ave. Fort Worth 
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Project/Sales Offices 
State  Function Address City 
Texas Lubbock, TX Sales Office 8308 Upland Avenue Lubbock 
Texas San Antonio, TX 9535 Ball Street, Suite 1100 San Antonio 
Texas Weslaco, TX Sales Office 1240 N. Votech Drive Weslaco 
Texas/Hunton Trane Houston, TX Sales Office 10555 Westpark Drive Houston 
Utah Salt Lake City, UT 2817 South 1030 West Salt Lake City 
Vermont Burlington, VT Sales Office 177 Leroy Road Burlington 
Virginia Richmond, VA Sales Office 10408 Lakeridge Pkwy., Ste. 100 Ashland 
Virginia Roanoke, VA Sales Office 2303 Trane Drive Roanoke 
Virginia/Damuth 

Trane 
Norfolk, VA Sales Office 1100 Cavalier Blvd. Chesapeake 

Washington Seattle, WA Sales Office 2333 158th Court NE Bellevue 
Washington Spokane, WA Sales Office 11002 E Montgomery Drive, 

Suite #500 
Spokane Valley 

Wisconsin Appleton, WI Sales Office 2500 N Lynndale Dr, Suite H Appleton 
Wisconsin Madison, WI Sales Office 5302 Voges Road Madison 
Wisconsin Milwaukee, WI Sales Office 234 W. Florida St, 6th Floor Milwaukee 

 
Parts/Supply Locations 

State Function Address City 
Alabama Trane Supply 1030 London Drive Birmingham 
Alabama Trane Supply 301 James Record Road Huntsville 
Alabama Trane Supply  124 E I-65 Service Road North Mobile 
Alabama Trane Supply  915 Lagoon Business Loop Montgomery 
Alaska Trane Supply  12101 Industry Way Anchorage 
Arizona Trane Supply  220 E Germann Rd Gilbert 
Arizona Trane Supply  720 East Auto Center Dr Mesa 
Arizona Trane Supply  21415 N 15th Lane Phoenix 
Arizona Trane Supply  437 W. Fairmont Dr Tempe 
Arizona Trane Supply  10115 W Van Buren Tolleson 
Arizona Trane Supply  2165 N Forbes Blvd. Suite 107 Tucson 
Arkansas Trane Supply  19 Colonel Glenn Plaza Rd. Little Rock 
Arkansas Trane Supply  401 Skyler Street Springdale 
California Trane Supply  21720 Wilmington Ave Carson 
California Trane Supply  20450 East Walnut Dr North Diamond Bar 
California Trane Supply  3026 North Business Park Ave. Fresno 
California Trane Supply  3631 San Fernando Rd Glendale 
California Trane Supply  4380 Warehouse Court North Highlands 
California Trane Supply  2222 Kansas Ave Riverside 
California Trane Supply  4145 Delmar Avenue Rocklin 
California Trane Supply  3565 Corporate Ct San Diego 
California Trane Supply  15551 Redhill Ave Tustin 
California Pacific Coast Trane  890 Service St. Unit A San Jose 
Colorado Trane Supply  4840 List Drive Colorado Springs 
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Parts/Supply Locations 
State Function Address City 
Colorado Trane Supply  445 Bryant Street Denver 
Colorado Trane Supply  67 Inverness Dr East Englewood 
Colorado Trane Supply  2416 Donella Court Fort Collins 
Colorado Trane Supply  2387 River Rd Grand Junction 
Connecticut Trane Supply  485 Ledyard St. Hartford 
Connecticut Trane Supply  178 Wallace St. New Haven 
Connecticut Trane Supply  47 Harbor View Ave. Stamford 
Delaware Seiberlich Trane HVAC Parts & 

Supplies 
66 Southgate Blvd. New Castle 

Florida Trane Supply  12385 Automobile Blvd. Clearwater 
Florida Trane Supply  970 N. Clyde Morris Blvd. Daytona Beach 
Florida Trane Supply  2660 NW 89 Court Doral 
Florida Trane Supply  6461 Topaz Court Fort Myers 
Florida Trane Supply  16520 Scheer Blvd. Hudson 
Florida Trane Supply  8929 Western Way Jacksonville 
Florida Trane Supply  10592 Balmoral Circle E Jacksonville 
Florida Trane Supply  12750 SW 125th Ave. Miami 
Florida Trane Supply  11600 Miramar Parkway Miramar 
Florida Trane Supply  544 Commercial Boulevard Naples 
Florida Trane Supply  3401 Wd Judge Dr. Ste 110 Orlando 
Florida Trane Supply  9424 Southridge Park Court Orlando 
Florida Trane Supply  580 E Burgess Rd. Pensacola 
Florida Trane Supply  2103 SW 3 St. Pompano Beach 
Florida Trane Supply  400 NW Enterprise Dr. Port St. Lucie 
Florida Trane Supply  2224 72nd Terrace East Sarasota 
Florida Trane Supply  109 Hamilton Park Drive Tallahassee 
Florida Trane Supply  4720 East Adamo Drive Tampa 
Florida Trane Supply  6965 Vista Parkway North West Palm Beach 
Georgia Trane Supply  5980 Peachtree Rd. Atlanta 
Georgia Trane Supply  804 Trane Road Augusta 
Georgia Trane Supply  3547 Gentian Blvd Columbus 
Georgia Trane Supply  2625 Pinemeadow Court Duluth 
Georgia Trane Supply  5021 Old Dixie Hwy Forest Park 
Georgia Trane Supply  2140 Barrett Park Drive Kennesaw 
Georgia Trane Supply  125 Macon West Drive Macon 
Georgia Trane Supply  3061 Kingston Ct. SE Marietta 
Georgia Trane Supply  1175 Northmeadow Parkway Roswell 
Georgia Trane Supply  3609 Ogeechee Road Savannah 
Hawaii Trane Supply  2969 Mapunapuna Place Honolulu 
Idaho Trane Supply  351 North Mitchell Street Boise 
Illinois Trane Supply  2601 Beverly Dr. Aurora 
Illinois Trane Supply  1322 Barclay Blvd. Buffalo Grove 
Illinois Trane Supply  301 E Mercury Drive Champaign 
Illinois Trane Supply  920 W. Pershing Rd. Chicago 
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Parts/Supply Locations 
State Function Address City 
Illinois Trane Supply  1605 Eastport Plaza Dr Collinsville 
Illinois Trane Supply  2410 Vantage Dr. Elgin 
Illinois Trane Supply - 7950 West 185th St. Tinley Park 
Illinois Trane Supply  7100 S. Madison St. Willowbrook 
Indiana Trane Supply  1458 S. Liberty Dr. Bloomington 
Indiana Trane Supply  14289 W Commerce Road Daleville 
Indiana Trane Supply  6602 Innovation Blvd Fort Wayne 
Indiana Trane Supply  5355 N Post Rd. Indianapolis 
Indiana Trane Supply  2363 Perry Rd. Plainfield 
Indiana Trane Supply  3725 Cleveland Rd South Bend 
Indiana Trane Supply  1024 East Sycamore Street Evansville 
Iowa Trane Supply  2165 NW 108th Street Clive 
Iowa Trane Supply  4801 Grand Ave Davenport 
Kansas Trane Supply  9972 Lakeview Ave Lenexa 
Kansas Trane Supply  130 S. Ida Street Wichita 
Kansas Trane Supply  2700 Bi State Dr. Kansas City 
Kansas Trane Supply  2724 NE Independence Ave Lee's Summit 
Kentucky Trane Supply  141 Center Street Bowling Green 
Kentucky Trane Supply  1360 Donaldson Hwy Erlanger 
Kentucky Trane Supply  2350 Fortune Drive Lexington 
Kentucky Trane Supply  12850 Plantside Drive Louisville 
Kentucky Trane Supply  1000 E. Market Street Louisville 
Louisiana Trane Supply  6316 Fieldstone Drive Baton Rouge 
Louisiana Trane Supply  530 Elmwood Park Blvd. Harahan 
Louisiana Trane Supply  5400 Pepsi St. Suite H Harahan 
Louisiana Trane Supply  9225 Premier Ct Shreveport 
Maine Trane Supply  860 Spring Street Westbrook 
Maryland Trane Supply 899 Airport Park Rd. Glen Burnie 
Maryland Trane Supply  2208 Greenspring Dr. Timonium 
Maryland Boland HVAC Parts & Supplies 30 W. Watkins Mill Road Gaithersburg 
Massachusetts Trane Supply  100 Messina Dr. Braintree 
Massachusetts Trane Supply  5A Polito Dr. Shrewsbury 
Massachusetts Trane Supply  90 Carando Drive Springfield 
Massachusetts Trane Supply  96 Commerce Way Woburn 
Massachusetts Trane Supply  1050 Holt Ave. Manchester 
Michigan Trane Supply  1947 S Industrial Highway Ann Arbor 
Michigan Trane Supply  2410 Austins Parkway Flint 
Michigan Trane Supply  1200 Monroe Ave NW Grand Rapids 
Michigan Trane Supply  3350 Pinetree Road Lansing 
Michigan Trane Supply  33725 Schoolcraft Rd. Livonia 
Michigan Trane Supply  251 Executive Dr. Troy 
Minnesota Trane Supply 7860 12th Ave South Bloomington 
Minnesota Trane Supply  800 Berkshire Lane Plymouth 
Minnesota Trane Supply  720 Vandalia Street St. Paul 
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Parts/Supply Locations 
State Function Address City 
Mississippi Trane Supply  851 Wilson Drive Ridgeland 
Missouri Trane Supply  3663 Corporate Trail Dr. Earth City 
Missouri Trane Supply  101 Matrix Commons Drive Fenton 
Missouri Trane Supply  2101 West Sunset St. Springfield 
Montana Armacost Trane Supply 3311 4th Ave. North Billings 
Montana Armacost Trane Supply 422 9th Street South Great Falls 
Nebraska Trane Supply  4408 S 108th St Omaha 
Nevada Trane Supply  4375 South Valley View 

Boulevard, Suite D 
Las Vegas 

New Hampshire Trane Supply  1050 Holt Ave. Unit 11 Manchester 
New Jersey  Trane Supply  26 Chapin Road Pine Brook 
New Jersey  Trane Supply  3005 Hadley Rd. South Plainfield 
New Jersey  Trane Supply  800 Huyler St. Teterboro 
New Mexico  Trane Supply  5501 San Diego Avenue NE Albuquerque 
New York Trane Supply  51 Railroad Ave. Albany 
New York Trane Supply  115 49th St. Brooklyn 
New York Trane Supply  2916 Walden Ave, Suite 250 Depew 
New York Trane Supply  6211 E. Molloy Rd. East Syracuse 
New York Trane Supply  12 Skyline Dr. Hawthorne 
New York Trane Supply  40-01 Crescent St. Long Island City 
New York Trane Supply  245 Newtown Road Plainview 
New York Trane Supply  1046 University Ave. Rochester 
North Carolina  Trane Supply  168 Sweeten Creek Road Asheville 
North Carolina  Trane Supply  4501 S. Tryon Street Charlotte 
North Carolina  Trane Supply  8810-B Airpark West Dr. Charlotte 
North Carolina  Trane Supply  1265 19th St Ln NW Hickory 
North Carolina  Trane Supply  12857 Independence Blvd. Matthews 
North Carolina  Brady Parts Center  6736-A Netherlands Drive Wilmington 
North Carolina  Brady Parts Center  8408 Triad Drive Greensboro 
North Carolina  Brady Parts Center  4306 Bennett Memorial Rd. Durham 
North Carolina  Brady Parts Center  4437 Beryl Road Raleigh 
North Dakota  Trane Supply  3417 7th Ave N Fargo 
Ohio Trane Supply  10300 Springfield Pike Cincinnati 
Ohio Trane Supply  2300 City Gate Drive Columbus 
Ohio Trane Supply  2188 North Wilson Rd Columbus 
Ohio Trane Supply  7446 Webster St. Dayton  
Ohio Trane Supply  1001 Hamilton Drive Holland 
Ohio Trane Supply  6050 Towpath Dr Valley View 
Oklahoma Trane Supply  2205-A N Willow Ave Broken Arrow 
Oklahoma Trane Supply  3450 S. MacArthur Blvd. Oklahoma City 
Oregon Trane Supply  7244 SW Durham Road, Ste. 100 Portland 
Pennsylvania Tozour Trane Parts Center  2 Executive Dr. Moorestown 
Pennsylvania Trane Supply  5925 Tilghman St. Allentown 
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Parts/Supply Locations 
State Function Address City 
Pennsylvania Trane Supply  102 Four Coins Dr. Ext. Canonsburg 
Pennsylvania Trane Supply  122 Equity Dr. Greensburg 
Pennsylvania Trane Supply  491 Blue Eagle Ave. Harrisburg 
Pennsylvania Tozour Trane HVAC Parts & 

Supply 
480 Drew Court King of Prussia 

Pennsylvania Trane Supply  3042 New Beaver Ave. Pittsburgh 
Pennsylvania Trane Supply  1185 North Washington Street Wilkes-Barre 
Rhode Island Trane Supply  333 Niantic Ave Unit B Providence 
South Carolina Trane Supply  412 Fairforest Way Greenville 
South Carolina Trane Supply  4951 Rivers Avenue North Charleston 
South Carolina Trane Supply  130 Monroe Dr. Simpsonville 
South Carolina Trane Supply  2180 Chesnee Highway Spartanburg 
South Carolina Trane Supply  1510 Key Road West Columbia 
South Dakota  Trane Supply  609 North Kiwanis Ave. Sioux Falls 
Tennessee Trane Supply  4157 South Creek Rd. Chattanooga 
Tennessee Trane Supply  1609 Amherst Rd. Knoxville 
Tennessee Trane Supply  355 Mason Road La Vergne 
Tennessee Trane Supply  6972 Appling Farms Memphis 
Tennessee Trane Supply  4140 Getwell Rd. Memphis 
Tennessee Trane Supply  601 Grassmere Park Drive Nashville 
Tennessee Trane Supply  10390 Wallace Alley Street Kingsport 
Texas Trane Supply 26 Walter Jones Blvd., Suite E El Paso 
Texas Trane Supply  4905 New York Ave. Arlington 
Texas Trane Supply  9801 Metric Blvd. Austin 
Texas Trane Supply  2209A Rutland Dr. Austin 
Texas Trane Supply 4401 Freidrich Lane Austin 
Texas Trane Supply  1617 Hutton Drive Dallas 
Texas Trane Supply  503 W. Owassa Rd. Edinburg 
Texas Trane Supply  4200 N. Sylvania Ave. Fort Worth 
Texas Trane Supply  10665 Sanden Dr. Suite 180 Garland 
Texas Trane Supply  8308 Upland Avenue Lubbock 
Texas Trane Supply  115 Industrial Blvd. McKinney 
Texas Trane Supply  5590 South Buckner Blvd. #100 Mesquite 
Texas Trane Supply  2469 Freedom Dr. San Antonio 
Texas Trane Supply  4940 Eisenhauer Rd. San Antonio 
Texas Hunton Distribution 16335 Central Green Blvd. Houston 
Texas Hunton Distribution  10560 Bissonnet Street Suite 100 Houston 
Utah Trane Supply  2817 South 1030 West Salt Lake City 
Virginia Trane Supply  10404 Lakeridge Parkway Ashland 
Virginia Trane Supply  1215 E. Market St. Charlottesville 
Virginia Trane Supply  11205 New Albany Dr. Fredericksburg 
Virginia Trane Supply  115 Bradley Dr. Lynchburg 
Virginia Trane Supply  14000 Justice Rd. Midlothian 
Virginia Trane Supply  2301 Trane Drive Roanoke 
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Parts/Supply Locations 
State Function Address City 
Virginia Damuth Trane  1104 Cavalier Blvd. Chesapeake 
Virginia Damuth Trane  230 Clearfield Ave Ste 126 Virginia Beach 
Virginia Damuth Trane  507 Muller Ln. Newport News 
Washington Trane Supply  19201 120th Ave NE Bothell 
Washington Trane Supply  7302 26th St. E Fife 
Washington Trane Supply  601 S. Alaska St. Seattle 
Wisconsin Trane Supply  2500 N Lynndale Dr. Appleton 
Wisconsin Trane Supply  4801 Voges Rd. Madison 
Wisconsin Trane Supply  4512 W. Burnham Milwaukee 

CUSTOMER SERVICE 

• Describe Bidder’s customer service department staffing levels, hours of operation and other relevant details. 

Each office has its own 24/7/365 Emergency call number. Our goal is to answer each call within 30 
seconds of receipt, 90% of the time. Our goal is to respond to all emergency calls within 4 hours or less. 

ORDERING PROCESS 

• Describe the process for ordering when supply of a unit and installation is involved, specifically addressing 
whether one purchase order is required for the entire project, or if separate purchase orders are required for 
ordering the product and securing installation services. 

We prefer a single purchase order but will accept multiple purchase orders.  

The process for receiving a PO is based upon a request (equipment, contracting, service) by a customer, 
an account manager will research the desired outcome from a systems perspective, suggest a solution 
and possible alternatives, and include a pricing scenario within a Trane proposal. Should the customer 
accept and sign the proposal, the order is entered and submitted to Financial Services for credit 
approval. 

Alternatively, if the customer submits its contract/PO, utilizing pricing information provided by an 
account manager, an order is entered, any attached terms and conditions are reviewed by the Contract 
Management Department, and submitted to Financial Services for credit approval. 

ORDER MANAGEMENT 

• Describe Bidder’s internal management system for processing orders from point of customer contact through 
delivery and billing. Please state if Bidder uses single system or platform for all phases of ordering, processing, 
delivery, and billing. 

Trane uses an Oracle-based platform for all phases of ordering, processing, delivery, and billing. 

REPORTING 

• Describe the capacity of Bidder to provide management reports, i.e., commodity histories, procurement card 
histories, green spend, etc. for each Participating Public Agency. 

Trane can provide account procurement history including project type, dollars spent, purchase 
frequency and payment type. Trane does not have the ability of providing a “green spend” report 
format unless the project is identified as LEED during the purchase or construction phase.  
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E. Bid Form Criteria 
All pricing submitted using the Bid Form (Attachment C) or a document using the same requested information in 
the same format.  

Trane response includes a product list price discount schedule identified by unit product code.   Each 
product either manufactured or represented by Trane is identified by a unique product code and 
associated list price discount. Trane does not publish a “list price book” for Commercial HVAC products 
since product list price is project specific and is determined by unit type, size, electrical requirements, 
options, and warranty options. Trane’s response also includes hourly labor rates, by trade type and 
geographic location. In addition: 

• Trane will be responsible for compliance with any federal, state, or local prevailing wage laws.  

• Trane’s discount schedule will remain fixed for the duration of the contract, except for product 
obsoletion or new product introduction. Trane will request the addition of new products and 
services to the lead agency through a formal request, as opportunities present themselves.
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Exhibit A, Response for National Cooperative Contract



Exhibit A 

Response for National Cooperative Contract 

 

1.0 Scope of National Cooperative Contract 

Capitalized terms not otherwise defined herein shall have the meanings given to them in 

the Master Agreement or in the Administration Agreement between Vendor (sometimes 

referred to as ‘Supplier’) and OMNIA Partners. 

1.1 Requirement 

Racine County, Wisconsin (hereinafter defined and referred to as “Principal 

Procurement Agency”), on behalf of itself and the National Intergovernmental 

Purchasing Alliance Company, a Delaware corporation d/b/a OMNIA Partners, 

Public Sector (“OMNIA Partners”), is requesting bids for HVAC Products, 

Installation, Labor Based Solutions, and Related Products and Services. The intent of 

this Invitation for Bid is any contract between Principal Procurement Agency and 

Vendor resulting from this Invitation for Bid (“Master Agreement”) be made 

available to other public agencies nationally, including state and local 

governmental entities, public and private primary, secondary and higher education 

entities, non-profit entities, and agencies for the public benefit (“Public Agencies”), 

through OMNIA Partners’ cooperative purchasing program. The Principal 

Procurement Agency has executed a Principal Procurement Agency Certificate with 

OMNIA Partners, an example of which is included as Exhibit D, and has agreed to 

pursue the Master Agreement. Use of the Master Agreement by any Public Agency 

is preceded by their registration with OMNIA Partners as a Participating Public 

Agency in OMNIA Partners’ cooperative purchasing program. Registration with 

OMNIA Partners as a Participating Public Agency is accomplished by Public 

Agencies entering into a Master Intergovernmental Cooperative Purchasing 

Agreement, an example of which is attached as Exhibit C, and by using the Master 

Agreement, any such Participating Public Agency agrees that it is registered with 

OMNIA Partners, whether pursuant to the terms of the Master Intergovernmental 

Purchasing Cooperative Agreement or as otherwise agreed to. The terms and 

pricing established in the resulting Master Agreement between the Vendor and the 

Principal Procurement Agency will be the same as that available to Participating 

Public Agencies through OMNIA Partners. 

All transactions, purchase orders, invoices, payments etc., will occur directly 

between the Vendor and each Participating Public Agency individually, and neither 

OMNIA Partners, any Principal Procurement Agency nor any Participating Public 

Agency, including their respective agents, directors, employees or representatives, 

shall be liable to Vendor for any acts, liabilities, damages, etc., incurred by any other 

Participating Public Agency. Vendor is responsible for knowing the tax laws in each 



state. 

This Exhibit A defines the expectations for qualifying Vendors based on OMNIA 

Partners’ requirements to market the resulting Master Agreement nationally to 

Public Agencies. Each section in this Exhibit A refers to the capabilities, 

requirements, obligations, and prohibitions of competing Vendors on a national 

level in order to serve Participating Public Agencies through OMNIA Partners. 

These requirements are incorporated into and are considered an integral part of 

this IFB. OMNIA Partners reserves the right to determine whether to make the 

Master Agreement awarded by the Principal Procurement Agency available to 

Participating Public Agencies, in its sole and absolute discretion, and any party 

submitting a response to this IFB acknowledges that any award by the Principal 

Procurement Agency does not obligate OMNIA Partners to make the Master 

Agreement available to Participating Procurement Agencies. 

1.2 Marketing, Sales and Administrative Support 

During the term of the Master Agreement OMNIA Partners intends to provide 

marketing, sales, partnership development and administrative support for Vendor 

pursuant to this section that directly promotes the Vendor’s products and services 

to Participating Public Agencies through multiple channels, each designed to 

promote specific products and services to Public Agencies on a national basis. 

OMNIA Partners will assign the Vendor a Director of Partner Development who will 

serve as the main point of contact for the Vendor and will be responsible for 

managing the overall relationship between the Vendor and OMNIA Partners. The 

Director of Partner Development will work with the Vendor to develop a 

comprehensive strategy to promote the Master Agreement and will connect the 

Vendor with appropriate stakeholders within OMNIA Partners including, Sales, 

Marketing, Contracting, Training, and Operations & Support. 

The OMNIA Partners marketing team will work in conjunction with Vendor to 

promote the Master Agreement to both existing Participating Public Agencies and 

prospective Public Agencies through channels that may include: 

A. Marketing collateral (print, electronic, email, presentations) 

B. Website 

C. Trade shows/conferences/meetings 

D. Advertising 

E. Social Media 

The OMNIA Partners sales teams will work in conjunction with Vendor to promote 

the Master Agreement to both existing Participating Public Agencies and 



prospective Public Agencies through initiatives that may include: 

A. Individual sales calls 

B. Joint sales calls 

C. Communications/customer service 

D. Training sessions for Public Agency teams 

E. Training sessions for Vendor teams 

The OMNIA Partners contracting teams will work in conjunction with Vendor to 

promote the Master Agreement to both existing Participating Public Agencies and 

prospective Public Agencies through: 

A. Serving as the subject matter expert for questions regarding joint powers 

authority and state statutes and regulations for cooperative purchasing 

B. Training sessions for Public Agency teams 

C. Training sessions for Vendor teams 

D. Regular business reviews to monitor program success 

E. General contract administration 

Vendors are required to pay an Administrative Fee of 3% of the greater of the 

Contract Sales under the Master Agreement and Guaranteed Contract Sales under 

this Invitation for Bid. Vendor will be required to execute the OMNIA Partners 

Administration Agreement (Exhibit B). 

Trane has demonstrated its ability to deliver significant growth with a 2% 

administration fee and feels an increase will result in loss of business to other, 

lowered fee cooperative contracts. 

1.3 Estimated Volume 

The dollar volume purchased under the Master Agreement is estimated to be 

approximately $500M annually. While no minimum volume is guaranteed to 

Vendor, the estimated annual volume is projected based on the current annual 

volumes among the Principal Procurement Agency, other Participating Public 

Agencies that are anticipated to utilize the resulting Master Agreement to be made 

available to them through OMNIA Partners, and volume growth into other Public 

Agencies through a coordinated marketing approach between Vendor and OMNIA 

Partners. 

1.4 Award Basis 

The basis of any contract award resulting from this IFB made by Principal 

Procurement Agency will, at OMNIA Partners’ option, be the basis of award on a 



national level through OMNIA Partners. If multiple Vendors are awarded by Principal 

Procurement Agency under the Master Agreement, those same Vendors will be 

required to extend the Master Agreement to Participating Public Agencies through 

OMNIA Partners. Utilization of the Master Agreement by Participating Public 

Agencies will be at the discretion of the individual Participating Public Agency. 

Certain terms of the Master Agreement specifically applicable to the Principal 

Procurement Agency (e.g., governing law) are subject to modification for each 

Participating Public Agency as Vendor and such Participating Public Agency may 

agree without being in conflict with the Master Agreement as a condition of the 

Participating Agency’s purchase and not a modification of the Master Agreement 

applicable to all Participating Agencies. Participating Agencies may request to 

enter into a separate supplemental agreement to further define the level of service 

requirements over and above the minimum defined in the Master Agreement (e.g., 

governing law, invoice requirements, order requirements, specialized delivery, 

diversity requirements such as minority and woman owned businesses, historically 

underutilized business, etc.) (“Supplemental Agreement”). It shall be the 

responsibility of the Vendor to comply, when applicable, with the prevailing wage 

legislation in effect in the jurisdiction of the Participating Agency. It shall further 

be the responsibility of the Vendor to monitor the prevailing wage rates as 

established by the appropriate department of labor for any increase in rates during 

the term of the Master Agreement and adjust wage rates accordingly. In instances 

where supplemental terms and conditions create additional risk and cost for 

Vendor, Vendor and Participating Public Agency may negotiate additional pricing 

above and beyond the stated contract not-to-exceed pricing so long as the added 

price is commensurate with the additional cost incurred by the Vendor. Any 

supplemental agreement developed as a result of the Master Agreement is 

exclusively between the Participating Agency and the Vendor (Contract Sales are 

reported to OMNIA Partners). 

All signed Supplemental Agreements and purchase orders issued and accepted by 

the Vendor may survive expiration or termination of the Master Agreement. 

Participating Agencies’ purchase orders may exceed the term of the Master 

Agreement if the purchase order is issued prior to the expiration of the Master 

Agreement. Vendor is responsible for reporting all sales and paying the applicable 

Administrative Fee for sales that use the Master Agreement as the basis for the 

purchase order, even though Master Agreement may have expired. 

1.5 Objectives of Cooperative Program 

This IFB is intended to achieve the following objectives regarding availability 

through OMNIA Partners’ cooperative program: 

A. Provide a comprehensive competitively solicited and awarded national 

agreement offering the Products covered by this solicitation to Participating 



Public Agencies; 

B. Establish the Master Agreement as the Vendor’s primary go to market strategy 

to Public Agencies nationwide; 

C. Achieve cost savings for Vendor and Public Agencies through a single 

solicitation process that will reduce the Vendor’s need to respond to multiple 

solicitations and Public Agencies need to conduct their own solicitation 

process; 

D. Combine the aggregate purchasing volumes of Participating Public Agencies 

to achieve cost effective pricing. 

2.0 REPRESENTATIONS AND COVENANTS 

As a condition to Vendor entering into the Master Agreement, which would be available 

to all Public Agencies, Vendor must make certain representations, warranties and 

covenants to both the Principal Procurement Agency and OMNIA Partners designed to 

ensure the success of the Master Agreement for all Participating Public Agencies as well 

as the Vendor. 

2.1 Corporate Commitment 

Vendor commits that (1) the Master Agreement has received all necessary 

corporate authorizations and support of the Vendor’s executive management, (2) 

the Master Agreement is Vendor's primary “go to market” strategy for Public 

Agencies, (3) the Master Agreement will be promoted to all Public Agencies, 

including any existing customers, and Vendor will transition existing customers, 

upon their request, to the Master Agreement, and (4) that the Vendor has read 

and agrees to the terms and conditions of the Administration Agreement with 

OMNIA Partners and will execute such agreement concurrent with and as a 

condition of its execution of the Master Agreement with the Principal Procurement 

Agency. Vendor will identify an executive corporate sponsor and a separate 

national account manager within the IFB response that will be responsible for the 

overall management of the Master Agreement. 

2.2 Pricing Commitment 

Vendor commits the not-to-exceed pricing provided under the Master Agreement 

pricing is its lowest available (net to buyer) to Public Agencies nationwide and 

further commits that if a Participating Public Agency is eligible for lower pricing 

through a national, state, regional or local or cooperative contract, the Vendor will 

match such lower pricing to that Participating Public Agency under the Master 

Agreement. 

2.3 Sales Commitment 



Vendor commits to aggressively market the Master Agreement as its go to market 

strategy in this defined sector and that its sales force will be trained, engaged and 

committed to offering the Master Agreement to Public Agencies through OMNIA 

Partners nationwide. Vendor commits that all Master Agreement sales will be 

accurately and timely reported to OMNIA Partners in accordance with the OMNIA 

Partners Administration Agreement. Vendor also commits its sales force will be 

compensated, including sales incentives, for sales to Public Agencies under the 

Master Agreement in a consistent or better manner compared to sales to Public 

Agencies if the Vendor were not awarded the Master Agreement. 

3.0 VENDOR BID 

Vendor must supply the following information for the Principal Procurement Agency to 

determine if Vendor is qualified and responsible to extend the resulting Master 

Agreement to Participating Public Agencies through OMNIA Partners. 

3.1 Company 

A. Brief history and description of Vendor to include experience providing similar 

products and services.   

Trane U.S. Inc. (Trane), a wholly owned subsidiary of Trane Technologies 

(NYSE: TT), provides systems and services that enhance and leverage the 

infrastructure of our clients to provide quality, comfort, strong financial 

impacts, and sustainable outcomes of buildings around the world. Trane’s 

100-year history as a trusted provider of superior products and services has 

resulted in a global network of project offices and service/parts locations.  

Trane began in 1885 as a family plumbing business in La Crosse, Wisconsin 

and became the Trane Company in 1913. Over the next hundred years, Trane 

established its position as a pioneer in climate control. In 1931, the company 

patented its first air conditioner. Seven years later, Trane launched Turbovac, 

a new type of water chiller that fundamentally altered the industry’s approach 

to large-building air conditioning systems. These early innovations paved the 

way for Trane’s industry-leading commercial air conditioner, CenTraVac™— 

the highest efficiency, lowest emissions, most reliable chiller on the market. 

Throughout the second half of the Twentieth century, Trane expanded its 

offerings to customers. With the acquisition of Sentinel Electronics in the late 

1970s, and General Electric’s Central Air Conditioning Division in 1982, Trane 

expanded both its residential and energy management offerings and entered 

the building automation system market. In 1984, American Standard 

Companies, Inc., acquired the Trane Company, and four years later, launched 

the American Standard Heating & Air Conditioning Brand. Throughout the 

1990s and early 2000s, the U.S. Green Building Council's Leadership in Energy 

and Environmental Design (LEED®) building rating program grew—which 



influenced building, system, and product design. In addition, control system 

integration and capabilities increased due to ASHRAE Standard requirements 

as well as the desire to reduce system energy use.  

Trane became a qualified U.S. Department of Energy ESCO in 1999. Since that 

time, Trane has managed energy services performance contracting (ESPC) 

programs for federal government agencies, including the Department of 

Energy, Department of State, Navy, Army, Air Force, and the General Services 

Administration. Trane’s Federal ESPC portfolio includes $641 million in DOE 

ESPC projects. In 2004, Trane became a NAESCO Accredited Energy Service 

Provider. By 2007, annual air conditioning sales and services topped $7.4 

billion. Trane, Inc., became a public entity after American Standard Companies 

divested other portions of its business. In December 2007, it was announced 

that Trane would merge with Ingersoll Rand. The merger became final in June 

of 2008. System and product investment and introduction continued during 

this time as the company again responded to customer and standard 

requirements, as well as the impact of the sustainability movement. Trane’s 

Renewable and Resilient Energy and Power Systems Team focused on 

developing Smart Grid, Solar Power, Wind Power, and Generator capabilities. 

In 2013, Trane launched a series of commercial products that reduce carbon 

emissions by 99.9%. After completing a successful Reverse Morris Trust 

Transaction with former parent company Ingersoll Rand in March 2020, Trane 

Technologies and is now listed on the New York Stock Exchange. 

Trane’s History with Cooperative Contracting 

Trane has been participating in regional and national public sector 

cooperative purchasing contracts since 1998. Originally managed through the 

Hunton Trane office, the first contract was awarded from TCPN (Texas 

Cooperative Purchasing Network) and ESC Region 4 and lasted until 2002. At 

that time, Trane U.S. was awarded a second contract from TCPN and ESC 

Region 4.  These contracts were awarded based on best value and included all 

the products and services available from the Company at that time. Beginning 

in 2005, Trane was awarded our third contract from TCPN (Contract R4668) 

and was in effect thru 2010.  Beginning in 2010, Trane was awarded our fourth 

contract from TCPN (R5045) which ran a total of 7 years in duration. Finally, in 

2015, Trane was given another contract under TCPN (R150502) which lasted 

until 2019. For over 20 years, Trane was a vendor in good standing with TCPN 

and provided exceptional value and services to agencies piggybacking onto 

the contracts. 

In 2015, Trane also began a relations with Harford County Public Schools and 

U.S. Communities with the award of 15-JLP-023. This contract ran in parallel 

with the TCPN award but was deemed the primary contract for use in North 

America. This contract was applicable in all 50 states and pertained to both 

the Company owned and independent commercial franchise offices.   This 



contract was fully executed thru it’s 7-year potential plus an additional 6 

months.  In this time, Trane has seen exceptional year over year growth, 

delivering value to agencies utilizing the contract.   

Trane was also awarded and Energy Services Contract from the Port of 

Portland and U.S. Communities. This contract, #1153, was initially awarded in 

2017 and will run through 2023.  At that time, the Port of Portland has the 

option to extend this contract for an additional five-years. Under this contract, 

agencies have the ability to secure Energy Services or Performance 

Contracting from Trane, improving their facility operational costs and savings. 

Trane has demonstrated our ability to perform in the public sector markets 

using public procurement contracts similar to this RFP. We are anxious to help 

agencies achieve the same results utilizing the contract under Racine County. 

B. Total number and location of salespersons and/or project managers 

employed by Vendor to help support Participating Public Agencies.  See table 

below. 

C. Number and location of support centers (if applicable) and location of 

corporate office.  

Trane’s Corporate Office is located at 800-E Beaty Street, Davidson, NC  28036. 

See table below for support center numbers/locations. 

Trane Region/ Franchise 
Salesperson

s 

Project 

Managers 

Number of Support Centers 

Project/Sales 

Offices 

Trane Supply 

Stores 

Florida Region 106 38 8 19 

Great Lakes Region 119 43 11 18 

Greater Northeast Region 185 51 14 22 

Kentucky/Indiana Region 29 23 3 6 

Mid-America Region 117 51 11 14 

Mid-Atlantic Region 92 30 6 10 

Pacific NW/Rocky Mtn Region 86 31 10 12 

Pacific SW/AZ/HI 116 43 11 18 

Southeast Region 179 55 15 24 

Southern Atlantic Region 113 53 10 17 

Texas/N LA Region 120 40 8 14 

Upper Midwest Region 91 27 7 16 

Armacost Trane Franchise, MT 4 1 2 2 

Boland Trane Franchise, MD 50 13 2 2 

Brady Trane Franchise, NC 41 12 3 6 



Damuth Trane Franchise, VA 24 15 1 3 

Hunton Trane Franchise, 

Houston, TX 
87 4 1 

Pacific Coast Trane Franchise, 

CA 
28 4 2 1 

Seiberlich Trane Franchise, DE 11 10 3 1 

D. Annual sales for the three previous fiscal years. 

2019: $4.414B 

2020:  $4.408B 

2021:  $4.722B 

a. Submit FEIN and Dunn & Bradstreet report. 

Trane U.S. Inc. FEIN number is 25-0900465. A Dunn & Bradstreet report is 

provided as Attachment A. 

E. Describe any green or environmental initiatives or policies. Trane’s Gigaton 

challenge, LEED buildings, etc. 

The Gigaton Challenge is Trane’s commitment to eliminate one billion metric 

tons of CO2e from our customers’ footprint by 2030. We lead by example and 

are committed to carbon-neutral operations and zero waste to landfills by 2030 

and pledging to give back more water than used in water-stressed areas. Trane 

achieved our first set of science-based targets in 2018—two years early—and 

set bold new commitments for 2030. Our emissions reduction commitments 

align with the Paris Climate Accord net-zero targets consistent with limiting 

global temperature rise to no more than 1.5°C.  

Energy Star Certification Trane’s team includes a wide range of support 

services that help our customers project energy savings and sustainability 

successes. Our customers have access to Trane’s internal resources for 

marketing, website development, living learning labs, energy accreditation 

programs, and grant or report preparation.  

• Marketing & Promotion of Energy Programs: Trane has 

dedicated Public Relations resources to support our customer 

projects with press releases, media outreach, awards, and speaking 

engagements. 

• Application for an ENERGY STAR Label & LEED Certification: 

Trane is actively involved with the Energy Star initiative and has 

helped customers achieve Energy Star status for their facilities. 

Trane also supports LEED initiatives and employs over 1,100 LEED 

Accredited Professionals companywide. 

• Calculation & Reporting of Emissions Reductions: TRACE™® 700 

https://www.tranetechnologies.com/content/dam/cs-corporate/pdf/sustainability/Gigaton-Challenge-Playbook.pdf


software provides energy modeling of facilities, including an 

Environmental Impact Analysis designating CO2, SO2, and NOX 

impact on the environment. Active monitoring through TIS offerings 

will allow Trane to identify potential operational adjustments or new 

energy savings opportunities. 

Trane’s LEED Certified Facilities 

Trane has been involved in hundreds of projects to help clients with LEED 

certification.  Our corporate sustainability commitment has led us to LEED 

certification standards at several of our sites around the world.  

• Trane San Antonio District Office, San Antonio, TX – LEED CI 2.0 (Silver) 

• Trane Taicang Facility Building, Taicang, China – LEED NC 2.2 (Certified) 

• Trane Taicang Office Building, Taicang, China – LEED NC 2.2 (Gold) 

• Tozour Trane, King of Prussia, PA – LEED CI v2009 (Certified) 

• Trane Arkansas Sales Suite, Little Rock, AR – LEED CI 2.0 (Certified) 

• Trane 45 Earhart Drive, Buffalo, NY – LEED EB O&M (Certified) 

• Trane St. Paul, St. Paul, MN – LEED EB O&M (Gold) 

F. Describe any diversity programs or partners Vendor does business with and 

how Participating Agencies may use diverse partners through the Master 

Agreement. Indicate how, if at all, pricing changes when using the diversity 

program. If there are any diversity programs, provide a list of diversity alliances 

and a copy of their certifications.   

Diversity is a business imperative at Trane and ingrained in our core values. 

Trane’s corporate-level Supplier Diversity Program includes qualified diverse-

owned businesses includes both large and small minority, woman, veteran, 

disabled, gay, lesbian, bisexual, and transgender owned businesses. At the local 

level, Trane has implemented a New England United (NEU) Diversity and 

Inclusion (D&I) network for Trane employees to participate in and help drive 

change in and outside of the company. All team members proposed for this 

project participate in these programs. Trane’s M/WBE outreach efforts include: 

• Contacting M/WBE small business trade associations/business 

development organizations and using the Small Business 

Administration’s (SBA) website to identify potential partners  

• Attending local, regional, and national small and minority business 

trade shows, Industry Days, and procurement conferences.  

• Requesting sources from the System for Award Management 

(www.sam.gov) Dynamic Small Business Search.  

• Documenting flow-down requirements to all subcontractors for 

small businesses utilization to maximize participation when 

practical 

• Pledged commitment to inclusive sourcing through WEConnect 

International 



G. Indicate if Vendor holds any of the below certifications in any classified areas 

and include proof of such certification in the response: 

a. Minority Women Business Enterprise 

 ◻ Yes ☒ No 

 If yes, list certifying agency:   

b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE) 

  Yes ☒ No 

 If yes, list certifying agency:   

c. Historically Underutilized Business (HUB) 

  Yes ☒ No 

 If yes, list certifying agency:   

d. Historically Underutilized Business Zone Enterprise (HUBZone) 

  Yes ☒ No 

 If yes, list certifying agency:   

e. Other recognized diversity certificate holder 

  Yes ☒ No 

 If yes, list certifying agency:   

H. List any relationships with subcontractors or affiliates intended to be used when 

providing services and identify if subcontractors meet minority-owned 

standards. If any, list which certifications subcontractors hold and certifying 

agency. 

Trane will work directly with public agencies, as required, to determine the 

diversity spend required for each purchase. Once established, Trane will partner 

with agency approved local sub-contractors and ensure diversity requirements 

are met. Trane will report diversity spend as required. At the project level, Trane 

does the following to promote Small Business Participation: 

• Trane will break out contract work requirements into economically 

feasible units, as appropriate, to facilitate small business participation. 

• Trane will conduct market research to identify subcontractors and 

suppliers through all reasonable means, such as performing online 

searches on the certified lists and holding pre-bid conferences. 

• Trane will provide interested businesses with adequate and timely 

information about the plans, specifications, and requirements for 

performance of the prime contract to assist them in submitting a timely 

offer for the subcontract. 

• Trane will direct businesses that need additional assistance to various 

state and county programs which assists in obtaining bonding, lines of 

credit, required insurance, necessary equipment, supplies, materials, or 



services. 

• Trane will solicit small business concerns as early in the acquisition 

process as practicable to allow them sufficient time to submit a timely 

offer for the subcontract. 

• Trane will utilize the available services of small business associations; 

local, state, and federal small business assistance offices, and other 

organizations to encourage small business entities to certify and register 

with the state and local governments. 

• Trane will participate in the formal mentor-protégé program with one or 

more small business protégés that results in developmental assistance 

to the protégé(s). 

• Trane will advertise subcontracting opportunities in local newspapers. 

• Trane will advertise subcontracting opportunities by sending emails to 

small business concerns local to that particular jobsite. 

• Trane will keep the playing field level, allowing all bidders reasonable 

time to respond and providing the same information to all prospective 

subcontractors. 

I. Describe how Vendor differentiates itself from its competitors. 

Trane’s experience with cooperative contracting began in 1998 with the 

Region 4 ESC (Formerly TCPN) contract. In 2015, we were selected to provide 

products/services under the Harford County Public Schools and U.S. 

Communities Contract (15-JLP-023) and have executed work under this 

contract through the seven-year term plus an additional six months. In 2017, 

Trane secured the Port of Portland and U.S. Communities Contract. Trane® 

has been a qualified DOE ESCO since 1999 and has completed complex 

Energy Savings Performance Contracts (ESPC) for the Federal Government. An 

ESPC is a proven, cash flow neutral financing mechanism that pays for facility 

improvements that can be paid back over time based on future utility bill 

saving. Trane’s Core Products – HVAC Equipment and Controls – drive one-

third of total ESPC savings. Trane’s incident (OSHA) rates are consistently 67-

86% below the industry average and our current Experience Modification Rate 

(EMR) is 0.61. Trane has leveraged this experience to deliver dozens of ESPC 

projects under the Port of Portland contract. 

Trane has the capacity to provide a wide range of services and products to 

support agencies across the country. Our 100-year history as a trusted 

provider of superior products and services and has resulted in a robust 

national infrastructure. Our project offices are staffed with factory-trained 

service technicians that provide operational oversight, O&M, service-repair, 

and installation support. Trane stocks service-repair parts (over 20,000 SKUs 

per location), equipment, and supplies right in our customer’s communities. 

We also have established relationships with local designers, suppliers, and 

subcontractors–including small/disadvantaged businesses. Trane has booked 



$1.4B+under our Harford and Port of Portland OMNIA contracts since 2018 

and has delivered services and products in 43 states.  

Trane has a global network of offices and service/parts locations to deliver 

services. This offers the following advantages: 

• Robust supply chain to sustain operations and rapidly restore service 

during emergencies 

• 2,750 community-based, factory-trained service technicians provide 

local operational oversight, O&M, service-repair, and installation 

support 

• Established relationships with local designers, suppliers, and 

subcontractors–including small/disadvantaged businesses 

• Reduced travel and lodging costs to save agencies and taxpayers 

money 

As one of the world’s largest manufacturers/integrators of energy efficient 

HVAC equipment and Building Automation Systems (BAS)/Energy 

Management Control Systems (EMCS), Trane has the technical expertise to 

optimize energy efficiency, peak demand, and renewable power generation in 

public facilities. We build, test, certify, implement, and service best-in-class 

equipment with optimized full and part-load efficiency.  

Trane is also a vendor neutral company, and we manage, install, commission, 

and service other manufacturer’s systems. Trane provides BAS/EMCS system 

integration through both open (i.e. BACnet, LON, Modbus) and proprietary 

control protocols. We leverage our controls expertise to connect the resilient 

systems that modern sites rely on.  

Trane® has been a qualified DOE ESCO since 1999 and has completed complex 

Energy Savings Performance Contracts for the Federal Government. Through 

these efforts, we have developed repeatable, best practice processes. In 

addition, Trane’s Core Products – HVAC Equipment and Controls – drive one-

third of total ESPC savings1 

J. Describe any present or past litigation, bankruptcy or reorganization involving 

Vendor.  

Trane U.S. Inc. is a multi-billion-dollar company and enters hundreds of 

transactions on an annual basis and, as such, become involved in claims and 

disputes that arise in the ordinary course of its businesses. As a large company, 

claims and suits are numerous as many claimants are hoping to tap the deep 

pockets of a large company. Many of these are unwarranted claims which often 

result in dismissal. Company-wide compiled data of this scope is not readily 

 
1 Data extrapolated from: Slattery, T. (2017). Reported Energy and Cost Savings from the Federal DOE ESPC 

Program: FY 2015 (ORNL/TM -2017/18). 

https://www.trane.com/content/dam/Trane/Commercial/global/markets/Government/GOV-SLB014-EN_05202020.pdf
https://www.trane.com/content/dam/Trane/Commercial/global/markets/Government/GOV-SLB014-EN_05202020.pdf


available, and this information cannot be accurately ascertained without 

extensive and burdensome research. It is the policy of our company to settle 

claims and disputes amicably and to the satisfaction of our customers.  Due to 

the large volume and because information related to settlements are 

confidential, we are unable to disclose detailed information on all litigation and 

claim matters. However, no such dispute or litigation is likely or expected to 

adversely affect Trane U.S. Inc.’s ability to perform hereunder. Trane has not 

been involved in a bankruptcy. Trane U.S. Inc. was recently re-formed due to 

reorganization under Trane Technologies, a $14B company. Although originally 

established in 1929, our new date of incorporation is May 1, 2020, in Delaware.  

K. Felony Conviction Notice: Indicate if the Vendor 

a. is a publicly held corporation and this reporting requirement is not 

applicable; 

b. is not owned or operated by anyone who has been convicted of a felony; or 

c. is owned or operated by and individual(s) who has been convicted of a 

felony and provide the names and convictions. 

L. Describe any debarment or suspension actions taken against Vendor  

Not applicable 

3.2 Distribution, Logistics 

A. Each offeror awarded under this IFB may offer their complete product and 

service offering/a balance of line. Describe the full line of products and 

services offered by Vendor. 

See the “Product Information Matrix” for the full line of products and services 

offered by Trane. 

B. Describe how Participating Agencies are ensured they will receive the Master 

Agreement pricing; include all distribution channels such as direct ordering, 

retail or in-store locations, through distributors, etc. Describe how 

Participating Agencies verify and audit pricing to ensure its compliance with 

the Master Agreement. 

Trane’s regional sales representatives are located in our 124 Project/Sales 

offices across the country. Trane has pricing forms that are used for OMNIA 

projects and support the Master Agreement. We will provide pricing 

validation forms to verify pricing upon request. 

C. Identify all other companies that will be involved in processing, handling or 

shipping the products/service to the end user. 

Trane utilizes multiple carriers/modes across North America (and beyond) in 

the process of moving product from our plants and warehouses/distribution 

centers to our customers. We partner with carriers who meet our 

requirements and/or industry standards for quality and service performance. 



Carrier specifics vary by mode, origin/destination points, and customer 

requirements. 

D. Provide the number, size and location of Vendor’s distribution or other 

operations facilities, warehouses, and/or retail network as applicable. 

Trane services products from our 124 sales/project offices and distributes 

through our 205 parts/supply locations, 6 express warehouses, and 11 

manufacturing plant sites.  

3.3 Marketing and Sales 

A. Provide a detailed ninety-day plan beginning from award date of the Master 

Agreement describing the strategy to immediately implement the Master 

Agreement as Vendor’s primary go to market strategy for Public Agencies to 

Vendor’s teams nationwide, to include, but not limited to: 

i. Executive leadership endorsement and sponsorship of the award as the 

public sector go-to-market strategy within first 10 days 

ii. Training and education of Vendor’s national sales force with participation 

from the Vendor’s executive leadership, along with the OMNIA Partners 

team within first 90 days 

The Trane offices have been associated with a national cooperative since it’s 

inception and are intimately involved with a contract that encompasses HVAC 

equipment and services. Trane has a Cooperative Contracting Team dedicated 

to Sales and Marketing. This team drives marketing and sales messaging 

throughout North America and Canada and educates our sales teams with 

cooperative purchasing positioning. Our detailed plan for the first 90 days 

includes: 

• Announcement in our quarterly Omnia newsletter, which is distributed to 

over 750 Trane employees and affiliates. 

• Announcement on the Trane Commercial internal portal  

• We will add information to the Trane Technologies Omnia Hub page 

where we place important documentation such as due diligence items, 

pricing, Power Points, contract award letters, newsletters and any pertinent 

information relevant to   the topic. 

• Our Omnia program managers will meet with individual sales offices, 

helping them to understand cooperative markets, targeted sales strategies 

and presenting the Trane story to the marketplace. 

• Conduct regional workshops designed to promote the cooperative 

contracts, legal statutes, product and services pricing methodology, 

marketing tools and other topics designed to promote the contract(s). All 

training will be recorded and posted on our intranet site. The training will 

focus on educating our sales force on what types of customers can use the 

contract, the benefits of the contract to Trane and the customer, pricing, 



and will ensure our sales teams are educated on how to drive sales in 

compliance with OMNIA Partners rules. 

• One-on-one office visits 

B. Provide a detailed ninety-day plan beginning from award date of the Master 

Agreement describing the strategy to market the Master Agreement to current 

Participating Public Agencies, existing Public Agency customers of Vendor, as 

well as to prospective Public Agencies nationwide immediately upon award, to 

include, but not limited to: 

i. Creation and distribution of a co-branded press release to trade 

publications 

ii. Announcement, Master Agreement details and contact information 

published on the Vendor’s website within first 90 days 

iii. Design, publication and distribution of co-branded marketing materials 

within first 90 days 

iv. Commitment to attendance and participation with OMNIA Partners at 

national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. 

Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) 

and supplier-specific trade shows, conferences and meetings throughout 

the term of the Master Agreement 

v. Commitment to attend, exhibit and participate at the NIGP Annual Forum 

in an area reserved by OMNIA Partners for partner Vendors. Booth space 

will be purchased and staffed by Vendor. In addition, Vendor commits to 

provide reasonable assistance to the overall promotion and marketing 

efforts for the NIGP Annual Forum, as directed by OMNIA Partners. 

vi. Design and publication of national and regional advertising in trade 

publications throughout the term of the Master Agreement 

vii. Ongoing marketing and promotion of the Master Agreement throughout 

its term (case studies, collateral pieces, presentations, promotions, etc.) 

viii. Dedicated OMNIA Partners internet web-based homepage on Vendor’s 

website with: 

• OMNIA Partners standard logo; 

• Copy of original Invitation to Bid; 

• Copy of Master Agreement and amendments between Principal 

Procurement Agency and Vendor; 

• Summary of Products and pricing; 

• Marketing Materials 

• Electronic link to OMNIA Partners’ website including the online 



registration page; 

• A dedicated toll-free number and email address for OMNIA 

Partners 

Trane will partner with OMNIA Partners to ensure Participating Agencies and 

our customers are aware of the awarded contract through multiple 

marketing and communication campaigns. Trane’s 90 plan to market the 

Master Agreement to participating public agencies will include: 

• An email to over 80,000 direct customer contacts that receive Trane E-

mail communications 

• A co-branded press release within first 30 days-this would be both 

internal to Trane and sent to national publications and targeted 

industry publications 

• Announcement of award through all applicable social media sites; 

these include Trane’s Facebook presence, Trane Twitter presence and 

Trane’s LinkedIn presence 

• Direct mail campaigns 

• Co-branded collateral pieces 

• Advertisement of contract in regional or national publications 

• Participation in trade shows 

• Dedicated Omnia internet web-based homepage with: 

o Omnia Logo 

o Link to Omnia website 

o Summary of contract and services offered 

o Due Diligence Documents including a copy of solicitation, copy 

of contract and any amendments, marketing materials 

Co-developing a case study and pursue article placements with key 

publications 

C. Describe how Vendor will transition any existing Public Agency customers’ 

accounts to the Master Agreement available nationally through OMNIA 

Partners. Include a list of current cooperative contracts (regional and national) 

Vendor holds and describe how the Master Agreement will be positioned 

among the other cooperative agreements. 

Trane uses the software application Salesforce to manage sales pursuit. For 

every customer that is eligible for OMNIA Partners pricing, we will notate the 

eligibility in Salesforce. Upon renewal of existing services, the account owner 

is then able to offer OMNIA Partners pricing to the customer, except in cases 

where the customer decides to put the job up for bid. Trane intends to 

position OMNIA Partners as a top tier cooperative partner. 

D. Acknowledge Vendor agrees to provide its logo(s) to OMNIA Partners and 



agrees to provide permission for reproduction of such logo in marketing 

communications and promotions. Acknowledge that use of OMNIA Partners 

logo will require permission for reproduction, as well. 

Trane will provide its logo to OMNIA Partners and agrees to permit 

reproduction of the logo in marketing communications and promotions. We 

understand that use of the OMNIA Partners logo requires permission for 

reproduction. 

E. Confirm Vendor will be proactive in direct sales of Vendor’s goods and services 

to Public Agencies nationwide and the timely follow up to leads established by 

OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a 

minimum, the Vendor’s sales initiatives should communicate: 

i. Master Agreement was competitively solicited and publicly awarded by a 

Principal Procurement Agency 

ii. Best government pricing 

iii. No cost to participate 

iv. Non-exclusive 

As stated in our marketing plan, Trane can confirm these requirements will be 

met. 

F. Confirm Vendor will train its national sales force on the Master Agreement. At 

a minimum, sales training should include: 

i. Key features of Master Agreement 

ii. Working knowledge of the solicitation process 

iii. Awareness of the range of Public Agencies that can utilize the Master 

Agreement through OMNIA Partners 

iv. Knowledge of benefits of the use of cooperative contracts 

As stated in our marketing plan, Trane can confirm these requirements will be 

met. 

G. Provide the name, title, email and phone number for the person(s), who will be 

responsible for: 

i. Executive Support:   

Greg Spencer, gsspencer@trane.com, 469-442-6055 

ii. Marketing:  

Greg Spencer, gsspencer@trane.com, 469-442-6055 

iii. Sales:  

Greg Spencer, gsspencer@trane.com, 469-442-6055 



iv. Sales Support:  

Chris Teller, cteller@trane.com, 917-440-2808 

Jeremy Lee, Jeremy.lee@trane.com, 913-599-4664 

Tina Bossen, tina.bossen@trane.com, 480-490-4502 

v. Financial Reporting:  

Amanda Dawson, Amanda.dawson@trane.com, 832-551-7999 

vi. Accounts Payable:  

Amanda Dawson, Amanda.dawson@trane.com, 832-551-7999 

vii. Contracts:  

Greg Spencer, gsspencer@trane.com, 469-442-6055 

H. Describe in detail how Vendor’s national sales force personnel and/or project 

managers are structured, including contact information for the highest-level 

executive in charge of the sales and/or project management team. 

Trane has a dedicated Strategic Programs team that drives the use of 

cooperatives for sales. Leading the group is Aaron Tanck, Director of Strategic 

Programs. Aaron oversees Greg Spencer, our Cooperative Program Manager. 

Aaron reports to Amber Mulligan, Vice President, Strategic Sales, who is the 

highest-level executive in charge of sales for Cooperative contracts. 

Amber.Mulligan@tranetechnologies, 910-233 -3594. 

I. Explain in detail how the sales or project management teams will work with the 

OMNIA Partners team to implement, grow and service the national program. 

Trane’s Cooperatives team is dedicated to drives sales through our cooperative 

agreements. This team anticipates working with OMNIA Partners to promote 

the contract vehicle and provide efficient public service to our customers across 

the U.S. While we expect to do the majority of the marketing work through our 

marketing and sales departments, we hope OMNIA Partners can assist with 

launching our internal training program and occasionally fielding questions 

from our field teams as they are trained and mobilized. We also hope OMNIA 

Partners will be able to support us with new opportunities, such as new member 

sign-up and answering compliance questions. 

I. Explain in detail how Vendor will manage the overall national program 

throughout the term of the Master Agreement, including ongoing coordination 

of marketing and sales efforts, timely new Participating Public Agency account 

set-up, timely contract administration, etc.contract administration, etc. 

Our OMNIA Partners marketing plan includes a coordinated effort between 

Trane and OMNIA Partners. We will continue to market the OMNIA Partners 

program both internally and externally via training, corporate SharePoint site, 

customer meetings, marketing materials, and tradeshows. All marketing 

materials will be available in hard copy and electronic format. Our Strategic 



Program Leader, Greg Spencer, will continue to oversee the program, driving 

growth throughout the term of the Master Agreement. 

J. State the amount of Vendor’s Public Agency sales for the previous fiscal year. 

Provide a list of Vendor’s top 3 Public Agency customers, the total purchases 

for each for the previous fiscal year along with a key contact for each. 

Trane’s Public Agency sales under the OMNIA agreement for 2021 was 

$368.4M. Our top three Public Agency customers/total bookings for 2021 are 

as follows: 

Customer Name Total Bookings 

for 2021 

Key Contact 

Roanoke City Public Schools $20,601,056.80 Jeff Shawver – Chief of 

Physical Plants 

Phone: 540-853-6306 

Berwick Area School District $20,300,560.00 Brent Crispell – Director 

of Building and Grounds 

Hall County Board of 

Commissioners 

$9,696,634.20 Phone: 570-759-6400 

Suffolk Public Schools $7,052,958.50 Brett Jockell – 

Superintendent and 

Director 

K. Describe Vendor’s information systems capabilities and limitations regarding 

order management through receipt of payment, including description of 

multiple platforms that may be used for any of these functions. 

Trane account managers use Trane Select Assist (previously known as TOPSS) 

to quote and provide technical information for equipment sales. Additionally, 

our greater sales organization uses multiple Oracle based internal programs to 

facilitate contracting, equipment (both OEM Trane and buysell), service, 

controls, and parts orders.  Trane maintains a customer focused approach with 

Salesforce. 

L. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners 

Administration Agreement) that Vendor will guarantee projects each year under 

the Master Agreement for the initial three years of the Master Agreement 

(“Guaranteed Contract Sales”). 

Trane projects, but does not guarantee, OMNIA contract sales during the first 

three years to be: 

$50M in year one (2022) 



$200M in year two (2023) 

$300M in year three (2024) 

To the extent Vendor guarantees minimum Contract Sales, the Administrative 

Fee shall be calculated based on the greater of the actual Contract Sales and 

the Guaranteed Contract Sales. 

Current supply chain environments will have an impact on these projections in 

addition to inflationary pressures, funding mechanisms, etc. 

M. Even though it is anticipated many Public Agencies will be able to utilize the 

Master Agreement without further formal solicitation, there may be 

circumstances where Public Agencies will issue their own solicitations. The 

following options are available when responding to a solicitation for Products 

covered under the Master Agreement. 

i. Respond with Master Agreement pricing (Contract Sales reported to 

OMNIA Partners). 

ii. If competitive conditions require pricing lower than the standard Master 

Agreement not-to-exceed pricing, Vendor may respond with lower pricing 

through the Master Agreement. If Vendor is awarded the contract, the 

sales are reported as Contract Sales to OMNIA Partners under the Master 

Agreement. 

iii. Respond with pricing higher than Master Agreement only in the unlikely 

event that the Public Agency refuses to utilize Master Agreement 

(Contract Sales are not reported to OMNIA Partners). 

iv. If alternative or multiple bid and/or proposals are permitted, respond with 

pricing higher than Master Agreement, and include Master Agreement as 

the alternate or additional bid/proposal. 

Detail Vendor’s strategies under these options when responding to a 

solicitation. 

Trane, Inc. U.S. continues to offer competitive pricing to the public sector per 

the cooperative contract guidelines.   Currently, these pertain to the Harford 

County Public Schools Contract 15-JLP-023 and the Port of Portland contract # 

1153.   Trane has established a strict process to assure agencies receive the 

correct pricing for the specific contract.  This begins with assigning a specific 

cooperative quote number that identifies the agency as well as project being 

addressed.   The process then dictates that the pricing follow strict contract 

guidelines including list price discounts for equipment, set hourly rates by trade 

for labor solutions and fixed mark-up guidelines for non-Trane materials being 

furnished to meet the project’s scope.  A combination of these assure that the 

agency is being provided the correct price for the specified scope of work. 
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Summary

Printed By:Kevin Celestine

Date Printed:06/29/2022

LIVE REPORT

ACTIVE HEADQUARTERS

TRANE U.S. INC.

Tradestyle(s):(SUBSIDIARY OF TRANE INC., PISCATAWAY,

NJ) 1

D-U-N-S

Number:

00-134-4621

Phone: +1 704 655 4000

Address: 800-e Beaty St, Davidson, NC, 28036, United

States Of America

Web: www.trane.com

Endorsement:Kevin.Celestine@tranetechnologies.com

Exclude

from

Portfolio

Insight:

KEY DATA ELEMENTS (Formerly: SCORE BAR)

KDE Name Current Status Details

PAYDEX® 71 14 days beyond terms

Delinquency Score 60 Moderate Risk of severe

payment delinquency.

Failure Score 2 Moderate to High Risk of

severe financial stress.

D&B Viability Rating 4 5 B Z View More Details

Bankruptcy Found N

D&B Rating -- Unavailable.

COMPANY PROFILE 

D-U-N-S

00-134-4621

Legal Form

Corporation (US)

History Record

Clear

Date Incorporated

03/26/1929

State of Incorporation

DELAWARE

Ownership

Not publicly traded

Mailing Address

PO Box 6820

Piscataway, NJ, 08855, UNITED STATES

Telephone

+1 704 655 4000

Website

www.trane.com

Present Control Succeeded

1929

Employees

6,500

Age (Year Started)

93Years(1929)

Named Principal

Dave Regnery, CEO

Line of Business

Mfg refrigeration/heating equipment

SIC

35850101

NAICS

333415

Street Address:

800-e Beaty St,

Davidson, NC, 28036,

United States Of America

OVERALL BUSINESS RISK 

https://www.google.com/maps/place/800-e+Beaty+St+Davidson+NC+28036+US?key=AIzaSyC6yC1R1QB7KFlMUotB20TI86PrF6WqJ4k&signature=NtD0y4mjyR8DGlWnplu8ASPgH6Q=
http://www.trane.com/
http://www.trane.com/


HIGH MODERATE-HIGH MODERATE LOW-MODERATE LOW

Dun & Bradstreet thinks...

MAXIMUM CREDIT RECOMMENDATION

US$ 2,000,000

The recommended limit is based on a moderately high probability of severe delinquency or business failure.

Viability Score

Data Depth Indicator

Portfolio Comparison

Overall assessment of this organization over the next 12 months: Some-Financial-Stress-Concerns

Based on the predicted risk of business discontinuation: Moderately-Higher-Than-Average-Risk-Of-Financial-

Stress

Based on the predicted risk of severely delinquent payments: Moderate Potential For Severely Delinquent Payments

D&B MAX CREDIT RECOMMENDATION 

FAILURE SCORE  (Formerly Financial Stress Score)

Company's Risk Level

MODERATE-HIGH

Probability of failure over the next 12 months

2.29 %

2

High Risk (1) Low Risk (100)

Past 12 Months

Low Risk

High Risk

DELINQUENCY SCORE  (Formerly Commercial Credit Score)

Company's Risk Level

MODERATE

Probability of delinquency over the next 12 months

4.75 %

60

High Risk (1) Low Risk (100)

Past 12 Months

Low Risk

High Risk

VIABILITY RATING SUMMARY 

4

High Risk (9) Low Risk (1)

B

Descriptive (G) Predictive (A)

5

High Risk (9) Low Risk (1)

Financial Data Unavailable



This Company Industry Benchmark

SBRI Origination Lease Score



No D&B SBFE Score data is currently available.

Trade Payments

Company Size

Years in Business -

D&B PAYDEX® 

71

High Risk (1) Low Risk (100)

14 days beyond terms

Past 24 Months

Low Risk

High Risk

D&B PAYDEX - 3 MONTHS 

66

High Risk (1) Low Risk (100)

19 days beyond terms

PAYDEX® TREND CHART 

SBRI ORIGINATION

SBRI Origination Card Score

860

High Risk Low Risk

Moderate Risk of serious delinquency over the next 12 months

793

High Risk Low Risk

High Risk of serious delinquency over the next 12 months

SBRI Origination Loan Score

816

High Risk Low Risk

High Risk of serious delinquency over the next 12 months

D&B SBFE SCORE

D&B RATING 

Current Rating as of 11/05/2009Special Rating

-- : Undetermined





No Fraud Risk Score is Available

Days Beyond Terms Past 3 months : 7

Low Risk:0 ; High Risk:120+

Total Amount Current and Past Due -

FRAUD RISK SCORE INFORMATION

Events Occurrences Last Filed

Bankruptcies 0 -

Judgements 1 10/27/2017

Liens 10 10/24/2020

Suits 7 03/16/2020

UCC 421 02/07/2022

LEGAL EVENTS

DETAILED TRADE RISK INSIGHT™

Days Beyond Terms

7 Days

3 Months

From Apr-22 to Jun-22

7

High Risk (120+) Low Risk (0)

Dollar-weighted average of 353 payment experiences reported from 117 companies.

DETAILED TRADE RISK INSIGHT™ 13 MONTH TREND



No Data Available

FINANCIAL OVERVIEW - BALANCE SHEET

Highest Past Due:

700,000

Highest Now

Owing

4,000,000

Total Trade

Experiences

715

Largest High

Credit

8,000,000

TRADE PAYMENTS





No Data Available



No Data Available

FINANCIAL OVERVIEW - PROFIT AND LOSS

OWNERSHIP

Subsidiaries

11

Branches

276

Total Members

888

This company is a Headquarters, Parent, Subsidiary.

Domestic Ultimate Global Ultimate

Name INGERSOLL-RAND US TRANE HOLDINGS CORPORATI

ON

TRANE TECHNOLOGIES PUBLIC LIMITED COMPA

NY

Country UNITED STATES IRELAND

D-U-N-S 96-330-6712 98-503-3590

Others - -



No Data Available

FINANCIAL OVERVIEW - KEY BUSINESS RATIOS



There are no alerts for this D-U-N-S Number.

ALERTS 

WEB & SOCIAL POWERED BY FIRSTRAIN





No notes is available for this D-U-N-S Number.

The scores and ratings included in this report are designed as a tool to assist the user in making their own credit related decisions, and should

be used as part of a balanced and complete assessment relying on the knowledge and expertise of the reader, and where appropriate on other

information sources. The score and rating models are developed using statistical analysis in order to generate a prediction of future events.

Dun & Bradstreet monitors the performance of thousands of businesses in order to identify characteristics common to specific business

events. These characteristics are weighted by significance to form rules within its models that identify other businesses with similar

characteristics in order to provide a score or rating.

Dun & Bradstreet's scores and ratings are not a statement of what will happen, but an indication of what is more likely to happen based on

previous experience. Though Dun & Bradstreet uses extensive procedures to maintain the quality of its information, Dun & Bradstreet cannot

guarantee that it is accurate, complete or timely, and this may affect the included scores and ratings. Your use of this report is subject to

applicable law, and to the terms of your agreement with Dun & Bradstreet.

Small Business Risk Insight

NOTES

Add Note

COUNTRY/REGIONAL INSIGHT

 
United States Of America

Consecutive hikes in the Fed Funds Rate through end-2022 to fight

stubborn inflation threaten to slow growth and increase unemployment.

Risk Category

LOW

High Risk Low Risk

Available Reports

Country Insight Snapshot

(CIS)

High-level view of a single country’s cross-border risk exposure, with particular focus

on the current political, commercial, and macroeconomic environments.

Country Insight Report

(CIR)

In-depth analysis of the current risks and opportunities within a single country

and its regional and global context.

STOCK PERFORMANCE

History

Daily High

52-Week High

Performance

P/E:

EPS:

Div/Yield

SBRI ORIGINATION LEASE SCORE

SBRI Origination Lease Score : 793

SBRI ORIGINATION CARD SCORE

SBRI Origination Lease Score : 860

SBRI ORIGINATION LOAN SCORE



Type Lender

Date

Reported Open Date Closed Date

Total

Payments

Original Amount/Current

Credit Line

Current

Balance

Total Current

Balance

Total Past

Due

Past Due

Cycle 1

Past Due

Cycle 2

Past Due

Cycle 3

Past Due

Cycle 4

Past Due

Cycle 5

Charge-Off

Amount

Term Loan 05/31/2022 07/31/2020 79,900 79,900 140,029 0 0 0 0 0

Term Loan 08/31/2009 12/09/2003 5,091 140,029 7,563

Term Loan 05/31/2022 06/22/2020 52,900 52,900 140,029 0 0 0 0 0

Term Loan 03/31/2015 04/29/2014 9 15,747 1,369 140,029 0 0 0 0 0 0

Term Loan 03/31/2015 04/30/2014 9 14,500 1,262 140,029 0 0 0 0 0 0

Term Loan 02/28/2015 02/28/2014 10 15,188 2,643 140,029 0 0 0 0 0 0

Term Loan 11/30/2013 12/31/2012 11/30/2013 20,165 0 140,029 0 0 0 0 0 0

Term Loan 07/31/2013 08/10/2009 07/31/2013 229,525 0 140,029 0 0 0 0 0 0

Term Loan 06/30/2007 04/16/2007 05/09/2007 2,247 0 140,029 0 0 0 0 0

Lease

Agreement
09/30/2014 09/02/2010 53,770 2,409 385,779 2,409 0 2,409 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 61,660 2,425 385,779 1,212 1,212 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 39,988 1,978 385,779 989 989 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 39,988 1,979 385,779 989 989 0 0 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Lease

Agreement
04/14/2016 10/30/2012 02/01/2016 18 0 1,317 385,779 1,317 439 439 439 0 0

Lease

Agreement
04/14/2016 11/30/2012 12/10/2015 18 33 17 385,779 0 0 0 0 0 10

SBRI Origination Loan Score : 816

KEY SBRI ATTRIBUTES

Total Balance

393,163.00

Credit Card Total

Balance

20,526.00

Lease Agreement

Total Balance

232,608.00

Loan Total Balance 140,029.00

Total Open SBRI Accounts

249

Total Exposure 615,294.00

Maximum Age of

All Open Accounts

507.00

Months

Total Available

Credit - Credit

Card

215,656.00

Total Available

Credit - Lines of

Credit

16,500.00

Number Of Total Accounts Ever Cycle

2+

80

Time since most

recent Cycle 2 on

all accounts

1 Months

Worst Delinquent

All Accounts

Past 1-3 Months

Past 1-12 Months

Cycle 4

Cycle 5

ACCOUNT SUMMARIES

Total Current Balance 562,268

Total Past Due 183,966

Total Past Due Cycle 1 38,930

Total Past Due Cycle 2 28,233

Total Past Due Cycle 3 14,209

Total Past Due Cycle 4 4,748

Total Past Due Cycle 5 97,844

Total Charge Off Amount 49,732



Type Lender

Date

Reported Open Date Closed Date

Total

Payments

Original Amount/Current

Credit Line

Current

Balance

Total Current

Balance

Total Past

Due

Past Due

Cycle 1

Past Due

Cycle 2

Past Due

Cycle 3

Past Due

Cycle 4

Past Due

Cycle 5

Charge-Off

Amount

Lease

Agreement

10/06/2015 05/10/2012 02/11/2015

18 716 0 385,779 0 0 0 0 0

Lease

Agreement
03/04/2015 07/10/2012 18 240 608 385,779 480 240 240 0 0 0

Lease

Agreement
01/08/2016 09/30/2012 18 240 19 385,779 0 0 0 0 0

Lease

Agreement
04/13/2016 09/30/2012 18 366 418 385,779 0 0 0 0 0

Lease

Agreement
01/08/2016 10/20/2012 18 67 163 385,779 0 0 0 0 0

Lease

Agreement
07/10/2015 09/10/2012 03/10/2016 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
04/18/2014 10/30/2012 18 1,554 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 06/10/2012 06/11/2014 18 0 32 385,779 0 0 0 0 0

Lease

Agreement
04/13/2016 03/30/2012 18 0 390 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 12/30/2011 01/02/2014 18 0 121 385,779 0 0 0 0 0

Lease

Agreement
07/16/2013 07/10/2012 18 79 537 385,779 237 79 79 79 0 0

Lease

Agreement
07/10/2015 12/10/2011 09/11/2013 18 2,554 0 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 12/20/2011 06/21/2015 18 0 5 385,779 0 0 0 0 0

Lease

Agreement
01/04/2014 06/20/2003 12/21/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 12/20/2011 03/21/2016 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
01/04/2014 03/30/2007 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 06/30/2012 06/18/2014 18 0 2,980 385,779 2,367 789 789 789 0 0

Lease

Agreement
02/13/2012 10/20/2006 04/09/2009 18 4,446 385,779 4,488

Lease

Agreement
05/07/2015 05/10/2012 02/11/2016 18 0 405 385,779 70 35 35 0 0 0

Lease

Agreement
01/02/2013 10/10/2006 04/11/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/13/2016 09/20/2011 18 354 1,113 385,779 708 177 177 177 177 0

Lease

Agreement
04/14/2016 06/10/2009 03/11/2013 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
01/08/2016 04/20/2011 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
12/31/2010 09/10/2005 06/11/2009 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/04/2014 04/20/2011 10/21/2015 18 513 410 385,779 0 0 0 0 0 0

Lease

Agreement
09/30/2009 09/10/2006 11/10/2009 18 0 231 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 07/10/2011 06/21/2015 18 92 0 385,779 0 0 0 0 0

Lease

Agreement
01/04/2014 06/30/2006 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/08/2016 04/10/2011 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
01/02/2013 06/10/2006 12/11/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
11/12/2013 10/27/2010 10/23/2013 36 193,623 0 385,779 0 0 0 0 0

Lease

Agreement
02/13/2012 01/30/2006 08/01/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 07/10/2011 02/02/2016 18 0 650 385,779 440 110 110 110 110 0

Lease

Agreement
12/03/2014 10/20/2005 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2015 10/07/2010 56 6,955 617 385,779 96 96 0 0 0

Lease

Agreement
01/02/2013 07/10/2005 04/11/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
10/01/2017 04/01/2008 01/09/2017 105 1,917 0 385,779 0 0 0 0 0

Lease

Agreement
02/13/2012 06/30/2005 01/01/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2010 02/20/2001 0 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2010 01/10/2005 07/11/2009 18 207 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 07/20/2011 04/21/2013 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
01/04/2014 12/20/2008 12/21/2011 18 49 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2010 09/30/2010 01/01/2015 0 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2010 12/20/2004 12/21/2008 18 36 0 385,779 0 0 0 0 0 0

Lease

Agreement
10/14/2013 07/29/2010 09/24/2013 36 149,112 0 385,779 0 0 0 0 0

Lease

Agreement
02/13/2012 12/30/2004 01/02/2009 18 60 385,779 385

Lease

Agreement
06/02/2022 10/08/2003 11/04/2010 54,808 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2010 12/30/2003 04/21/2009 18 0 397 385,779 136 136 0 0 0 0

Lease

Agreement
06/02/2022 08/12/2003 11/04/2010 95,868 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/04/2014 01/20/2008 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2010 03/17/2003 09/21/2010 278,861 65,183 385,779 60,169 0 0 0 0 60,169



Type Lender

Date

Reported Open Date Closed Date

Total

Payments

Original Amount/Current

Credit Line

Current

Balance

Total Current

Balance

Total Past

Due

Past Due

Cycle 1

Past Due

Cycle 2

Past Due

Cycle 3

Past Due

Cycle 4

Past Due

Cycle 5

Charge-Off

Amount

Lease

Agreement
02/28/2010 07/20/2003 01/21/2008 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/02/2022 05/17/2006 03/12/2010 9,765 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/16/2013 01/10/2007 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
10/03/2013 10/16/2006 09/22/2020 23 27,970 550 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 12/10/2015 18 2,565 14 385,779 0 0 0 0 0

Lease

Agreement
08/31/2009 01/20/2007 04/21/2011 18 828 33 385,779 0 0 0 0 0 0

Lease

Agreement
06/02/2022 08/11/2003 01/14/2011 3,681 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 12/10/2015 18 781 0 385,779 0 0 0 0 0

Lease

Agreement
04/13/2016 01/10/2007 10/25/2011 18 0 387 385,779 92 92 0 0 0 0

Lease

Agreement
06/02/2022 01/30/2009 05/17/2012 30,876 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 10/20/2015 18 764 223 385,779 0 0 0 0 0

Lease

Agreement
01/02/2013 04/20/2006 04/21/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2010 06/30/2003 02/02/2011 253,994 36,150 385,779 31,753 0 0 0 0 31,753

Lease

Agreement
04/14/2016 09/30/2015 18 5,796 421 385,779 0 0 0 0 0

Lease

Agreement
01/04/2014 09/10/2004 12/08/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2010 03/17/2003 07/21/2010 17,328 5,393 385,779 5,075 0 0 0 0 5,075

Lease

Agreement
04/14/2016 01/10/2015 18 101 102 385,779 0 0 0 0 0

Lease

Agreement
02/28/2010 04/10/2005 04/10/2008 18 0 179 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 04/10/2011 05/21/2015 18 0 71 385,779 0 0 0 0 0

Lease

Agreement
11/30/2020 10/30/2015 60 30,111 0 385,779 0 0 0 0 0

Lease

Agreement
01/04/2014 12/10/2000 10/30/2003 18 0 240 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 12/10/2010 12/10/2013 18 0 130 385,779 41 41 0 0 0 0

Lease

Agreement
04/14/2016 07/20/2015 18 60 98 385,779 0 0 0 0 0

Lease

Agreement
01/02/2013 12/30/2005 01/01/2011 18 1,860 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/10/2015 04/16/2010 21 7,437 0 385,779 0 0 0 0 0

Lease

Agreement
02/11/2016 06/30/2015 18 3,903 0 385,779 0 0 0 0 0

Lease

Agreement
01/02/2013 05/20/2006 11/14/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/08/2016 07/20/2010 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 06/10/2015 18 649 0 385,779 0 0 0 0 0

Lease

Agreement
04/13/2016 09/30/2003 01/01/2006 18 1,344 0 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 06/20/2015 18 944 230 385,779 118 118 0 0 0 0

Lease

Agreement
11/30/2013 02/11/2010 03/17/2010 0 6,448 0 385,779 0 0 0 0

Lease

Agreement
12/31/2010 11/30/1998 05/19/2009 18 0 1 385,779 0 0 0 0 0 0

Lease

Agreement
07/10/2015 03/12/2010 21 6,480 0 385,779 0 0 0 0 0

Lease

Agreement
11/15/2020 06/09/2015 10/22/2020 6 23,550 0 385,779 0 0 0 0 0

Lease

Agreement
01/02/2013 04/10/2007 07/11/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/11/2016 03/30/2010 07/01/2015 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 03/10/2015 18 288 0 385,779 0 0 0 0 0

Lease

Agreement
02/13/2012 11/30/2006 03/01/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/13/2016 12/30/2009 18 0 0 385,779 0 0 0 0 0

Lease

Agreement
10/06/2015 02/10/2015 18 4,256 0 385,779 0 0 0 0 0

Lease

Agreement
07/11/2012 10/10/2008 18 693 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/11/2014 03/20/2010 06/21/2015 18 0 920 385,779 744 372 372 0 0 0

Lease

Agreement
04/10/2015 12/30/2014 18 646 333 385,779 116 58 58 0 0 0

Lease

Agreement
07/11/2012 11/10/2008 18 729 0 385,779 0 0 0 0 0 0

Lease

Agreement
10/31/2011 12/01/2009 10/22/2011 18 642 0 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 10/10/2014 18 550 195 385,779 0 0 0 0 0

Lease

Agreement
07/11/2012 11/10/2008 18 690 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/16/2012 12/01/2009 07/12/2012 8 2,090 0 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 10/20/2014 18 1,320 307 385,779 0 0 0 0 0

Lease

Agreement
07/11/2012 10/10/2007 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/10/2015 07/30/2010 18 0 0 385,779 0 0 0 0 0
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Cycle 4

Past Due

Cycle 5
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Lease

Agreement

04/14/2016 07/10/2014

18 152 472 385,779 76 38 38 0 0 0

Lease

Agreement
02/28/2010 07/10/2004 10/11/2008 18 228 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/11/2014 10/10/2010 09/28/2015 18 0 1,936 385,779 1,936 484 484 484 484 0

Lease

Agreement
04/14/2016 07/20/2014 18 243 81 385,779 0 0 0 0 0

Lease

Agreement
02/28/2010 05/10/2004 11/11/2008 18 282 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/08/2016 01/30/2010 18 0 136 385,779 136 136 0 0 0 0

Lease

Agreement
06/30/2006 04/16/2002 3,355 0 385,779 0 0 0 0 0

Lease

Agreement
02/28/2010 05/10/2004 11/11/2008 18 372 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2022 07/20/2021 1 2,570 2,570 385,779 0 0 0 0 0 0

Lease

Agreement
02/13/2012 01/10/2004 06/01/2009 18 0 36 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2022 09/20/2021 1 2,849 2,849 385,779 0 0 0 0 0 0

Lease

Agreement
12/03/2014 03/30/2008 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2003 08/24/1998 09/24/2001 10,428 0 385,779 0 0 0 0

Lease

Agreement
05/31/2022 09/20/2021 1 799 799 385,779 0 0 0 0 0 0

Lease

Agreement
01/04/2014 02/10/2009 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
11/30/2010 03/06/2000 09/12/2005 0 30,600 0 385,779 0 0 0 0

Lease

Agreement
05/31/2022 07/20/2021 1 711 7 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2010 10/10/2004 02/11/2009 18 0 29 385,779 0 0 0 0 0 0

Lease

Agreement
07/08/2008 06/26/2001 2,844 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2022 02/10/2020 7 2,841 2,841 385,779 0 0 0 0 0 0

Lease

Agreement
01/02/2013 03/20/2006 09/21/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2010 03/16/2007 15 28,080 385,779 21,059

Lease

Agreement
05/31/2022 10/10/2020 4 371 371 385,779 0 0 0 0 0 0

Lease

Agreement
01/02/2013 07/10/2006 07/11/2011 18 0 10 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 03/20/2016 18 704 201 385,779 0 0 0 0 0

Lease

Agreement
05/31/2022 09/30/2020 8 1,271 1,271 385,779 0 0 0 0 0 0

Lease

Agreement
04/13/2016 01/30/2010 08/01/2011 18 435 870 385,779 870 435 435 0 0 0

Lease

Agreement
04/30/2019 06/24/2014 58 23,034 0 385,779 0 0 0 0 0

Lease

Agreement
12/31/2021 05/28/2020 52,208 0 385,779 0 0 0 0 0

Lease

Agreement
02/13/2012 07/30/2004 02/01/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 06/10/2014 12/11/2015 18 219 0 385,779 0 0 0 0 0

Lease

Agreement
05/31/2022 03/30/2020 8 1,418 1,418 385,779 0 0 0 0 0 0

Lease

Agreement
01/08/2016 12/30/2006 18 0 8 385,779 0 0 0 0 0

Lease

Agreement
01/08/2016 06/30/2014 18 945 29 385,779 0 0 0 0 0

Lease

Agreement
03/31/2021 09/29/2020 03/26/2021 5 37,649 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/04/2014 09/30/2006 18 0 20 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2019 06/24/2014 60 114,600 0 385,779 0 0 0 0 0

Lease

Agreement
12/31/2021 05/28/2020 20,122 0 385,779 0 0 0 0 0

Lease

Agreement
04/30/2019 06/24/2014 58 46,516 0 385,779 0 0 0 0 0

Lease

Agreement
02/13/2012 07/30/2004 02/01/2010 18 0 50 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2021 05/28/2020 52,208 0 385,779 0 0 0 0 0

Lease

Agreement
04/13/2016 07/10/2005 08/28/2009 18 0 60 385,779 60 30 30 0 0 0

Lease

Agreement
01/08/2016 04/30/2014 18 3,684 0 385,779 0 0 0 0 0

Lease

Agreement
12/31/2021 05/28/2020 20,122 0 385,779 0 0 0 0 0

Lease

Agreement
01/02/2013 03/30/2006 10/01/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 03/30/2014 18 1,104 0 385,779 0 0 0 0 0

Lease

Agreement
05/31/2022 12/30/2018 9 64 64 385,779 0 0 0 0 0 0

Lease

Agreement
10/03/2011 10/20/2007 07/21/2011 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/10/2015 01/30/2014 18 153 0 385,779 0 0 0 0 0

Lease

Agreement
05/31/2022 10/31/2017 57 62,750 3,795 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 01/10/2010 01/11/2015 18 0 0 385,779 0 0 0 0 0
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Lease

Agreement
04/14/2016 01/20/2014 18 1,620 298 385,779 0 0 0 0 0

Lease

Agreement
11/30/2021 06/30/2019 12 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/13/2012 07/10/2001 01/11/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/03/2014 09/30/2013 18 703 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2022 10/20/2018 8 564 564 385,779 0 0 0 0 0 0

Lease

Agreement
01/04/2014 01/30/2005 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 10/20/2013 18 56 108 385,779 0 0 0 0 0

Lease

Agreement
06/30/2021 10/20/2018 5 162 1 385,779 0 0 0 0 0 0

Lease

Agreement
02/28/2010 03/30/1986 01/02/2008 18 0 280 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 03/10/2013 12/11/2015 18 65 0 385,779 0 0 0 0 0

Lease

Agreement
09/30/2019 10/10/2011 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/13/2012 01/20/2006 07/21/2010 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/11/2014 08/30/2013 18 210 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/30/2019 10/20/2015 1,694 1,694 385,779 1,270 0 0 423 0 847

Lease

Agreement
12/03/2014 05/30/2003 06/01/2004 18 20 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/10/2015 09/10/2013 12/29/2015 18 5,664 78 385,779 0 0 0 0 0

Lease

Agreement
05/31/2022 01/30/2014 12 126 126 385,779 75 0 75 0 0 0

Lease

Agreement
01/31/2014 10/01/2009 01/29/2014 51 78,443 0 385,779 0 0 0 0 0

Lease

Agreement
01/04/2014 07/20/2009 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/29/2020 12/30/2014 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/07/2007 05/24/2004 07/31/2007 13 15,319 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/31/2015 06/27/2007 01/28/2015 88 19,517 650 385,779 0 0 0 0 0

Lease

Agreement
09/30/2019 03/30/2016 158 158 385,779 158 0 0 0 158 0

Lease

Agreement
11/05/2008 11/12/2001 10/31/2008 5,256 0 385,779 0 0 0 0 0 0

Credit Cards 09/30/2013 08/14/2009 01/17/2014 12 3,000 563 36,460 0 0 0 0 0 0

Lease

Agreement
01/31/2015 04/05/2005 01/28/2015 115 33,310 1,214 385,779 0 0 0 0 0

Lease

Agreement
05/31/2019 12/30/2014 1 58 58 385,779 0 0 0 0 0 0

Lease

Agreement
02/29/2012 04/19/2006 02/13/2012 69 4,868 0 385,779 0 0 0 0 0

Credit Cards 07/31/2009 05/02/1984 09/30/2007 0 2,500 0 36,460 0 0 0 0 0 0

Lease

Agreement
01/31/2014 06/29/2009 01/29/2014 54 78,548 0 385,779 0 0 0 0 0

Lease

Agreement
05/31/2019 12/10/2015 3 1,122 1,122 385,779 390 0 0 390 0 0

Lease

Agreement
11/26/2014 07/01/2013 25,900 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
01/31/2015 05/26/2006 01/28/2015 104 17,196 0 385,779 0 0 0 0 0

Lease

Agreement
01/31/2020 02/10/2015 3 266 2 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2010 08/01/2006 1 22,501 385,779 112 112 0 0 0

Credit Cards 09/30/2013 05/13/2008 11/29/2009 12 7,500 36,460 5,723

Lease

Agreement
02/28/2014 12/29/2009 02/11/2014 48 15,032 0 385,779 0 0 0 0 0

Lease

Agreement
09/30/2019 12/10/2015 1 924 9 385,779 0 0 0 0 0 0

Lease

Agreement
12/19/2006 07/26/2001 11/30/2006 5 24,417 387 385,779 0 0 0 0 0 0

Credit Cards 02/28/2010 12/15/2003 01/20/2010 24 1,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
04/14/2016 04/20/2013 18 1,452 693 385,779 0 0 0 0 0

Lease

Agreement
01/31/2003 02/25/2000 4,680 0 385,779 0 0 0 0 0 0

Lease

Agreement
10/29/2010 08/01/2006 7,657 385,779 0 0 0 0 0

Credit Cards 11/30/2012 01/27/2010 0 2,459 669 36,460 0 0 0 0 0 0

Lease

Agreement
10/06/2015 05/10/2013 18 2,430 0 385,779 0 0 0 0 0

Lease

Agreement
10/31/2003 02/28/2000 07/31/2003 103,200 0 385,779 0 0 0 0

Lease

Agreement
06/30/2011 05/26/2006 61 17,196 0 385,779 0 0 0 0 0 0

Credit Cards 12/31/2013 12/11/2001 08/19/2003 0 5,000 0 36,460 0 0 0 0 0 0 263

Lease

Agreement
10/06/2015 05/10/2013 18 2,313 0 385,779 0 0 0 0 0

Lease

Agreement
08/31/2005 08/01/2003 05/03/2005 3 53,266 385,779 0 0 0 0

Lease

Agreement
11/02/2011 05/15/2006 08/17/2009 16 3,245 385,779 0 0 0 0

Credit Cards 12/31/2013 12/11/2001 08/19/2003 0 1,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
10/06/2015 05/10/2013 18 2,295 0 385,779 0 0 0 0 0
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Lease

Agreement
11/30/2010 01/01/2010 47,297 385,779 0 0 0 0 0

Credit Cards 05/31/2022 06/09/2000 11/16/2006 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
08/11/2015 01/10/2013 18 419 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 08/27/1999 11/16/2006 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2016 10/01/2014 20 5,030 0 385,779 0 0 0 0 0

Lease

Agreement
02/28/2017 02/01/2014 25 33,658 0 385,779 0 0 0 0 0

Lease

Agreement
10/31/2016 07/01/2014 7,834 0 385,779 0 0 0 0 0

Lease

Agreement
04/10/2015 12/30/2012 04/01/2016 18 0 389 385,779 0 0 0 0 0

Lease

Agreement
04/28/2017 02/01/2014 77,527 0 385,779 0 0 0 0 0

Lease

Agreement
04/28/2017 01/01/2015 3,882 0 385,779 0 0 0 0 0

Lease

Agreement
04/14/2016 04/30/2010 06/16/2014 18 3,750 0 385,779 0 0 0 0 0 3,229

Lease

Agreement
04/13/2016 12/30/2012 18 277 260 385,779 0 0 0 0 0

Lease

Agreement
10/29/2010 02/01/2009 70,945 385,779 0 0 0 0 0

Lease

Agreement
03/31/2011 04/01/2010 1 4,181 385,779 0 0 0 0 0

Lease

Agreement
11/30/2007 11/14/2003 11/21/2007 15 4,695 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/28/2015 12/31/2010 45,811 865 385,779 865 865 0 0 0 0

Lease

Agreement
08/31/2007 01/01/2001 59,079 0 385,779 0 0 0 0 0

Lease

Agreement
03/31/2011 04/01/2010 82,965 385,779 0 0 0 0 0

Lease

Agreement
10/29/2010 04/01/2004 1 30,844 385,779 0 0 0 0 0

Lease

Agreement
10/31/2013 03/25/2010 10/31/2013 33,667 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2010 10/01/2007 1 9,106 385,779 0 0 0 0 0

Lease

Agreement
03/01/2012 11/30/1997 08/28/1998 2,340 385,779 0 0 0 0 1,645

Lease

Agreement
04/30/2010 10/01/2004 14,101 385,779 2,634 333 335 333 1,632

Lease

Agreement
06/30/2013 09/25/2009 24,184 1,044 385,779 522 522 0 0 0 0

Lease

Agreement
07/31/2010 10/01/2007 1 9,798 385,779 0 0 0 0 0

Lease

Agreement
02/28/2010 02/24/2005 02/19/2010 60 14,515 1,045 385,779 0 0 0 0 0

Lease

Agreement
05/31/2011 10/14/2004 03/09/2011 29 2,631 385,779 0 0 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Lease

Agreement
11/30/2016 12/01/2014 37,243 0 385,779 0 0 0 0 0

Lease

Agreement
08/31/2012 12/05/2007 08/31/2012 1 2,576 0 385,779 0 0 0 0 0

Lease

Agreement
12/01/2011 08/27/2004 09/27/2011 45,720 385,779 0 0 0 0

Lease

Agreement
09/30/2014 09/01/2010 41,225 1,570 385,779 1,570 1,570 0 0 0 0

Lease

Agreement
09/30/2005 04/01/2004 07/04/2005 1 4,402 385,779 0 0 0 0

Lease

Agreement
12/31/2011 08/26/2000 12/05/2011 133 20,179 22 385,779 0 0 0 0 0

Lease

Agreement
10/29/2010 10/01/2004 1 128,916 385,779 0 0 0 0 0

Lease

Agreement
07/31/2014 07/02/2010 48,218 934 385,779 0 0 0 0 0 0

Lease

Agreement
02/28/2005 11/15/2000 08/22/2003 58,089 0 385,779 0 0 0 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Lease

Agreement
12/01/2011 07/15/2004 09/15/2011 45,720 385,779 0 0 0 0

Lease

Agreement
07/31/2014 07/02/2010 48,218 934 385,779 0 0 0 0 0 0

Lease

Agreement
07/15/2003 06/01/1998 3,155 0 385,779 0 0 0 0 0

Lease

Agreement
07/31/2007 08/26/2000 9 22,997 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 41,430 1,971 385,779 985 985 0 0 0 0

Lease

Agreement
07/31/2007 02/17/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 23,345 808 385,779 297 297 0 0 0 0

Lease

Agreement
08/31/2003 04/28/2003 07/29/2003 2 6,600 0 385,779 0 0 0 0

Lease

Agreement
06/30/2013 08/28/2009 24,304 526 385,779 526 526 0 0 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Lease

Agreement
01/31/2010 05/12/2003 10/20/2009 19,710 385,779 0 0 0 0

Lease

Agreement
03/31/2013 03/25/2008 03/31/2013 45,000 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,700 0 385,779 0 0 0 0 0 0

Lease

Agreement
03/31/2013 02/08/2008 03/31/2013 16,900 0 385,779 0 0 0 0 0 0
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Lease

Agreement
05/31/2005 05/15/2002 22,361 0 385,779 0 0 0 0 0

Lease

Agreement
02/28/2015 12/31/2010 45,811 865 385,779 865 865 0 0 0 0

Credit Cards 09/30/2008 08/02/2000 02/17/2003 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,700 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2012 11/30/2007 32,500 575 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2006 05/29/2001 05/29/2006 24,042 385,779 0 0 0 0

Lease

Agreement
01/31/2015 12/31/2010 55,886 3,299 385,779 3,299 0 3,299 0 0 0

Credit Cards 06/02/2008 03/03/1997 03/11/2003 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,700 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/30/2014 09/01/2010 41,225 1,570 385,779 1,570 1,570 0 0 0 0

Lease

Agreement
10/31/2001 09/28/1998 24 23,533 0 385,779 0 0

Lease

Agreement
12/31/2014 12/31/2010 49,438 3,746 385,779 1,873 0 1,873 0 0 0

Credit Cards 06/02/2008 10/09/1996 10/10/2002 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
07/31/2010 04/01/2009 1 12,045 385,779 0 0 0 0 0

Lease

Agreement
05/31/2014 08/24/2010 19,754 495 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2002 07/30/1997 07/30/2002 17,100 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2013 10/30/2009 08/31/2013 23,685 0 385,779 0 0 0 0 0 0

Credit Cards 12/02/2015 08/01/2005 11/14/2014 4 6,200 0 36,460 0 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 25,846 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2014 07/02/2010 39,668 754 385,779 0 0 0 0 0 0

Lease

Agreement
03/31/2005 03/27/2000 01/04/2005 33,372 385,779 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 26,303 1,144 385,779 572 572 0 0 0 0

Credit Cards 03/31/2011 01/12/1991 03/12/2004 1 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 25,846 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 39,988 1,979 385,779 989 989 0 0 0 0

Lease

Agreement
04/30/2005 10/15/1999 10/15/2004 13,440 385,779 0 0 0 0

Lease

Agreement
06/30/2013 09/21/2009 52,345 1,192 385,779 1,192 1,192 0 0 0 0

Credit Cards 02/28/2009 10/02/2000 10/30/2006 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 25,846 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 23,225 1,017 385,779 508 508 0 0 0 0

Lease

Agreement
11/30/2003 07/06/1998 07/06/2001 5,652 0 385,779 0 0 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Credit Cards 09/30/2019 08/25/2004 14,054 36,460 0 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 26,303 1,144 385,779 572 572 0 0 0 0

Lease

Agreement
06/30/2003 07/16/1998 1 5,640 0 385,779 0 0 0 0

Credit Cards 09/30/2019 03/03/1980 1,105 36,460 0 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Credit Cards 06/30/2006 04/30/2006 02/25/2007 2 11,500 1,425 36,460 88 88 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 06/12/2000 01/21/2008 6,750 0 36,460 0 0 0 0 0

Lease

Agreement
08/31/2014 07/19/2010 55,886 1,209 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2007 07/18/2002 07/18/2005 4,029 385,779 0 0 0 0

Lease

Agreement
07/31/2014 07/02/2010 48,218 934 385,779 0 0 0 0 0 0

Lease

Agreement
03/31/2015 12/31/2010 03/31/2015 55,886 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2004 12/13/2000 12/15/2003 2,850 0 385,779 0 0 0 0

Lease

Agreement
08/31/2014 07/02/2010 39,668 60 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2014 07/19/2010 55,886 1,209 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2003 12/27/2000 04/28/2003 12,434 0 385,779 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 23,014 1,041 385,779 520 520 0 0 0 0

Credit Cards 10/31/2008 04/06/2004 11/26/2008 494 36,460 87 20 0 20 47

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Lease

Agreement
07/31/2014 07/02/2010 39,668 754 385,779 0 0 0 0 0 0
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Lease

Agreement

04/30/2007 07/01/2001 07/02/2004

27 12,312 385,779 0 0 0 0

Lease

Agreement
06/30/2013 06/18/2009 10,295 254 385,779 254 0 0 254 0 0

Credit Cards 05/31/2022 06/27/2003 08/23/2011 0 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2013 11/25/2009 08/31/2013 20,027 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/28/2005 07/27/2000 02/27/2003 4 806 385,779 0 0 0 0

Lease

Agreement
11/30/2013 12/29/2008 11/30/2013 30,507 0 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 05/17/2002 06/25/2008 0 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 26,705 1,224 385,779 612 612 0 0 0 0

Lease

Agreement
01/31/2006 05/01/2001 10/20/2005 4 9,152 385,779 0 0 0 0

Lease

Agreement
03/31/2013 03/05/2008 03/31/2013 33,250 0 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 05/15/2002 07/01/2008 0 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2013 12/27/2011 12/31/2013 87,370 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/30/2005 07/28/2002 01/28/2005 19 1,119 385,779 0 0 0 0

Lease

Agreement
12/31/2014 12/31/2010 40,278 3,063 385,779 2,297 0 2,297 0 0 0

Credit Cards 05/31/2022 05/14/2002 01/03/2010 15,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
01/31/2015 12/31/2010 55,886 3,299 385,779 3,299 0 3,299 0 0 0

Lease

Agreement
12/31/2006 03/02/2002 03/02/2004 2,112 385,779 0 0 0 0

Lease

Agreement
08/31/2014 07/19/2010 55,886 1,209 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 02/05/2002 01/21/2008 3,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/28/2015 12/31/2010 55,886 1,099 385,779 1,099 1,099 0 0 0 0

Lease

Agreement
09/30/2004 12/17/1998 12/17/2001 4 3,096 0 385,779 0 0 0 0

Lease

Agreement
08/31/2014 07/19/2010 55,886 1,209 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 10/09/2001 02/03/2005 0 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2014 07/19/2010 55,886 1,209 385,779 0 0 0 0 0 0

Lease

Agreement
01/15/2002 01/05/1997 2 6,619 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 02/23/2001 01/21/2008 20,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2014 07/19/2010 55,886 1,209 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 07/22/1999 02/01/2013 19,150 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 02/01/1999 07/27/2007 0 0 36,460 0 0 0 0 0

Term Loan 02/12/2009 05/17/2006 11,734 1,955 140,029 325 325 0 0 0 0

Term Loan 10/08/2008 10/04/2005 09/30/2008 27 12,601 0 140,029 0 0 0 0 0 0

Lines of

Credit
01/10/2019 01/05/2018 1,000 0 0 0 0 0 0 0 0

Lines of

Credit
06/01/2022 03/27/2020 5,000 0 0 0 0 0 0 0 0

Lines of

Credit
06/01/2022 11/04/2021 5 5,000 0 0 0 0 0 0 0 0

Lines of

Credit
06/01/2022 11/15/2019 2,000 0 0 0 0 0 0 0 0

Lines of

Credit
12/31/2020 06/05/2019 2 2,500 0 0 0 0 0 0 0 0

Lines of

Credit
08/12/2016 08/19/2015 1,000 0 0 0 0 0 0 0 0

Credit Cards 05/31/2022 12/01/2014 4 3,000 0 36,460 0 0 0 0 0 0

Credit Cards 06/05/2022 03/31/2006 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
09/25/2001 02/15/1995 16,315 0 385,779 0 0 0 0 0

Lease

Agreement
07/31/2014 07/02/2010 48,218 934 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2003 08/01/2000 18 5,121 0 385,779 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2013 09/25/2009 39,988 1,978 385,779 989 989 0 0 0 0

Lease

Agreement
10/05/2001 10/01/1998 1 23,270 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 12/01/1998 02/03/2008 30,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0



Type Lender

Date

Reported Open Date Closed Date

Total

Payments

Original Amount/Current

Credit Line

Current

Balance

Total Current

Balance

Total Past

Due

Past Due

Cycle 1

Past Due

Cycle 2

Past Due

Cycle 3

Past Due

Cycle 4

Past Due

Cycle 5

Charge-Off

Amount

Lease

Agreement
03/31/2022 10/04/2018 24 4,197 1,329 385,779 0 0 0 0 0

Lease

Agreement
10/05/2001 08/15/1998 3 5,060 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 09/01/1998 01/21/2008 2,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 20,743 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2019 03/30/2014 1 66 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/06/2002 02/15/1999 17,352 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 09/01/1998 12/02/2008 15,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 25,832 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/30/2019 10/10/2014 2 55 132 385,779 132 132 0 0 0 0

Lease

Agreement
08/01/2008 06/15/2001 26,570 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 06/01/1998 01/21/2008 1,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 02/01/2000 04/04/2001 18,915 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2020 06/30/2015 4 300 300 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2003 12/15/2000 17 1,870 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 04/01/1998 16,900 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 07/07/1998 04/04/2001 16,308 0 385,779 0 0 0 0 0 0

Lease

Agreement
08/31/2021 12/20/2016 7 173 173 385,779 0 0 0 0 0 0

Lease

Agreement
04/02/2003 03/15/2000 9,439 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 05/01/1997 2,500 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 10/14/1998 04/04/2001 17,587 0 385,779 0 0 0 0 0 0

Lease

Agreement
04/30/2020 07/20/2017 5 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
03/31/2005 05/01/2000 2,668 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 04/01/1997 01/21/2008 8,500 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 10/14/1998 04/04/2001 126,370 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2022 12/30/2016 8 2,899 2,899 385,779 0 0 0 0 0 0

Lease

Agreement
08/06/2002 07/01/1999 1,853 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 04/01/1996 07/02/2010 11,250 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 06/27/1996 03/31/2000 54,111 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/30/2020 07/10/2017 9 126 126 385,779 90 0 0 90 0 0

Credit Cards 05/31/2022 11/01/1995 01/21/2008 16,900 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2007 11/01/1993 05/24/1995 23,296 0 385,779 0 0 0 0 0 0

Credit Cards 08/31/2008 11/01/1997 01/29/2009 2,300 36,460 1,048 367 619 20 42

Credit Cards 12/31/2017 01/19/2010 09/20/2017 12 11,000 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 08/19/2005 24 17,800 250 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 12/18/2006 07/30/2009 0 500 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 09/28/2001 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 10/31/2013 01/18/2008 11/02/2009 0 25,000 0 36,460 0 0 0 0 0 0

Credit Cards 09/30/2019 09/29/1999 2,293 36,460 0 0 0 0 0 0

Credit Cards 03/31/2008 11/13/2001 24 300 254 36,460 0 0 0 0 0 0

Credit Cards 10/31/2016 02/07/2008 08/22/2014 0 1,000 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 01/01/1997 06/27/2008 0 3,500 0 36,460 0 0 0 0 0 0

Lease

Agreement
10/05/2001 09/15/1998 3 2,777 0 385,779 0 0 0 0 0

Lease

Agreement
02/28/2022 06/20/2018 7 212 212 385,779 0 0 0 0 0 0

Lease

Agreement
06/30/2004 06/17/2001 17 1,392 0 385,779

Lease

Agreement
07/31/2007 01/29/1992 05/01/1996 70,288 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/30/2020 10/10/2016 7 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/13/2012 06/10/2006 11/24/2010 18 0 535 385,779 273 91 91 91 0 0

Credit Cards 05/31/2022 03/01/1994 01/21/2008 5,000 0 36,460 0 0 0 0 0

Lease

Agreement
08/31/2007 03/03/2004 07/20/2007 6,148 385,779 0 0 0 0

Lease

Agreement
08/31/2021 06/20/2018 9 297 297 385,779 0 0 0 0 0 0

Lease

Agreement
08/11/2014 02/28/2010 18 0 0 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 06/01/1992 3,000 0 36,460 0 0 0 0 0

Lease

Agreement
04/30/2018 10/01/2014 67,982 0 385,779 0 0 0 0 0

Lease

Agreement
01/31/2021 02/20/2018 9 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/16/2012 10/01/2009 03/07/2012 4 3,307 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 04/01/1992 01/21/2008 3,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2013 02/15/2013 2 17,531 1,205 385,779 0 0 0 0 0



Type Lender

Date

Reported Open Date Closed Date

Total

Payments

Original Amount/Current

Credit Line

Current

Balance

Total Current

Balance

Total Past

Due

Past Due
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Past Due

Cycle 2

Past Due

Cycle 3

Past Due

Cycle 4

Past Due

Cycle 5

Charge-Off
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Lease

Agreement

10/31/2021 10/10/2017

12 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
09/16/2012 10/01/2009 07/09/2012 8 635 0 385,779 0 0 0 0 0

Credit Cards 05/31/2022 04/01/1992 01/21/2008 3,000 0 36,460 0 0 0 0 0

Lease

Agreement
09/01/2008 05/31/2007 11,377 0 385,779 0 0 0 0 0

Lease

Agreement
09/30/2020 01/20/2018 6 78 78 385,779 0 0 0 0 0 0

Lease

Agreement
02/28/2010 07/10/2008 18 876 0 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 02/01/1990 08/01/2003 6,750 0 36,460 0 0 0 0 0

Lease

Agreement
02/12/2009 01/30/2009 27,056 27,056 385,779 0 0 0 0 0 0

Lease

Agreement
09/30/2021 12/30/2017 12 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/03/2014 06/30/2008 18 0 0 385,779 0 0 0 0 0 0

Credit Cards 05/31/2022 05/01/1989 10/02/2008 20,250 0 36,460 0 0 0 0 0

Lease

Agreement
01/08/2016 07/10/2009 18 0 2 385,779 0 0 0 0 0

Lease

Agreement
05/31/2022 09/10/2018 6 520 520 385,779 0 0 0 0 0 0

Lease

Agreement
01/04/2014 06/30/2008 18 366 10 385,779 0 0 0 0 0 0

Credit Cards 02/28/2015 02/26/2006 07/11/2008 24 1,000 0 36,460 0 0 0 0 0 0 1,306

Lease

Agreement
01/04/2014 12/10/2006 18 137 33 385,779 0 0 0 0 0 0

Lease

Agreement
02/28/2022 06/18/2018 11 306 306 385,779 0 0 0 0 0 0

Lease

Agreement
04/14/2016 09/30/2007 18 0 0 385,779 0 0 0 0 0

Credit Cards 02/28/2011 12/15/1998 09/17/2002 1 0 36,460 0 0 0 0 0

Lease

Agreement
01/08/2016 04/20/2009 18 624 0 385,779 0 0 0 0 0

Lease

Agreement
09/30/2019 10/20/2016 2 1,184 1,184 385,779 0 0 0 0 0 0

Credit Cards 06/01/2022 12/21/1995 15,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
12/31/2010 10/20/2005 04/21/2009 18 804 0 385,779 0 0 0 0 0 0

Credit Cards 02/28/2009 07/12/2003 0 36,460 0 0 0 0 0

Credit Cards 12/31/2012 06/26/2007 10/16/2007 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 01/03/2022 09/11/2019 24 20,000 0 36,460 0 0 0 0 0 0

Credit Cards 11/30/2005 11/01/1990 08/07/2006 9,354 5,638 36,460 0 0 0 0

Credit Cards 09/04/2014 07/21/1994 3,450 0 36,460 0 0 0 0

Credit Cards 07/31/2004 10/29/2003 2 10,000 0 36,460 0 0 0 0 0 0

Credit Cards 11/30/2016 07/09/2003 09/19/2005 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2004 09/06/2003 0 0 36,460 0 0 0 0 0

Credit Cards 10/31/2009 02/29/2000 12/05/2008 0 15,000 0 36,460 0 0 0 0 0 0

Credit Cards 03/31/2004 04/21/2000 11/26/2008 0 0 36,460 0 0 0 0 0

Credit Cards 05/31/2022 07/26/2001 06/08/2010 0 5,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
03/31/2022 01/10/2018 5 121 121 385,779 0 0 0 0 0 0

Lease

Agreement
12/03/2014 01/30/2005 18 0 1,272 385,779 1,272 636 636 0 0 0

Lease

Agreement
02/28/2022 06/12/2018 16 78 78 385,779 0 0 0 0 0 0

Credit Cards 02/28/2009 07/12/2003 0 36,460 0 0 0 0 0

Lease

Agreement
07/16/2013 03/20/2008 18 435 0 385,779 0 0 0 0 0 0

Lease

Agreement
02/29/2020 09/10/2018 4 1,131 1,131 385,779 0 0 0 0 0 0

Credit Cards 02/28/2011 10/31/1991 10/14/1994 7,200 0 36,460 0 0 0 0 0

Lease

Agreement
02/28/2010 03/20/2004 03/21/2008 18 1,755 0 385,779 0 0 0 0 0 0

Lease

Agreement
05/31/2022 04/20/2018 6 430 430 385,779 0 0 0 0 0 0

Credit Cards 02/28/2011 11/25/1991 12/10/1993 1 0 36,460 0 0 0 0 0

Lease

Agreement
10/11/2010 05/29/2009 13 7,348 0 385,779 0 0 0 0 0

Lease

Agreement
05/31/2022 03/30/2019 8 2,186 2,186 385,779 0 0 0 0 0 0

Credit Cards 02/28/2009 07/12/2003 0 36,460 0 0 0 0 0

Lease

Agreement
01/31/2010 03/30/2007 04/01/2010 18 2,070 1,054 385,779 414 414 0 0 0 0

Lease

Agreement
09/30/2021 03/10/2018 21 1,910 1,910 385,779 516 259 0 0 257 0

Credit Cards 02/28/2011 01/10/1990 04/08/1994 5,000 0 36,460 0 0 0 0 0

Lease

Agreement
12/03/2014 07/10/2009 18 0 0 385,779 0 0 0 0 0 0

Lease

Agreement
03/31/2022 03/20/2019 9 1,734 1,734 385,779 0 0 0 0 0 0

Credit Cards 02/28/2011 05/22/1996 01/18/2002 1 0 36,460 0 0 0 0 0

Lease

Agreement
04/13/2016 02/28/2003 01/01/2006 18 243 0 385,779 0 0 0 0 0

Lease

Agreement
09/02/2021 05/25/2018 23 31,425 12,775 385,779 0 0 0 0 0 0

Credit Cards 02/28/2011 09/01/1994 01/30/1995 1 0 36,460 0 0 0 0 0

Lease

Agreement
01/08/2016 07/20/2007 07/21/2009 18 0 31 385,779 0 0 0 0 0

Lease

Agreement
12/31/2021 12/29/2017 120,177 28,762 385,779 28,761 10,014 10,014 8,732 0
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Credit Cards

02/28/2009 07/12/2003

0 36,460 0 0 0 0 0

Lease

Agreement
02/28/2011 01/19/2009 24 1,623 0 385,779 0 0 0 0 0

Lease

Agreement
12/31/2021 12/29/2017 202,638 0 385,779 0 0 0 0 0

Credit Cards 02/28/2009 04/12/1996 0 36,460 0 0 0 0 0

Lease

Agreement
11/30/2013 11/17/2008 11/21/2013 60 3,720 0 385,779 0 0 0 0 0

Credit Cards 02/28/2009 07/12/2003 0 36,460 0 0 0 0 0

Credit Cards 09/30/2013 06/19/2001 12/07/2004 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 11/29/1999 10/07/2009 0 500 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 03/20/1999 06/29/2007 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 01/21/1999 04/03/2009 0 500 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 09/03/1998 06/09/2009 0 500 0 36,460 0 0 0 0 0 0

Credit Cards 10/31/2009 11/01/1997 12/03/2008 0 1,400 0 36,460 0 0 0 0 0 0

Credit Cards 03/31/2017 01/01/1997 10/10/2007 0 3,500 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 05/18/2021 2 9,000 0 36,460 0 0 0 0 0 0

Credit Cards 12/31/2019 11/29/2019 0 12,000 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 01/20/2021 04/18/2022 15 55,000 1,841 36,460 1,841 0 0 0 1,841

Lease

Agreement
12/31/2021 12/29/2017 37,711 1,590 385,779 1,590 1,590 0 0 0

Lease

Agreement
11/30/2013 02/01/2001 07/17/2007 0 8,460 0 385,779 0 0 0 0

Lease

Agreement
12/31/2021 12/29/2017 110,519 2,763 385,779 2,762 2,762 0 0 0

Credit Cards 02/28/2011 03/04/1997 07/15/1999 1 0 36,460 0 0 0 0 0

Lease

Agreement
11/30/2013 04/13/2000 06/13/2007 4,864 0 385,779 0 0 0 0

Lease

Agreement
01/15/2021 09/09/2016 12/01/2020 8 13,957 2,313 385,779 0 0 0 0 0

Credit Cards 03/31/2011 01/04/1995 05/30/1999 1 0 36,460 0 0 0 0 0

Lease

Agreement
11/30/2009 01/15/2006 11/30/2009 1 40,000 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2021 12/29/2017 33,645 0 385,779 0 0 0 0 0

Credit Cards 02/28/2011 07/27/1994 03/31/1995 1 0 36,460 0 0 0 0 0

Lease

Agreement
05/31/2012 05/23/2008 05/31/2012 6 34,332 0 385,779 0 0 0 0 0 0

Lease

Agreement
12/31/2021 12/29/2017 30,545 0 385,779 0 0 0 0 0

Credit Cards 03/31/2011 07/21/1994 12/16/1997 15,000 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2008 07/29/2005 08/19/2008 2 25,280 1,404 385,779 0 0 0 0

Lease

Agreement
12/31/2021 12/29/2017 626,214 0 385,779 0 0 0 0 0

Credit Cards 02/28/2011 05/07/1996 03/22/1998 3,500 0 36,460 0 0 0 0 0

Lease

Agreement
07/31/2011 01/31/2008 24 22,458 0 385,779 0

Lease

Agreement
12/31/2021 11/21/2017 07/29/2021 4,718 0 385,779 0 0 0 0 0

Credit Cards 02/28/2011 11/13/1996 08/09/2001 1 0 36,460 0 0 0 0 0

Lease

Agreement
06/30/2012 01/11/2007 06/14/2012 60 48,697 0 385,779 0 0 0 0 0

Lease

Agreement
06/01/2022 10/17/2017 8,536 1,727 385,779 0 0 0 0 0 0

Credit Cards 03/31/2011 02/15/1994 02/07/1998 15,000 0 36,460 0 0 0 0 0

Lease

Agreement
06/30/2003 07/06/1998 02/08/2002 2,131 0 385,779 0 0 0 0

Lease

Agreement
05/31/2019 10/31/2017 20 62,750 50,600 385,779 0 0 0 0 0

Credit Cards 07/31/2010 02/03/2003 10/07/2009 0 500 0 36,460 0 0 0 0 0 0

Lease

Agreement
01/02/2015 02/01/2007 02/01/2012 3,857 385,779 0 0 0 0

Lease

Agreement
04/14/2016 01/30/2016 18 7,027 1,591 385,779 439 439 0 0 0 0

Credit Cards 10/31/2016 11/11/2004 06/22/2007 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 07/24/1998 03/07/2000 0 16,965 0 385,779 0 0 0 0

Credit Cards 11/30/2016 10/20/2004 12/15/2009 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 11/29/2019 4 12,000 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/28/2018 8 6,000 0 36,460 0 0 0 0 0 0

Credit Cards 06/05/2022 11/23/2016 1 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 12/10/2014 23 2,219 729 36,460 0 0 0 0 0 0

Credit Cards 06/30/2017 06/20/2016 9,406 0 36,460 0 0 0 0 0 0

Credit Cards 10/31/2009 11/01/1999 12/05/2008 0 750 0 36,460 0 0 0 0 0 0

Credit Cards 10/31/2004 12/26/2000 11/14/2003 6 0 0 36,460 0 0 0 0 0 0

Credit Cards 07/31/2004 04/19/2002 5 25,000 0 36,460 0 0 0 0 0 0

Credit Cards 12/31/2013 03/20/2003 12/27/2006 0 0 0 36,460 0 0 0 0 0 0 290

Credit Cards 11/30/2016 03/07/2003 11/06/2008 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2013 09/30/2004 09/10/2009 0 29,727 0 385,779 0 0 0 0

Credit Cards 10/31/2004 10/29/2003 2 10,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2013 05/16/2002 06/29/2007 0 1,375 0 385,779 0 0 0 0

Credit Cards 12/31/2005 08/26/2003 01/10/2005 13 20,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2013 11/17/2003 03/18/2009 0 2,397 0 385,779 0 0 0 0
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Amount

Credit Cards

10/31/2004 04/19/2002

5 25,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 02/20/1998 07/31/2001 5,729 0 385,779 0 0 0 0

Credit Cards 09/04/2014 03/19/2002 1,523 0 36,460 0 0 0 0

Lease

Agreement
06/30/2003 06/20/1997 07/10/2001 22,801 0 385,779 0 0 0 0

Credit Cards 05/31/2022 12/07/2005 12/08/2005 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 07/06/1998 11/28/2001 9,527 0 385,779 0 0 0 0

Credit Cards 11/30/2016 06/06/2005 11/06/2008 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 10/06/1998 10/24/2002 21,340 0 385,779 0 0 0 0

Credit Cards 05/31/2022 11/02/2005 01/05/2006 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 04/06/1998 07/31/2001 4,643 0 385,779 0 0 0 0

Credit Cards 05/31/2022 09/29/2004 01/28/2011 0 15,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 04/05/1999 07/24/2002 11,764 0 385,779 0 0 0 0

Credit Cards 05/31/2022 04/24/2005 09/24/2012 0 15,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 06/16/1999 07/15/2002 0 5,330 0 385,779 0 0 0 0

Credit Cards 10/31/2016 01/05/2005 10/31/2005 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 03/06/2003 10/01/2007 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 04/30/2004 06/01/1991 06/30/1998 0 0 36,460 0 0 0 0 0

Credit Cards 09/30/2008 10/01/1993 10/29/2001 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 07/31/2009 11/01/1993 08/09/2004 0 5,000 0 36,460 0 0 0 0 0 0

Credit Cards 09/30/2008 10/01/1993 02/03/2000 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 04/30/2004 11/01/1995 12/03/2008 0 0 36,460 0 0 0 0 0

Credit Cards 09/30/2008 08/01/1995 07/28/2000 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 04/30/2004 02/03/2003 01/16/2006 0 0 36,460 0 0 0 0 0

Credit Cards 05/31/2022 07/13/1998 07/14/2009 0 500 0 36,460 0 0 0 0 0 0

Credit Cards 07/31/2009 02/20/1998 01/28/2003 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 06/20/1997 06/29/2001 3,911 0 385,779 0 0 0 0

Credit Cards 03/31/2007 03/09/1988 10/23/2004 0 3,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2007 01/10/2007 02/12/2010 0 16,282 12,212 385,779 0 0 0 0

Credit Cards 05/31/2022 10/01/1992 09/25/2009 0 500 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 05/10/1999 06/26/2001 11,322 0 385,779 0 0 0 0

Credit Cards 05/31/2022 11/27/2011 03/05/2014 10,000 0 36,460 0 0 0 0 0

Lease

Agreement
06/30/2003 02/20/1997 07/01/2002 0 52,920 0 385,779 0 0 0 0

Credit Cards 08/31/2015 04/13/2012 09/03/2017 18 10,000 393 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2013 02/28/2005 05/27/2010 0 2,397 0 385,779 0 0 0 0

Credit Cards 05/31/2022 08/05/2011 07/16/2021 24 5,700 4,039 36,460 0 0 0 0 0 0

Lease

Agreement
02/12/2009 03/29/2007 22 6,840 2,850 385,779 0 0 0 0 0 0

Credit Cards 09/30/2017 10/27/2010 07/01/2017 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2010 11/20/2003 01/26/2009 0 2,097 0 385,779 0 0 0 0

Credit Cards 05/31/2014 01/19/2010 12 11,000 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 10/20/1997 05/07/2001 12,026 0 385,779 0 0 0 0

Credit Cards 10/31/2013 06/09/1999 07/06/2010 0 6,250 0 36,460 0 0 0 0 0 0

Lease

Agreement
11/30/2007 01/10/2007 02/12/2010 0 16,282 11,282 385,779 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Lease

Agreement
06/30/2003 12/06/1998 06/20/2002 2,648 0 385,779 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 08/06/2010 0 6,250 0 36,460 0 0 0 0 0 0

Credit Cards 04/30/2004 05/01/1994 12/02/2008 0 0 36,460 0 0 0 0 0

Credit Cards 04/30/2004 03/01/1994 02/09/2000 0 0 36,460 0 0 0 0 0

Credit Cards 04/30/2004 01/01/1993 11/10/2008 0 0 36,460 0 0 0 0 0

Credit Cards 10/31/2009 11/01/1991 11/26/2008 0 6,700 0 36,460 0 0 0 0 0 0

Credit Cards 09/30/2008 03/01/1991 06/30/1998 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 04/01/1990 06/30/1998 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 09/01/1990 05/26/2005 0 8,000 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 10/01/1989 11/26/2008 0 7,900 0 36,460 0 0 0 0 0 0

Credit Cards 12/31/2013 08/01/1989 03/31/1999 24 0 36,460 2,375

Credit Cards 10/31/2009 07/01/1996 12/05/2008 0 8,500 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 09/09/2004 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 12/06/1999 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 08/06/2010 0 6,250 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 08/06/2010 0 6,250 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 01/21/2005 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 08/06/2010 0 6,250 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 08/06/2010 0 6,250 0 36,460 0 0 0 0 0 0



Type Lender

Date

Reported Open Date Closed Date

Total

Payments

Original Amount/Current

Credit Line

Current

Balance

Total Current

Balance

Total Past

Due

Past Due

Cycle 1

Past Due

Cycle 2

Past Due

Cycle 3

Past Due

Cycle 4

Past Due

Cycle 5

Charge-Off

Amount

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 09/30/2008 06/01/1996 06/30/1998 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 09/30/2008 03/01/1996 06/30/1998 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 09/01/1995 06/16/2009 0 500 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 07/01/1995 07/18/2010 0 5,700 0 36,460 0 0 0 0 0 0

Credit Cards 09/30/2008 03/01/1992 02/03/2000 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 02/28/2003 11/25/2014 7,500 0 36,460 0 0 0 0 0

Credit Cards 05/31/2022 04/12/2002 04/30/2002 2,000 0 36,460 0 0 0 0 0

Credit Cards 10/31/2013 11/24/1998 03/24/2006 0 10,000 0 36,460 0 0 0 0 0 0

Credit Cards 11/30/2016 04/07/2000 04/02/2014 0 5,000 0 36,460 0 0 0 0 0 0

Credit Cards 10/31/2016 10/13/1997 06/08/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 03/19/2003 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 08/06/2010 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 06/09/1999 06/24/2006 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 01/31/2018 10/31/2009 09/20/2017 12 0 36,460 0 0 0 0 0 0

Credit Cards 04/30/2010 03/25/1997 01/14/2005 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 11/30/2016 04/10/1997 10/02/2001 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 11/30/2016 12/28/1995 01/31/2005 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 01/31/2004 11/10/1998 12/17/2007 0 413 36,460 0 0 0 0 0 0

Credit Cards 11/30/2016 11/16/1998 07/01/2005 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 09/30/2008 06/03/1998 08/28/2001 0 0 0 36,460 0 0 0 0 0 0

Credit Cards 06/30/2003 11/17/1998 08/26/2008 0 0 36,460 0 0 0 0 0 0

Credit Cards 01/31/2014 11/12/2001 09/30/2005 0 6,750 0 36,460 0 0 0 0 0 0 1,396

Credit Cards 06/30/2003 10/18/2000 08/21/2008 0 0 36,460 0 0 0 0 0 0

Credit Cards 05/31/2022 10/16/2000 06/09/2008 0 0 0 36,460 0 0 0 0 0 0

Risk Assessment

The D&B Viability Rating uses D&B's proprietary analytics to compare the most predictive business risk indicators and

deliver a highly reliable assessment of the probability that a company will go out of business, become dormant/inactive,

or file for bankruptcy/insolvency within the next 12 months. The D&B Viability Rating is made up of 4 components:

D&B RISK ASSESSMENT

HIGH
MODERATE-

HIGH
MODERATE

LOW-

MODERATE
LOW

OVERALL BUSINESS RISK

Dun & Bradstreet thinks...

Overall assessment of this organization over the next 12 months: SOME-FINANCIAL-STRESS-

CONCERNS

Based on the predicted risk of business discontinuation: MODERATELY-HIGHER-THAN-AVERAGE-

RISK-OF-FINANCIAL-STRESS

Based on the predicted risk of severely delinquent payments: MODERATE POTENTIAL FOR

SEVERELY DELINQUENT PAYMENTS

MAXIMUM CREDIT RECOMMENDATION

US$ 2,000,000

The recommended limit is based on a moderately

high probability of severe delinquency or business

failure.

D&B VIABILITY RATING SUMMARY



Business and Industry Trends

FAILURE SCORE Industry Median Quartile

Viability Score

Compared to All US Businesses within the D&B

Database:

Level of Risk:Low Risk

Businesses ranked 4 have a probability of becoming

no longer viable: 5 %

Percentage of businesses ranked 4:  14 %

Across all US businesses, the average probability of

becoming no longer viable:14 %

Portfolio Comparison

Compared to All US Businesses within the same

MODEL SEGMENT:

Model Segment :Established Trade Payments

Level of Risk:Moderate Risk

Businesses ranked 5 within this model segment have

a probability of becoming no longer viable: 5 %

Percentage of businesses ranked 5 with this model

segment: 11 %

Within this model segment, the average probability of

becoming no longer viable:5 %

Data Depth Indicator

Data Depth Indicator:

Rich Firmographics

Extensive Commercial Trading Activity

Basic Financial Attributes

Greater data depth can increase the precision of the D&B

Viability Rating assessment.

To help improve the current data depth of this company,

you can ask D&B to make a personalized request to this

company on your behalf to obtain its latest financial

information. To make the request, click the link below.

Note, the company must be saved to a folder before the

request can be made.

Request Financial Statements

Reference the FINANCIALS tab for this company to

monitor the status of your request.

Company Profile:

Company Profile Details:

Financial Data: False

Trade Payments:

Company Size:

Years in Business:

Subsidiary

Z

FAILURE SCORE FORMERLY FINANCIAL STRESS SCORE

2

High Risk (1) Low Risk (100)

Low proportion of satisfactory payment experiences to total payment

experiences

High proportion of slow payment experiences to total number of

payment experiences

UCC Filings reported

High number of enquiries to D&B over last 12 months

Evidence of open liens and judgments

High proportion of past due balances to total amount owing

Level of Risk

Moderate-High

Raw Score

1343

Probability of Failure

2.29 %

Average Probability of Failure

for Businesses in D&B Database

0.48

Class

4

BUSINESS AND INDUSTRY COMPARISON

Selected Segments of Business Attributes

Norms National %

This Business 2

Region:(SOUTH

ATLANTIC)
33

Industry:MANUFACTURING 56

Employee range:(500-2300000) 53

Years in Business:(26+) 81



3585 - Mfg refrigeration/heating equipment

Proportion of past due balances to total amount owing

Proportion of slow payments in recent months

Evidence of open suits, liens, and judgments

Higher risk industry based on delinquency rates for this industry

Business and Industry Trends

DELINQUENCY SCORE Industry Median Quartile

Business and Industry Trends

PAYDEX Industry Lower Quartile Industry Median Quartile Industry Upper Quartile

Equals

Trade Payments

DELINQUENCY SCORE FORMERLY COMMERCIAL CREDIT SCORE

60

High Risk (1) Low Risk (100)

Level of Risk

Moderate

Raw Score

513

Probability of Delinquency

4.75 %

Compared to Businesses in D&B

Database

10.2 %

Class

3

BUSINESS AND INDUSTRY COMPARISON

Selected Segments of Business Attributes

Norms National %

This Business 60

Region:(SOUTH

ATLANTIC)
34

Industry:MANUFACTURING 37

Employee range:(500-2768886) 76

Years in Business:(26+) 69

D&B PAYDEX

71

When weighted by amount, Payments to suppliers average 14 days

beyond terms 

 High risk of late payment (Average 30 to 120 days beyond terms)

 Medium risk of late payment (Average 30 days or less beyond

terms)

  Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72

Equals 12 Days Beyond Terms

High Risk (1) Low Risk (100)

D&B 3 MONTH PAYDEX

66

Based on payments collected 3 months ago. 

When weighted by amount, Payments to suppliers average 19 days

beyond terms 

 High risk of late payment (Average 30 to 120 days beyond terms)

 Medium risk of late payment (Average 30 days or less beyond

terms)

  Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72

Equals 12 Days Beyond Terms

High Risk (1) Low Risk (100)

D&B RATING

Current Rating as of 11/05/2009

Special Rating

-- : Undetermined

TRADE PAYMENTS SUMMARY (Based on 24 months of data)

Overall Payment Behaviour

14
Days Beyond Terms

% of Trade Within Terms

56%

Highest Past Due

US$ 700,000



PAYDEX Industry Lower Quartile Industry Median Quartile Industry Upper Quartile

Range of Credit Extended (US$)

Number of Payment

Experiences Total Value % Within Terms

100,000 & over 88 US$ 57,750,000 76

50,000 - 99,999 41 US$ 2,950,000 50

15,000 - 49,999 90 US$ 2,460,000 60

5,000 - 14,999 109 US$ 772,500 52

1,000 - 4,999 123 US$ 229,500 59

Less than 1,000 134 US$ 40,600 57

Highest Now Owing:

US$ 4,000,000

Total Trade Experiences:

715

Largest High Credit:

US$ 8,000,000

Average High Credit:

US$ 109,748

Total Unfavorable Comments :

1

Largest High Credit:

US$ 2,500

Total Placed in Collections:

5

Largest High Credit:

US$ 0

D&B PAYDEX

71

When weighted by amount, Payments to suppliers average 14 days

beyond terms 

 High risk of late payment (Average 30 to 120 days beyond terms)

 Medium risk of late payment (Average 30 days or less beyond

terms)

  Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72

Equals 12 Days Beyond Terms

High Risk (1) Low Risk (100)

D&B 3 MONTH PAYDEX

66

Based on payments collected 3 months ago. 

When weighted by amount, Payments to suppliers average 19 days

beyond terms 

 High risk of late payment (Average 30 to 120 days beyond terms)

 Medium risk of late payment (Average 30 days or less beyond

terms)

  Low risk of late payment (Average prompt to 30+ days sooner)

Industry Median 72

Equals 12 Days Beyond Terms

High Risk (1) Low Risk (100)

BUSINESS AND INDUSTRY TRENDS Based on 24 months of data

3585 - Mfg refrigeration/heating equipment

7/20 8/20 9/20 10/20 11/20 12/20 1/21 2/21 3/21 4/21 5/21 6/21 7/21 8/21 9/21 10/21 11/21 12/21 1/22 2/22 3/22 4/22 5/22

Current

2022

This Business73 73 73 72 72 72 72 72 72 72 72 72 72 74 74 71 73 73 74 72 73 73 71 71

Industry

Quartile

Upper - - 76 - - 76 - - 76 - - 77 - - 77 - - 76 - - 77 - - -

Median - - 72 - - 72 - - 72 - - 72 - - 72 - - 72 - - 72 - - -

Lower - - 67 - - 67 - - 67 - - 67 - - 67 - - 67 - - 67 - - -

TRADE PAYMENTS BY CREDIT EXTENDED (Based on 12 months of data)

TRADE PAYMENTS BY INDUSTRY (BASED ON 24 MONTHS OF DATA)

Collapse All | Expand All

Industry Category Number of Payment

Experiences

Largest High Credit

(US$)

% Within Terms

(Expand to View)

1 - 30

Days

Late (%)

31 - 60

Days

Late (%)

61 - 90

Days

Late (%)

91 +

Days

Late (%)

15 - Building

Construction -

General Contractors

and Operative

Builders

1 2,500 50 0 0 0 50

1531 - Operative 1 2,500 50 0 0 0 50



builders

17 - Construction -

Special Trade

Contractors

6 400,000 95 1 4 0 0

1731 - Electrical

contractor

3 400,000 90 2 8 0 0

1711 - Mechanical

contractor

3 100,000 100 0 0 0 0

26 - Paper and

Allied Products

5 500,000 33 33 0 0 0

2653 - Mfg

corrugated boxes

2 500,000 50 50 0 0 0

2631 -

Paperboard mill

2 400,000 49 50 0 0 1

2679 - Mfg

converted paper

1 0 0 0 0 0 0

27 - Printing,

Publishing and

Allied Industries

12 1,000,000 54 9 29 0 9

2759 - Misc coml

printing

5 1,000,000 50 0 17 0 33

2761 - Mfg

manifold forms

5 100,000 64 34 0 0 2

2711 -

Newspaper-

print/publ

1 5,000 0 0 100 0 0

2741 - Misc

publishing

1 100 100 0 0 0 0

28 - Chemicals and

Allied Products

4 750,000 84 16 0 0 0

2851 - Mfg

paint/allied prdt

2 250,000 51 49 0 0 0

2821 - Mfg

plastics/resins

1 750,000 100 0 0 0 0

2891 - Mfg

adhesives/sealant

1 200,000 100 0 0 0 0

29 - Petroleum

Refining and

Related Industries

1 1,000 0 0 0 0 100

2999 - Mfg misc

petro prdts

1 1,000 0 0 0 0 100

30 - Rubber and

Miscellaneous

Plastics Products

2 40,000 25 25 0 0 50

3089 - Mfg misc

plastic prdt

1 40,000 50 50 0 0 0

3053 - Mfg

sealing devices

1 500 0 0 0 0 100

31 - Leather and

Leather Products

1 75,000 50 50 0 0 0

3143 - Mfg men's

footwear

1 75,000 50 50 0 0 0

33 - Primary Metal

Industries

1 200,000 50 50 0 0 0

3351 - Copper

roll/drawing

1 200,000 50 50 0 0 0



34 - Fabricated

Metal Products

except Machinery

and Transportation

Equipment

11 100,000 28 45 3 3 21

3491 - Mfg

industrial valves

5 100,000 16 20 19 19 26

3494 - Mfg

valve/pipe fittng

2 25,000 50 50 0 0 0

3433 - Mfg non-

elect heaters

1 100,000 50 50 0 0 0

3443 - Mfg plate

work

1 10,000 50 50 0 0 0

3444 - Mfg sheet

metalwork

1 2,500 0 0 0 0 100

3452 - Mfg

bolt/screw/rivets

1 1,000 0 100 0 0 0

35 - Industrial and

Commercial

Machinery and

Computer

Equipment

64 4,000,000 51 13 9 9 18

3585 - Mfg

refrig/heat equip

30 4,000,000 96 2 1 0 1

3564 - Mfg

blowers/fans

6 200,000 98 1 0 0 1

3593 - Mfg

cylinder/actuator

5 500,000 48 49 0 0 3

3531 - Mfg

construction

mach

5 200,000 54 46 0 0 0

3572 - Mfg

computer storage

5 30,000 47 40 8 0 5

3579 - Mfg misc

office eqpt

5 750 80 15 0 0 5

3569 - Mfg

general

machinery

2 1,000,000 50 0 38 12 0

3563 - Mfg air/gas

compress

2 2,500 36 0 64 0 0

3534 - Mfg

elevator/escaltrs

1 55,000 0 0 0 0 100

3548 - Mfg

welding

apparatus

1 10,000 0 0 0 0 100

3599 - Mfg

industrial mach

1 5,000 100 0 0 0 0

3553 - Mfg

woodworking

mach.

1 2,500 0 0 0 100 0

36 - Electronic and

other electrical

equipment and

components except

computer

equipment

31 8,000,000 49 24 3 20 4

3625 - Mfg

relays/controls

8 8,000,000 51 48 1 0 0



3621 - Mfg

motors/generators

8 250,000 50 0 26 0 24

3672 - Mfg print

circuit brd

5 1,000,000 50 0 0 47 3

3678 - Mfg elect.

connectors

4 20,000 36 43 7 0 14

3694 - Mfg elect

engine eqpt

1 20,000 50 50 0 0 0

3639 - Mfg home

appliances

1 20,000 100 0 0 0 0

3643 - Mfg

electric wire dev

1 7,500 100 0 0 0 0

3613 - Mfg

switchgear-

boards

1 5,000 0 0 0 100 0

3645 - Mfg home

light fixt

1 2,500 50 0 0 50 0

3648 - Mfg misc

light equip

1 750 0 100 0 0 0

37 - Transportation

Equipment

3 600,000 50 27 0 0 24

3724 - Mfg plane

engine/part

2 35,000 0 53 0 0 47

3714 - Mfg car

parts

1 600,000 100 0 0 0 0

38 - Measuring

Analyzing and

Controlling

Instruments;

Photographic

Medical and Optical

Goods; Watches and

Clocks

26 400,000 31 11 37 6 15

3823 - Mfg

process controls

10 250,000 60 6 0 34 0

3861 - Mfg

photograph equip

5 400,000 0 0 86 0 14

3842 - Mfg

surgical supplies

4 80,000 52 0 45 3 0

3824 - Mfg fluid

meters

3 80,000 0 62 38 0 0

3851 - Mfg

ophthalmic goods

3 10,000 22 0 0 0 78

3825 - Mfg

electric test prd

1 1,000 50 0 50 0 0

42 - Motor Freight

Transportation and

Warehousing

19 200,000 53 32 0 0 15

4213 - Trucking

non-local

19 200,000 53 32 0 0 15

45 - Transportation

by Air

1 1,000 100 0 0 0 0

4513 - Air courier

service

1 1,000 100 0 0 0 0

47 - Transportation

Services

10 250,000 30 35 1 33 1

4731 - Arrange 10 250,000 30 35 1 33 1



cargo transpt

48 -

Communications

20 45,000 64 0 0 36 0

4813 - Telephone

communictns

15 45,000 92 0 0 7 1

4812 -

Radiotelephone

commun

4 7,500 100 0 0 0 0

4833 - Television

station

1 7,500 0 0 0 100 0

49 - Electric, Gas

and Sanitary

Services

18 200,000 88 13 0 0 0

4911 - Electric

services

17 200,000 75 25 0 0 0

4924 - Natural

gas distrib

1 1,000 100 0 0 0 0

50 - Wholesale

Trade - Durable

Goods

174 900,000 59 14 14 3 11

5063 - Whol

electrical equip

42 900,000 54 39 1 1 5

5074 - Whol

plumb/hydronics

39 75,000 18 42 24 16 0

5084 - Whol

industrial equip

25 250,000 64 4 16 0 16

5085 - Whol

industrial suppl

24 750,000 92 4 2 0 2

5065 - Whol

electronic parts

13 400,000 60 36 0 4 0

5075 - Whol

heating/ac equip

11 20,000 41 9 28 3 19

5051 - Whol

metal

7 95,000 28 34 38 0 0

5072 - Whol

hardware

2 25,000 50 22 0 28 0

5031 - Whol

lumber/millwork

2 10,000 97 3 0 0 0

5023 - Whol

homefurnishings

1 750,000 50 50 0 0 0

5082 - Whol

const/mine equip

1 50,000 50 0 50 0 0

5083 - Whol

farm/garden

mach

1 35,000 50 0 0 0 50

5064 - Whol

appliances

1 20,000 100 0 0 0 0

5044 - Whol

office equipment

1 10,000 100 0 0 0 0

5078 - Whol

refrig equip

1 2,500 100 0 0 0 0

5045 - Whol

computers/softwr

1 2,500 100 0 0 0 0

5013 - Whol auto

parts

1 1,000 0 0 0 0 100



5046 - Whol misc

coml equip

1 750 0 0 100 0 0

51 - Wholesale

Trade - Nondurable

Goods

22 80,000 67 13 13 5 2

5169 - Whol

chemicals

10 80,000 50 24 3 20 3

5172 - Whol

petroleum prdts

5 35,000 78 0 11 4 7

5113 - Whol

service paper

5 20,000 57 41 0 0 2

5199 - Whol

nondurable goods

1 25,000 100 0 0 0 0

5149 - Whol

groceries

1 2,500 50 0 50 0 0

55 - Automotive

Dealers and

Gasoline Service

Stations

3 40,000 100 0 0 0 0

5541 - Gas

service station

2 5,000 100 0 0 0 0

5511 - Ret

new/used autos

1 40,000 100 0 0 0 0

57 - Home

Furniture

Furnishings and

Equipment Stores

2 6,000,000 100 0 0 0 0

5734 - Ret

computer/software

1 6,000,000 100 0 0 0 0

5712 - Ret

furniture

1 2,500 100 0 0 0 0

59 - Miscellaneous

Retail

11 15,000 40 0 0 0 60

5999 - Ret misc

merchandise

7 15,000 20 0 0 0 80

5943 - Ret

stationery

3 7,500 100 0 0 0 0

5983 - Ret fuel

oil dealer

1 5,000 0 0 0 0 100

60 - Depository

Institutions

6 10,000 61 0 39 0 0

6021 - Natnl

commercial bank

6 10,000 61 0 39 0 0

61 - Nondepository

Credit Institutions

8 300,000 33 44 0 0 24

6153 - Short-trm

busn credit

6 300,000 60 40 0 0 0

6159 - Misc

business credit

2 1,000 5 47 0 0 48

73 - Business

Services

41 5,000,000 54 31 12 2 2

7359 - Misc

equipment rental

11 200,000 45 17 36 1 1

7361 -

Employment

agency

7 5,000,000 91 9 0 0 0



7389 - Misc

business service

6 1,000 44 0 24 16 16

7381 -

Detective/guard

svcs

5 400,000 46 27 27 0 0

7363 - Help

supply service

5 200,000 99 1 0 0 0

7372 -

Prepackaged

software

3 100,000 27 68 5 0 0

7353 - Hvy const

eqpt rental

3 5,000 26 74 0 0 0

7373 - Computer

system desgn

1 600,000 50 50 0 0 0

75 - Automotive

Repair, Services and

Parking

1 50 0 0 100 0 0

7513 - Truck

rental/leasing

1 50 0 0 100 0 0

76 - Miscellaneous

Repair Services

1 2,500 100 0 0 0 0

7694 - Armature

rewinding

1 2,500 100 0 0 0 0

83 - Social Services 2 2,500 100 0 0 0 0

8322 - Family

social service

2 2,500 100 0 0 0 0

87 - Engineering

Accounting

Research

Management and

Related Services

22 300,000 42 31 2 20 5

8744 - Facilities

support

5 300,000 50 29 16 5 0

8734 - Testing

laboratory

5 80,000 50 3 0 47 0

8742 -

Management

consulting

4 1,000 69 0 0 0 31

8748 - Business

consulting

3 55,000 20 40 0 37 3

8711 -

Engineering

services

2 100,000 100 0 0 0 0

8741 -

Management

services

2 20,000 6 44 0 50 0

8721 -

Accounting

services

1 500 0 100 0 0 0

91 - Executive

Legislative and

General

Government except

Finance

1 2,500 100 0 0 0 0

9111 - Executive

office

1 2,500 100 0 0 0 0

93 - Public Finance

Taxation and

Monetary Policy

24 100,000 100 0 0 0 0



Date of

Experience Payment Status

Selling

Terms

High Credit

(US$)

Now Owes

(US$)

Past Due

(US$)

Months Since Last

Sale

06/22 Pays Promptly N30 5,000 0 0 1

06/22 Pays Promptly N30 2,500 0 0 1

06/22 Pays Promptly N30 1,000 500 0 1

06/22 Pays Promptly N30 750 750 0 1

06/22 Pays Promptly - 250 250 0 1

06/22 Pays Slow 60+ N30 5,000 5,000 5,000 Between 2 and 3 Months

06/22 Pays Slow 30-90+ - 55,000 0 0 Between 2 and 3 Months

06/22 Pays Slow 90+ - 7,500 0 0
Between 6 and 12

Months

05/22 Pays Promptly N90 5,000,000 3,000,000 0 1

05/22 Pays Promptly - 750,000 600,000 0 1

05/22 Pays Promptly - 250,000 100,000 0 1

05/22 Pays Promptly - 100,000 100,000 0 1

05/22 Pays Promptly - 80,000 55,000 0 1

05/22 Pays Promptly - 40,000 25,000 1,000 1

05/22 Pays Promptly - 30,000 0 0 Between 2 and 3 Months

05/22 Pays Promptly - 20,000 15,000 0 1

05/22 Pays Promptly - 10,000 5,000 0 1

05/22 Pays Promptly - 10,000 10,000 0 1

05/22 Pays Promptly - 7,500 2,500 0 1

05/22 Pays Promptly - 5,000 5,000 0 1

05/22 Pays Promptly - 5,000 0 0
Between 6 and 12

Months

05/22 Pays Promptly - 2,500 2,500 750 1

05/22 Pays Promptly - 2,500 2,500 0 1

05/22 Pays Promptly - 2,500 2,500 0 1

05/22 Pays Promptly - 2,500 0 0 1

05/22 Pays Promptly - 2,500 1,000 0 1

05/22 Pays Promptly - 2,500 2,500 0 1

05/22 Pays Promptly - 2,500 750 0 1

05/22 Pays Promptly - 1,000 0 0
Between 6 and 12

Months

05/22 Pays Promptly - 1,000 500 0 1

05/22 Pays Promptly - 1,000 0 0 Between 2 and 3 Months

9311 - Public

finance

24 100,000 100 0 0 0 0

94 - Administration

of Human Resource

Programs

2 10,000 100 0 0 0 0

9431 - Admin

public health

2 10,000 100 0 0 0 0

96 - Administration

of Economic

Programs

1 100 100 0 0 0 0

9611 - Admin

economic prgm

1 100 100 0 0 0 0

99 - Nonclassifiable

Establishments

35 750,000 89 4 4 2 1

9999 -

Nonclassified

35 750,000 89 4 4 2 1

TRADE LINES



Date of

Experience Payment Status

Selling

Terms

High Credit

(US$)

Now Owes

(US$)

Past Due

(US$)

Months Since Last

Sale

05/22 Pays Promptly N30 1,000 0 0 Between 4 and 5 Months

05/22 Pays Promptly - 750 250 0 1

05/22 Pays Promptly - 500 0 0 1

05/22 Pays Promptly - 250 0 0 1

05/22 Pays Promptly - 250 0 0
Between 6 and 12

Months

05/22 Pays Promptly - 250 250 0 1

05/22 Pays Promptly - 100 0 0 1

05/22 Pays Promptly - 100 50 0 1

05/22 Pays Promptly - 50 0 0 1

05/22 Pays Promptly - 50 0 0
Between 6 and 12

Months

05/22 Pays Promptly - 50 50 0 1

05/22 Pays Promptly - 50 0 0
Between 6 and 12

Months

05/22
Pays Prompt to Slow

15+
- 5,000 5,000 2,500 1

05/22
Pays Prompt to Slow

30+
- 500,000 500,000 60,000 1

05/22
Pays Prompt to Slow

30+
- 200,000 200,000 55,000 1

05/22
Pays Prompt to Slow

30+
- 200,000 200,000 55,000 1

05/22
Pays Prompt to Slow

30+
- 100,000 80,000 30,000 1

05/22
Pays Prompt to Slow

30+
- 85,000 25,000 25,000 1

05/22
Pays Prompt to Slow

30+
- 55,000 2,500 500 1

05/22
Pays Prompt to Slow

30+
- 20,000 7,500 1,000 1

05/22
Pays Prompt to Slow

30+
- 20,000 0 0

Between 6 and 12

Months

05/22
Pays Prompt to Slow

30+
- 2,500 750 250 1

05/22
Pays Prompt to Slow

60+
N30 10,000 0 0

Between 6 and 12

Months

05/22
Pays Prompt to Slow

60+
- 2,500 2,500 50 1

05/22
Pays Prompt to Slow

60+
- 1,000 1,000 1,000

Between 6 and 12

Months

05/22
Pays Prompt to Slow

60+
- 2,500 250 250 Between 2 and 3 Months

05/22
Pays Prompt to Slow

90+
- 750 0 0

Between 6 and 12

Months

05/22
Pays Prompt to Slow

90+
- 70,000 40,000 10,000 1

05/22
Pays Prompt to Slow

120+
- 5,000 2,500 1,000 1

05/22
Pays Prompt to Slow

150+
N30 40,000 20,000 15,000 1

05/22
Pays Prompt to Slow

180+
N30 250,000 0 0 Between 2 and 3 Months

05/22 Pays Slow 30+ - 30,000 0 0 Between 2 and 3 Months

05/22 Pays Slow 30+ - 10,000 0 0 Between 4 and 5 Months

05/22 Pays Slow 30+ - 2,500 500 50 1

05/22 Pays Slow 30+ - 50 0 0 Between 2 and 3 Months

05/22 Pays Slow 60+ - 75,000 50,000 10,000 -

05/22 Pays Slow 60+ - 1,000 0 0 Between 4 and 5 Months

05/22 Pays Slow 60+ - 250 0 0
Between 6 and 12

Months



Date of

Experience Payment Status

Selling

Terms

High Credit

(US$)

Now Owes

(US$)

Past Due

(US$)

Months Since Last

Sale

05/22 Pays Slow 60+ - 100 100 100 -

05/22 Pays Slow 30-60+ - 20,000 2,500 2,500 -

05/22 Pays Slow 90+ - 7,500 7,500 7,500 1

05/22 Pays Slow 90+ - 2,500 2,500 2,500 -

05/22 Pays Slow 90+ - 2,500 2,500 1,000 1

05/22 Pays Slow 90+ - 2,500 2,500 2,500 -

05/22 Pays Slow 30-120+ N30 10,000 2,500 1,000 1

05/22 Pays Slow 120+ - 50 50 50 -

05/22 Pays Slow 60-180+ - 1,000 1,000 1,000 -

05/22 Placed for collection - 0 2,500 2,500 -

05/22 - Sales COD 0 0 0 1

Other Payment Categories Experience Total Amount

Cash experiences 103 US$ 222,300

Payment record unknown 14 US$ 419,350

Unfavorable comments 1 US$ 2,500

Placed for collections 5 US$ 0

Total in D&B's file 715 US$ 64,846,750

Accounts are sometimes placed for collection even though the existence or amount of the debt is disputed. Payment

experiences reflect how bills are met in relation to the terms granted. In some instances payment beyond terms can

be the result of disputes over merchandise, skipped invoices etc. Each experience shown represents a separate

account reported by a supplier. Updated trade experiences replace those previously reported.

Corporate Linkage

Increase your understanding of the links and risks between your customers and suppliers with D&B's Interactive

Global Family Tree

OTHER PAYMENT CATEGORIES

GLOBAL ULTIMATE

Company City , Country or Region D-U-N-S® NUMBER

TRANE TECHNOLOGIES PUBLIC

LIMITED COMPANY

SWORDS , IRELAND 98-503-3590

DOMESTIC ULTIMATE

Company City , State D-U-N-S® NUMBER

INGERSOLL-RAND US TRANE

HOLDINGS CORPORATION

PISCATAWAY , New Jersey 96-330-6712

PARENT

Company City , State D-U-N-S® NUMBER



TRANE INC. PISCATAWAY , New Jersey 19-144-4587

SUBSIDIARIES (DOMESTIC)

Company City , State D-U-N-S® NUMBER

AMERICAN STANDARD LEASING

INC

NASHVILLE , Tennessee 03-059-3599

THE TRANE COMPANY LA CROSSE , Wisconsin 07-027-2299

A-S ENERGY, INC NEW YORK , New York 10-328-6373

TRANE PUERTO RICO INC. SAN JUAN , Puerto Rico 78-434-8349

AMERICAN STANDARD

INTERNATIONAL INC.

PISCATAWAY , New Jersey 79-434-2063

TRANE INDIA LTD. DAVIDSON , North Carolina 84-836-8002

TWENTYTHREEC, LLC DAVIDSON , North Carolina 11-751-8021

TRANE CO COLUMBIA , South Carolina 04-484-4910

SUBSIDIARIES (INTERNATIONAL)

Company City , Country or Region D-U-N-S® NUMBER

Arctic Cool Chillers Limited BRAMPTON , CANADA 20-295-1331

TRANE DISTRIBUTION PTE. LTD. SINGAPORE , SINGAPORE 59-533-2230

SERVICE FIRST (UNITARY) (PTY)

LTD

RANDBURG , SOUTH AFRICA 53-917-1709

BRANCHES (DOMESTIC)

Company City , State D-U-N-S® NUMBER

TRANE U.S. INC. CHATTANOOGA , Tennessee 00-103-5257

TRANE U.S. INC. SAINT PAUL , Minnesota 00-521-1326

TRANE U.S. INC. SHELTON , Connecticut 00-771-5048

TRANE U.S. INC. CUPERTINO , California 01-092-8398

TRANE U.S. INC. BRIDGETON , Missouri 01-594-2030

TRANE U.S. INC. WESTBROOK , Maine 01-702-4402

TRANE U.S. INC. FISHERS , Indiana 01-797-6890

TRANE U.S. INC. ROANOKE , Virginia 01-811-2347

TRANE U.S. INC. OMAHA , Nebraska 01-840-0783

TRANE U.S. INC. PEORIA , Illinois 01-840-1013

TRANE U.S. INC. ASHLAND , Virginia 01-840-2201

TRANE U.S. INC. SUNNYVALE , California 01-840-2789



This information may not be reproduced in whole or in part by any means of reproduction.

Legal Events

The following Public Filing data is for information purposes only and is not the official record. Certified copies can only

be obtained from the official source.

TRANE U.S. INC. OAKLAND , California 01-840-3365

TRANE U.S. INC. SANTA ROSA , California 01-840-3738

TRANE U.S. INC. ANCHORAGE , Alaska 01-840-4264

TRANE U.S. INC. SOUTH BEND , Indiana 01-840-4280

TRANE U.S. INC. FORT WAYNE , Indiana 01-840-4603

TRANE U.S. INC. SIOUX FALLS , South Dakota 01-840-4801

TRANE U.S. INC. SPOKANE VALLEY , Washington 01-840-5337

TRANE U.S. INC. PERRYSBURG , Ohio 01-840-6020

TRANE U.S. INC. NEW CASTLE , Delaware 01-840-7234

TRANE U.S. INC. SANTA CRUZ , California 01-834-8420

TRANE U.S. INC. LEXINGTON , Kentucky 01-865-1237

TRANE U.S. INC. FLINT , Michigan 01-817-0006

TRANE U.S. INC. GREAT FALLS , Montana 01-817-0451

This list is limited to the first 25 branches.

AFFILIATES (DOMESTIC)

Company City , State D-U-N-S® NUMBER

FELLON-MCCORD & ASSOCIATES,

LLC

LOUISVILLE , Kentucky 79-602-2796

HOUSTON TRANE, INC. LUBBOCK , Texas 78-304-5094

STANDARD TRANE INSURANCE

COMPANY

BURLINGTON , Vermont 61-959-8308

AMERICAN SOCIETY OF HEATING GREENVILLE , South Carolina 07-254-3171

AFFILIATES (INTERNATIONAL)

Company City , Country or Region D-U-N-S® NUMBER

R&O Immobilien GmbH OBERHAUSEN , GERMANY 31-250-4949

Trane S.A. Romont FR , SWITZERLAND 48-785-9605

Trane Logistica, S. A. de C. V. NAUCALPAN , MEXICO 81-251-3562

Industria Cerámica del Centro,

S.A. de C.V.

NAUCALPAN , MEXICO 81-251-3604



Judgement - Court Judgement

Filing Date 10/27/2017

Filing Number SC 000879 17

Status Unsatisfied

Date Status Attained 10/27/2017

Received Date 10/30/2017

Award US$ 336

Debtors TRANE US INC, TYLER, TX

Creditors GLOBAL CURRENCY SERVLLC, MORRISVILLE, PA

Court SPECIAL CIVIL/SMALL CLAIMS COURT OF MERCER COUNTY, TRENTON, NJ

Lien - Tax Lien

Filing Date 10/24/2020

Filing Number 30011846

Status Open

Date Status Attained 10/24/2020

Received Date 12/02/2020

Amount US$ 15,097

Debtors TRANE US INCORPORATED AND OTHERS

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Lien - Tax Lien

Filing Date 08/25/2020

Filing Number 12330328

Status Open

Date Status Attained 08/25/2020

Received Date 09/30/2020

Amount US$ 12,716

Debtors TRANE US INCORPORATED AND OTHERS

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Bankruptcies

No

Judgements

1

Latest Filing: 10/27/2017

Liens

10

Latest Filing: 10/24/2020

Suits

7

Latest Filing: 03/16/2020

UCCs

421

Latest Filing: 02/07/2022

EVENTS



Lien - Tax Lien

Filing Date 07/14/2020

Filing Number 1842539

Status Open

Date Status Attained 07/14/2020

Received Date 10/26/2020

Amount US$ 25

Debtors TRANE US INC AND OTHERS

Creditors BALDWIN COUNTY SALES & USE TAX DEPARTMENT

Court BALDWIN COUNTY RECORDER OF DEEDS, BAY MINETTE, AL

Lien - Tax Lien

Filing Date 07/08/2020

Filing Number 12288701

Status Open

Date Status Attained 07/08/2020

Received Date 08/01/2020

Amount US$ 6,051

Debtors TRANE US INCORPORATED AND OTHERS

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Lien - Tax Lien

Filing Date 07/08/2020

Filing Number 12291891

Status Release

Date Status Attained 09/25/2020

Received Date 12/02/2020

Amount US$ 9,965

Debtors TRANE US INCORPORATED AND OTHERS

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Lien - Tax Lien

Filing Date 07/08/2020

Filing Number 12304243

Status Release

Date Status Attained 09/25/2020

Received Date 12/02/2020



Amount US$ 9,991

Debtors TRANE US INCORPORATED AND OTHERS

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Lien - Tax Lien

Filing Date 07/08/2020

Filing Number 12320496

Status Release

Date Status Attained 10/16/2020

Received Date 12/02/2020

Amount US$ 270,728

Debtors TRANE COMPANY THE, RUSHVILLE, IN

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Lien - Tax Lien

Filing Date 07/08/2020

Filing Number 12321979

Status Release

Date Status Attained 09/25/2020

Received Date 12/02/2020

Amount US$ 6,674

Debtors TRANE US INCORPORATED AND OTHERS

Creditors STATE OF INDIANA

Court MARION COUNTY CIRCUIT COURT, INDIANAPOLIS, IN

Lien - Tax Lien

Filing Date 02/20/2020

Filing Number 2470/3411

Status Open

Date Status Attained 02/20/2020

Received Date 03/19/2020

Amount US$ 3,410

Debtors TRANE US INC, NASHVILLE, TN

Creditors SOUTH CAROLINA DEPARTMENT OF EMPLOYMENT AND WORKFORCE

Court RICHLAND COUNTY REGISTER OF DEEDS, COLUMBIA, SC

Lien - Tax Lien



Filing Date 03/13/2017

Filing Number 2193/2103

Status Open

Date Status Attained 03/13/2017

Received Date 04/12/2017

Amount US$ 76,060

Debtors TRANE U S INC

Creditors SOUTH CAROLINA DEPARTMENT OF REVENUE

Court RICHLAND COUNTY REGISTER OF DEEDS, COLUMBIA, SC

Suit

Filing Date 03/16/2020

Filing Number 202000301995

Status Pending

Date Status Attained 03/16/2020

Received Date 03/20/2020

Cause Breach Of Contract

Plaintiffs A.A. DUCKETT, INC., GLASSBORO, NJ

Defendant TRANE, PUEBLO, CO

Defendant TRANE U.S. INC., KING OF PRUSSIA, PA

Defendant AND OTHERS

Court PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA

Suit

Filing Date 03/16/2020

Filing Number 202000301995

Status Pending

Date Status Attained 03/16/2020

Received Date 03/20/2020

Cause Breach Of Contract

Plaintiffs A.A. DUCKETT, INC., GLASSBORO, NJ

Defendant TRANE, PUEBLO, CO

Defendant TRANE U.S. INC., KING OF PRUSSIA, PA

Defendant AND OTHERS

Court PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA

Suit

Filing Date 05/28/2019

Filing Number 2019-016336-CA-01



Status Pending

Date Status Attained 05/28/2019

Received Date 06/01/2019

Plaintiffs DEAUVILLE HOTEL PROPERTY LLC

Defendant TRANE USA, INC., MIARAMAR, FL

Defendant AND OTHERS

Court DADE COUNTY CIRCUIT COURT, MIAMI, FL

Suit

Filing Date 01/02/2019

Filing Number 201801203530

Status Pending

Date Status Attained 01/02/2019

Received Date 01/04/2019

Cause Breach Of Contract

Plaintiffs HUNTER ROBERTS CONSTRUCTION GROUP, LLC, PHILADELPHIA, PA

Defendant TRANE U.S., INC., KING OF PRUSSIA, PA

Defendant AND OTHERS

Court PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA

Suit

Filing Date 07/29/2015

Filing Number 201500013014

Status Pending

Date Status Attained 07/29/2015

Received Date 07/08/2016

Plaintiffs JEWISH COMMUNITY CENTER OF GREATER PITTSBURGH, PITTSBURGH, PA

Defendant TRANE, PITTSBURGH, PA

Court ALLEGHENY COUNTY PROTHONOTARY, PITTSBURGH, PA

Suit

Filing Date 10/02/2014

Filing Number 201400904451

Status Pending

Date Status Attained 10/02/2014

Received Date 07/08/2016

Plaintiffs SULLIVAN JR., GERALD G, CHICAGO, IL

Defendant TRANE U.S. INC.

Defendant AND OTHERS



Court PHILADELPHIA COUNTY COMMON PLEAS COURT, PHILADELPHIA, PA

Suit

Filing Date 03/19/2014

Filing Number 2014CV000423

Status Pending

Date Status Attained 03/19/2014

Received Date 07/08/2016

Plaintiffs VILLAGE OF PLEASANT PRAIRIE, PLEASANT PRAIRIE, WI

Defendant TRANE US INC, LA CROSSE, WI

Defendant AND OTHERS

Court KENOSHA COUNTY CIRCUIT COURT, KENOSHA, WI

UCC Filing - Continuation

Filing Date 08/17/2018

Filing Number 1876644645

Received Date 08/20/2018

Original Filing Date 02/10/2014

Original Filing Number 147398867164

Secured Party WACHOVIA MORTGAGE, FSB FKA WORLD SAVINGS BANK, FSB FKA WORLD

SAVINGS AND LOAN ASSOCIATION AND FANNIE MAE, CHARLOTTE, NC

Secured Party WELLS FARGO BANK, N.A., CHARLOTTE, NC

Debtors TODD J. ELMGREN AND BROOKE STROH ELMGREN, CO-TRUSTEES OF THE

ELMGREN FAMILY TRUST DATED OCTOBER 16, 2000, OAKLAND, CA

Filing Office SECRETARY OF STATE/UCC DIVISION, SACRAMENTO, CA

UCC Filing - Original

Filing Date 05/31/2018

Filing Number 2018 3692833

Received Date 07/10/2018

Collateral Account(s) including proceeds and products - Assets including proceeds and

products - Machinery including proceeds and products - Computer equipment

including proceeds and products - and OTHERS

Secured Party PUBLIC SERVICE ELECTRIC AND GAS COMPANY, NEWARK, NJ

Debtors TRANE U.S. INC., HAMILTON, NJ

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 05/31/2018

Filing Number 52812503

Received Date 07/03/2018



Collateral Assets including proceeds and products - General intangibles(s) including

proceeds and products - Fixtures including proceeds and products -

Equipment including proceeds and products

Secured Party PUBLIC SERVICE ELECTRIC AND GAS COMPANY, NEWARK, NJ

Debtors TRANE U.S. INC., HAMILTON, NJ

Filing Office SECRETARY OF STATE/UCC DIVISION, TRENTON, NJ

UCC Filing - Original

Filing Date 10/30/2017

Filing Number 2017 7164371

Received Date 12/01/2017

Collateral Account(s) and proceeds - Leased Equipment and proceeds

Secured Party MARLIN BUSINESS BANK, SALT LAKE CITY, UT

Debtors TRANE U.S. INC., GREENVILLE, SC

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 09/28/2017

Filing Number 2017 6463753

Received Date 11/03/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD

Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 09/05/2017

Filing Number 2017 5876401

Received Date 10/03/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD

Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 09/05/2017

Filing Number 52394102

Received Date 09/26/2017



Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Equipment and proceeds

Secured Party BANC OF AMERICA LEASING &. CAPITAL, LLC, HUNT VALLEY, MD

Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, TRENTON, NJ

UCC Filing - Original

Filing Date 07/05/2017

Filing Number 170023207385

Received Date 07/18/2017

Collateral Negotiable instruments and proceeds - Inventory and proceeds - Account(s)

and proceeds - Contract rights and proceeds - and OTHERS

Secured Party COMMERCE NATIONAL BANK., A BRANCH OF LUBBOCK NATIONAL BANK,

LUBBOCK, TX

Debtors PEARL HOUSTON MEDICAL CENTER LLC, HOUSTON, TX

Filing Office SECRETARY OF STATE/UCC DIVISION, AUSTIN, TX

UCC Filing - Original

Filing Date 06/07/2017

Filing Number 2017 3744858

Received Date 07/25/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Computer equipment and proceeds - Leased

Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD

Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Original

Filing Date 06/07/2017

Filing Number 2017 3744684

Received Date 07/25/2017

Collateral Account(s) and proceeds - General intangibles(s) and proceeds - Chattel

paper and proceeds - Leased Computer equipment and proceeds - Leased

Equipment and proceeds

Secured Party BANC OF AMERICA LEASING & CAPITAL, LLC, HUNT VALLEY, MD

Debtors TRANE U.S. INC.

Debtors and OTHERS

Filing Office SECRETARY OF STATE/UCC DIVISION, DOVER, DE

UCC Filing - Amendment



Filing Date 04/08/2014

Filing Number 1474064778

Received Date 04/25/2014

Original Filing Date 02/10/2014

Original Filing Number 147398867164

Secured Party WACHOVIA MORTGAGE, FSB FKA WORLD SAVINGS BANK, FSB FKA WORLD

SAVINGS AND LOAN ASSOCIATION AND FANNIE MAE, CHARLOTTE, NC

Secured Party WELLS FARGO BANK, N.A., CHARLOTTE, NC

Debtors TODD J. ELMGREN AND BROOKE STROH ELMGREN, CO-TRUSTEES OF THE

ELMGREN FAMILY TRUST DATED OCTOBER 16, 2000, OAKLAND, CA

Filing Office SECRETARY OF STATE/UCC DIVISION, SACRAMENTO, CA

UCC Filing - Original

Filing Date 02/10/2014

Filing Number 147398867164

Received Date 02/28/2014

Collateral Negotiable instruments and proceeds - Inventory and proceeds - Accounts

receivable and proceeds - Account(s) and proceeds - and OTHERS

Secured Party WACHOVIA MORTGAGE, FSB FKA WORLD SAVINGS BANK, FSB FKA WORLD

SAVINGS AND LOAN ASSOCIATION AND FANNIE MAE, CHARLOTTE, NC

Debtors TODD J. ELMGREN AND BROOKE STROH ELMGREN, CO-TRUSTEES OF THE

ELMGREN FAMILY TRUST DATED OCTOBER 16, 2000, OAKLAND, CA

Filing Office SECRETARY OF STATE/UCC DIVISION, SACRAMENTO, CA

The public record items contained in this report may have been paid, terminated, vacated or released prior to the date this report was printed. This

information may not be reproduced in whole or in part by any means of reproduction.

There may be additional UCC Filings in D&Bs file on this company available by contacting 1-800-234-3867.

There may be additional suits, liens, or judgments in D&B's file on this company available in the U.S. Public Records Database, also covered under your

contract. If you would like more information on this database, please contact the Customer Resource Center at 1-800-234-3867.

If it is indicated that there are defendants other than the report subject, the lawsuit may be an action to clear title to property and does not necessarily imply a

claim for money against the subject.

A lien holder can file the same lien in more than one filing location. The appearance of multiple liens filed by the same lien holder against a debtor may be

indicative of such an occurrence.

Special Events

Date Event Description

02/24/2022 The Chief Executive Officer is now Dave Regnery, CEO.

02/17/2022 Business address has changed from 3600 Pammel Creek Rd, La Crosse, WI, 54601 to 800-e Beaty St, Davidson, NC, 28036.

Financials - D&B

SPECIAL EVENTS



A detailed financial statement is not available from this company for publication.

A detailed financial statement is not available from this company for publication.

D&B currently has no financial information on file for this company

D&B currently has no financial information on file for this company.

D&B currently has no financial information on file for this company

D&B currently has no financial information on file for this company

Company Profile

COMPANY OVERVIEW

D-U-N-S

00-134-4621

Legal Form

Corporation (US)

History Record

Clear

Date Incorporated

03/26/1929

Business Commenced On

1929

State of Incorporation

DELAWARE

Ownership

Not publicly traded

Mailing Address

PO Box 6820

PISCATAWAY, NJ, 08855, UNITED STATES

Telephone

+1 704 655 4000

Website

www.trane.com

Present Control Succeeded

1929

SIC

35850101

NAICS

333415

Employees

6,500

Age (Year Started)

93  Years(1929)

Named Principal

Dave Regnery, CEO

Line of Business

Mfg refrigeration/heating equipment

Street Address:

800-e Beaty St,

Davidson, NC, 28036,

United States Of America

Corporate and business registrations reported by the secretary of state or other official source as of:  2019-08-02

This data is for informational purposes only, certification can only be obtained through the Office of the Secretary of State.

Registered Name TRANE U.S. INC.

Corporation Type Corporation (US)

State of Incorporation DELAWARE

Date Incorporated 03/26/1929

Registration ID 255803

Registration Status GOOD STANDING

BUSINESS REGISTRATION

https://www.google.com/maps/place/800-e+Beaty+St+Davidson+NC+28036+US?key=AIzaSyC6yC1R1QB7KFlMUotB20TI86PrF6WqJ4k&signature=NtD0y4mjyR8DGlWnplu8ASPgH6Q=
http://www.trane.com/


Date Status Attained 03/02/2017

Filing Date 03/26/1929

Where Filed SECRETARY OF STATE/CORPORATIONS DIVISION

Registered Agent

Name CORPORATION SERVICE COMPANY

Address 251 LITTLE FALLS DRIVE, WILMINGTON, DE, 198080000

DAVE REGNERY, CEO

DIRECTOR(S): THE OFFICER(S)

PRINCIPALS

Officers

Directors

The following information was reported on: 02/24/2022

The Delaware Secretary of State's business registrations file showed that Trane U.S. Inc. was registered as a Corporation on March 26, 1929, under the file

registration number 255803. The name was changed from American Standard Inc. to Trane U.S. Inc. by charter amendment on November 8, 2007.

Business started 1929. 100% of capital stock is owned by the parent company.

All of its outstanding common stock is owned by Trane Inc (Formerly : American Standard Companies Inc, name changed in Nov 1994 from ASI Holding

Corporation) that was formed in 1988 by Kelso & Company LP to effect the acquisition of American Standard Inc.

On June 5, 2008 Trane was acquired by Ingersoll-Rand for $10.1 billion.

RECENT EVENTS:.

On July 5, 2012, Mary Beth Martin, Productivity Manager for Americas Accounting, stated that Trane Comfort Solutions, Inc., Piscataway, NJ, has merged with and

into Trane U.S., Inc., Piscataway, NJ, last July 1, 2012. With the merger, Trane Comfort Solutions, Inc. has ceased to exist as a legal entity, and all its branches would

now operate as Trane U.S., Inc. locations. No further details are available.

DAVE REGNERY. July 2021-present active here.

According to a published report dated May 29, 2009, the Massachusetts Attorney General Martha Coakley's Office has reached an agreement with Trane U.S. Inc,

of Piscataway, New Jersey, and its treasurer, David S Kuhl, for violating the Massachusetts Wage and Hour Laws.

As part of the settlement agreement, Trane and Kuhl will pay $38,000 in restitution to 15 employees who worked on numerous public projects in Massachusetts

between Aug 2005 and May 2009. The company and Kuhl also agreed to pay a $10,000 fine to the Commonwealth for failing to pay the prevailing wage and

failing to submit certified payroll records in violation of the law.

Business address has changed from 3600 Pammel Creek Rd, La Crosse, WI, 54601 to 800-e Beaty St, Davidson, NC, 28036.

COMPANY EVENTS

The following information was reported on: 02/24/2022

Business Information

Trade Names (SUBSIDIARY OF TRANE INC., PISCATAWAY, NJ); TRANE

BUSINESS ACTIVITIES AND EMPLOYEES



Business Information

Description Subsidiary of TRANE INC., PISCATAWAY, NJ started 1988 which operates as a holding company. Parent company

owns 100% of capital stock. Parent company has seven other subsidiary(ies). Intercompany relations: service

transactions on a ongoing and continuing basis.

As noted this company is a subsidiary of Trane Inc., Piscataway, NJ. DUNS 19-144-4587 and reference is made

to that report for background information on the parent company and its management.

Manufactures air conditioning, refrigeration or heating equipment, specializing in air conditioning units,

complete air conditioning equipment, air conditioning condensers or condensing units and heating

equipment. Manufactures fans, blowers and air purification equipment, specializing in commercial or

industrial ventilating fans. Manufactures environmental controls, specializing in air conditioning or

refrigeration controls. Manufactures electric housewares and fans, specializing in room dehumidifiers.

Terms are Net 30 and 60 days. Brands include Trane and American-Standard. Sells to building and

construction industries. Territory : International.

Employees 6,500 which includes officer(s). Undetermined employed here.

Financing Status Secured

Facilities Leases premises in a multi story steel building.

Location Central business section on main street.

Related Concerns

SIC/NAICS Information

Industry Code Description

3585 Mfg

refrigeration/heating

equipment

-

35850101 Air conditioning

units, complete:

domestic or

industrial

-

35850100 Air conditioning

equipment,

complete

-

35850401 Air conditioning

condensers and

condensing units

-

35850300 Heating equipment,

complete

-

35640205 Ventilating fans:

industrial or

commercial

-

38220100 Air conditioning and

refrigeration

controls

-

36340303 Dehumidifiers,

electric: room

-

NAICS Codes NAICS Description

333415 Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial

Refrigeration Equipment Manufacturing

333415 Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial

Refrigeration Equipment Manufacturing

333415 Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial

Refrigeration Equipment Manufacturing

333415 Air-Conditioning and Warm Air Heating Equipment and Commercial and Industrial

Refrigeration Equipment Manufacturing

Percentage of Business



Activity Summary

Borrower(Dir/Guar) No

Administrative Debt No

Contractor No

Grantee No

Party excluded from federal program(s) No

Associations

NAICS Codes NAICS Description

333413 Industrial and Commercial Fan and Blower and Air Purification Equipment Manufacturing

334512 Automatic Environmental Control Manufacturing for Residential, Commercial, and Appliance

Use

335210 Small Electrical Appliance Manufacturing

GOVERNMENT ACTIVITY

All Credit Files Created from this D&B Live Report All Credit Files with Same D-U-N-S® Number as this D&B Live

Report

ALL CREDIT FILES CREATED FROM THIS D&B LIVE REPORT

Company Name Type Status Date Created

No data found

ALL CREDIT FILES WITH SAME D-U-N-S® NUMBER AS THIS D&B LIVE REPORT

Company Name Type Status

Date

Created

TRANE U.S. INC. Application - #FCLQQNBEK Booked 10/09/2014

BRADY PARTS INC 9312227 ACCOUNT - #36032-0089
No Action

Recommended
04/02/2015

TRANE PARTS CENTER OF ARKANSAS ACCOUNT - #34065-0456
No Action

Recommended
04/02/2015

DES MOINES TRANE ACCOUNT - #72610-0456
No Action

Recommended
04/02/2015

TRANE HVAC PARTS & SUPPLIES ACCOUNT - #111753-0456
No Action

Recommended
04/02/2015

BRADY PARTS INC 9312227 ACCOUNT - #36032-0457
No Action

Recommended
04/02/2015

BRADY PARTS INC 9312227 ACCOUNT - #36032-0456
No Action

Recommended
04/02/2015

TRANE COLUMBUS Application - #FCH9AEC68 Declined 04/27/2015

Trane US Inc Application - #FCPDFF88K Declined 09/21/2015

TRANE COMPANY - WACO PLANT ACCOUNT - #124380-0456
No Action

Recommended
06/27/2016

Trane us inc Application - #FCNDD8HCGY Declined 12/13/2016

TRANE COMPANY - DIVISION OF INGERSOLL RAND Application - #FCN8ALKD4Y Declined 10/19/2017



Your Information

In Folders: View

Last Login : 05/02/2022 10:24:21 AM

©Dun & Bradstreet, Inc. 2005-2022. All rights reserved

Privacy Policy  | Terms of Use | US Government Employee Disclaimer

Company Name Type Status

Date

Created

TRANE U.S. INC.
Snapshot D-U-N-S Number 00-

134-4621
Saved 10/25/2017

MID MICHIGAN TRANE SERVICE CO ACCOUNT - #106747-0456
No Action

Recommended
08/18/2018

TAMPA BAY TRANE Application - #FCN6H3XAEX Declined 12/31/2018

TRANE - INGERSOLL RAND Application - #FCNYWEL4PB Approved 03/08/2019

trane technologies Application - #FCCXAYDWTH Approved 06/01/2021

TRANE U.S. INC. Application - #FCC5QYV8NE Approved 08/16/2021

Trane US Inc Application - #FCCTPQVYPN Approved 03/18/2022

Record additional information about this company to supplement the D&B information.

Note: Information entered in this section will not be added to D&B's central repository and will be kept private

under your user ID. Only you will be able to view the information.

Account Number Endorsement/Billing Reference *

Kevin.Celestine@tranetechnologies.c

om

Sales Representatives

Credit Limit

0

Total Outstanding

0

https://www.dnb.com/utility-pages/privacy-policy.html
https://www.dandb.com/terms-service/
https://www.dnb.com/utility-pages/us-government-employee-disclaimer.html


Appendix 3 
Exhibit B – Administration Agreement, Example















Appendix 4 
Exhibit F – Federal Funds Certifications



Exhibit F 

Federal Funds Certifications 

FEDERAL CERTIFICATIONS 

ADDENDUM FOR AGREEMENT FUNDED BY U.S. FEDERAL GRANT 

TO WHOM IT MAY CONCERN: 

Participating Agencies may elect to use federal funds to purchase under the Master Agreement. This form should be 
completed and returned. 

DEFINITIONS 

Contract means a legal instrument by which a non-Federal entity purchases property or services needed to carry out the project 
or program under a Federal award. The term as used in this part does not include a legal instrument. even if the non-Federal 
entity considers it a contract, when the substance of the transaction meets the definition of a Federal award or subaward 

Contractor means an entity that receives a contract as defined in Contract. 

Cooperative agreement means a legal instrument of financial assistance between a Federal awarding agency or pass-through 
entity and a non-Federal entity that, consistent with 31 U.S.C. 6302-6305: 

(a) Is used to enter into a relationship the principal purpose of which is to transfer anything of value from the Federal
awarding agency or pass-through entity to the non-Federal entity to carry out a public purpose authorized by a law of
the United States (see 31 U.S.C. 6101(3)); and not to acquire property or services for the Federal government or
pass-through entity's direct benefit or use;
(b) Is distinguished from a grant in that it provides for substantial involvement between the Federal awarding agency
or pass-through entity and the non-Federal entity in carrying out the activity contemplated by the Federal award.

(c} The term does not include:
(1) A cooperative research and development agreement as defined in 15 U.S.C. 3710a; or
(2) An agreement that provides only:

(i) Direct United States Government cash assistance to an individual;
(ii) A subsidy;
(iii) A loan;
(iv) A loan guarantee; or
(v) Insurance.

Federal awarding agency means the Federal agency that provides a Federal award directly to a non-Federal entity 

Federal award has the meaning, depending on the context, in either paragraph (a) or (b) of this section: 
(a)(1) The Federal financial assistance that a non-Federal entity receives directly from a Federal awarding agency or 
indirectly from a pass-through entity, as described in§ 200.101 Applicability; or 

(2) The cost-reimbursement contract under the Federal Acquisition Regulations that a non-Federal entity
receives directly from a Federal awarding agency or indirectly from a pass-through entity, as described in §
200.101 Applicability.

(b) The instrument setting forth the terms and conditions. The instrument is the grant agreement, cooperative
agreement, other agreement for assistance covered in paragraph (b) of§ 200.40 Federal financial assistance, or the
cost-reimbursement contract awarded under the Federal Acquisition Regulations.
(c) Federal award does not include other contracts that a Federal agency uses to buy goods or services from a
contractor or a contract to operate Federal government owned, contractor operated facilities (GOCOs).
(d) See also definitions of Federal financial assistance, grant agreement, and cooperative agreement

Non-Federal entity means a state, local government. Indian tribe, institution of higher education (IHE). or nonprofit organization 
that carries out a Federal award as a recipient or subrecipient. 
Version April 12, 2022 
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Exhibit G, New Jersey Business Compliance



Version April 12, 2022 

Exhibit G 
New Jersey Business Compliance 

NEW JERSEY BUSINESS COMPLIANCE

Suppliers intending to do business in the State of New Jersey must comply with policies and 
procedures required under New Jersey statues.  All offerors submitting proposals must complete the 
following forms specific to the State of New Jersey.  Completed forms should be submitted with the 
offeror’s response to the IFB.  Failure to complete the New Jersey packet will impact OMNIA 
Partners’ ability to promote the Master Agreement in the State of New Jersey. 

DOC #1 Ownership Disclosure Form  
DOC #2 Non-Collusion Affidavit 
DOC #3 Affirmative Action Affidavit 
DOC #4 Political Contribution Disclosure Form 
DOC #5 Stockholder Disclosure Certification 
DOC #6 Certification of Non-Involvement in Prohibited Activities in Iran 
DOC #7 New Jersey Business Registration Certificate 
DOC #8 EEOAA Evidence 
DOC #9 MacBride Principals Form 

New Jersey suppliers are required to comply with the following New Jersey statutes when 
applicable: 

• all anti-discrimination laws, including those contained in N.J.S.A. 10:2-1 through N.J.S.A.
10:2-14, N.J.S.A. 10:5-1, and N.J.S.A. 10:5-31 through 10:5-38;

• Prevailing Wage Act, N.J.S.A. 34:11-56.26, for all contracts within the contemplation of the
Act;

• Public Works Contractor Registration Act, N.J.S.A. 34:11-56.26; and

• Bid and Performance Security, as required by the applicable municipal or state statutes.



 

Version April 12, 2022 

DOC #1 
 

STATEMENT OF OWNERSHIP DISCLOSURE 
N.J.S.A. 52:25-24.2 (P.L. 1977, c.33, as amended by P.L. 2016, c.43) 

 
This statement shall be completed, certified to, and included with all bid and proposal submissions.  
Failure to submit the required information is cause for automatic rejection of the bid or proposal. 

 
Name of Organization:_____________________________________________________ 
 
Organization Address:_____________________________________________________ 
 
Part I Check the box that represents the type of business organization: 

Sole Proprietorship (skip Parts II and III, execute certification in Part IV) 

Non-Profit Corporation (skip Parts II and III, execute certification in Part IV) 

For-Profit Corporation (any type) Limited Liability Company (LLC)   

Partnership Limited Partnership Limited Liability Partnership (LLP) 

Other (be specific): ______________________________________________ 
 

Part II 
 

 The list below contains the names and addresses of all stockholders in the 
corporation who own 10 percent or more of its stock, of any class, or of all individual 
partners in the partnership who own a 10 percent or greater interest therein, or of all 
members in the limited liability company who own a 10 percent or greater interest 
therein, as the case may be. (COMPLETE THE LIST BELOW IN THIS SECTION) 

  
     OR 

 No one stockholder in the corporation owns 10 percent or more of its stock, of any 
class, or no individual partner in the partnership owns a 10 percent or greater 
interest therein, or no member in the limited liability company owns a 10 percent or 
greater interest therein, as the case may be.  (SKIP TO PART IV) 

 
(Please attach additional sheets if more space is needed): 
  

Name of Individual or Business Entity Home Address (for Individuals) or Business Address 

  

  

  

  

 

X

Trane U.S. Inc. New Jersey Branch

19 Chapin Road Building B Suite 200, Pine Brook NJ 07058

X



 

Version April 12, 2022 

 
 
Part III DISCLOSURE OF 10% OR GREATER OWNERSHIP IN THE STOCKHOLDERS, 

PARTNERS OR LLC MEMBERS LISTED IN PART II 
 
If a bidder has a direct or indirect parent entity which is publicly traded, and any person 
holds a 10 percent or greater beneficial interest in the publicly traded parent entity as of 
the last annual federal Security and Exchange Commission (SEC) or foreign equivalent 
filing, ownership disclosure can be met by providing links to the website(s) containing the last 
annual filing(s) with the federal Securities and Exchange Commission (or foreign equivalent) 
that contain the name and address of each person holding a 10% or greater beneficial interest 
in the publicly traded parent entity, along with the relevant page numbers of the filing(s) that 
contain the information on each such person.  Attach additional sheets if more space is 
needed. 
 

Website (URL) containing the last annual SEC (or foreign equivalent) filing Page #’s 
  
  
  

 
Please list the names and addresses of each stockholder, partner or member owning a 10 
percent or greater interest in any corresponding corporation, partnership and/or limited liability 
company (LLC) listed in Part II other than for any publicly traded parent entities 
referenced above.  The disclosure shall be continued until names and addresses of every 
noncorporate stockholder, and individual partner, and member exceeding the 10 percent 
ownership criteria established pursuant to N.J.S.A. 52:25-24.2 has been listed. Attach 
additional sheets if more space is needed. 
 

Stockholder/Partner/Member and Corresponding 
Entity Listed in Part II  

Home Address (for Individuals) or Business Address 

  

  

  

 

Part IV    Certification 
 
I, being duly sworn upon my oath, hereby represent that the foregoing information and any attachments thereto 
to the best of my knowledge are true and complete. I acknowledge: that I am authorized to execute this 
certification on behalf of the bidder/proposer; that the <name of contracting unit> is relying on the information 
contained herein and that I am under a continuing obligation from the date of this certification through the 
completion of any contracts with <type of contracting unit> to notify the <type of contracting unit> in writing 
of any changes to the information contained herein; that I am aware that it is a criminal offense to make a false 
statement or misrepresentation in this certification, and if I do so, I am subject to criminal prosecution under the 
law and that it will constitute a material breach of my agreement(s) with the, permitting the <type of 
contracting unit> to declare any contract(s) resulting from this certification void and unenforceable. 
 

Full Name (Print):  Title:  

Signature:   Date:  

 
 

Christopher Baker Area General Manager Trane New Jersey

7/18/22

ts17c278
sig
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DOC #2 

NON-COLLUSION AFFIDAVIT 

STANDARD BID DOCUMENT REFERENCE 
Reference: VII-H 

Name of Form: NON-COLLUSION AFFIDAVIT 

Statutory Reference: No specific statutory reference 
State Statutory Reference N.J.S.A. 52:34-15 

Instructions Reference: Statutory and Other Requirements VII-H 

Description: 

The Owner’s use of this form is optional. It is used to ensure that 
the bidder has not participated in any collusion with any other 
bidder or Owner representative or otherwise taken any action in 
restraint of free and competitive bidding. 



Version April 12, 2022 

NON-COLLUSION AFFIDAVIT 

State of New Jersey 
County of _________________            ss: 

I, ________________________________ residing in ___________________________________     
    (name of affiant)       (name of municipality) 

in the County of _______________________________ and State of _____________________of full 
age, being duly sworn according to law on my oath depose and say that: 

I am _____________________________________ of the firm of _________________________ 
  (title or position)    (name of firm) 

_____________________________________ the bidder making this Proposal for the bid 

entitled ______________________________, and that I executed the said proposal with 
  (title of bid proposal) 

full authority to do so that said bidder has not, directly or indirectly entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free, competitive bidding in 
connection with the above named project; and that all statements contained in said proposal and in 
this affidavit are true and correct, and made with full knowledge that  
Racine County relies upon the truth of the statements contained in said Proposal  

 (name of contracting unit) 

and in the statements contained in this affidavit in awarding the contract for the said project. 

I further warrant that no person or selling agency has been employed or retained to solicit or secure such 
contract upon an agreement or understanding for a commission, percentage, brokerage, or contingent 
fee, except bona fide employees or bona fide established commercial or selling agencies maintained by 
_________________________________________________. 

Subscribed and sworn to 

before me this day  _____________________________ 
Signature 

________________, 2____ ___________________________________ 
 (Type or print name of affiant under signature) 

_____________________________ 
Notary public of 

My Commission expires _______________ 

(Seal) 

Morris

Christopher Baker Pine Brook 

Morris New Jersey 

Area General Manager New Jersey Trane U.S. Inc. New Jersey Branch

Christopher Baker

Racine County, RFB-RC2022-1001-0-2022/DM

Trane U.S. Inc.

ts17c278
sig

irfier
Notary

irfier
Typewritten Text
July 18th

irfier
Typewritten Text
022

irfier
Typewritten Text
1/6/25

irfier
Typewritten Text
Morris County, NJ
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DOC #3 

AFFIRMATIVE ACTION AFFIDAVIT 
(P.L. 1975, C.127) 

Company Name:   
Street: 
City, State, Zip Code: 

Proposal Certification: 

Indicate below company’s compliance with New Jersey Affirmative Action regulations. Company’s 
proposal will be accepted even if company is not in compliance at this time. No contract and/or 
purchase order may be issued, however, until all Affirmative Action requirements are met. 

Required Affirmative Action Evidence: 

Procurement, Professional & Service Contracts (Exhibit A) 

Vendors must submit with proposal: 

1. A photocopy of a valid letter that the contractor is operating under an existing Federally
approved or sanctioned affirmative action program (good for one year from the date of the
letter);

OR 

2. A photocopy of a Certificate of Employee Information Report approval, issued in
accordance with N.J.A.C. 17:27-4;

OR 

3. A photocopy of an Employee Information Report (Form AA302) provided by the Division
of Contract Compliance and Equal Employment Opportunity in Public Contracts and
distributed to the public agency to be completed by the contractor in accordance with
N.J.A.C. 17:27-4.

Public Work – Over $50,000 Total Project Cost: 

A. No approved Federal or New Jersey Affirmative Action Plan. We will complete Report Form
AA201. A project contract ID number will be assigned to your firm upon receipt of the
completed Initial Project Workforce Report (AA201) for this contract.

B. Approved Federal or New Jersey Plan – certificate enclosed

I further certify that the statements and information contained herein, are complete and correct to 
the best of my knowledge and belief.  

 _______________________  _________________________________ 
Date Authorized Signature and Title 

Christopher Baker, Area General Manager Trane New Jersey7/18/22

Trane U.S. Inc.  New Jersey Branch

19 Chapin Road, Building B Suite 200

Pine Brook, New Jersey 07058

Provided on the following page.

ts17c278
sig





Version April 12, 2022 

DOC #3, continued 

P.L. 1995, c. 127 (N.J.A.C. 17:27)
MANDATORY AFFIRMATIVE ACTION LANGUAGE 

PROCUREMENT, PROFESSIONAL AND SERVICE 
CONTRACTS 

During the performance of this contract, the contractor agrees as follows: 

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, sex, affectional or sexual 
orientation.  The contractor will take affirmative action to ensure that such applicants are recruited and employed, and 
that employees are treated during employment, without regard to their age, race, creed, color, national origin, ancestry, 
marital status, sex, affectional or sexual orientation.  Such action shall include, but not be limited to the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided by the Public Agency 
Compliance Officer setting forth provisions of this non-discrimination clause. 

The contractor or subcontractor, where applicable will, in all solicitations or advertisement for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to 
age, race, creed, color, national origin, ancestry, marital status, sex, affectional or sexual orientation. 

The contractor or subcontractor, where applicable, will send to each labor union or representative of workers with which 
it has a collective bargaining agreement or other contract or understanding, a notice, to be provided by the agency 
contracting officer advising the labor union or workers' representative of the contractor's commitments under this act and 
shall post copies of the notice in conspicuous places available to employees and applicants for employment. 

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to P.L. 1975, c. 127, as amended and supplemented from time to time and the Americans with Disabilities Act. 

The contractor or subcontractor agrees to attempt in good faith to employ minority and female workers trade consistent 
with the applicable county employment goal prescribed by N.J.A.C. 17:27-5.2 promulgated by the Treasurer pursuant to 
P.L. 1975, C.127, as amended and supplemented from time to time or in accordance with a binding determination of the
applicable county employment goals determined by the Affirmative Action Office pursuant to N.J.A.C. 17:27-5.2
promulgated by the Treasurer pursuant to P.L. 1975, C.127, as amended and supplemented from time to time.

The contractor or subcontractor agrees to inform in writing appropriate recruitment agencies in the area, including 
employment agencies, placement bureaus, colleges, universities, labor unions, that it does not discriminate on the basis 
of age, creed, color, national origin, ancestry, marital status, sex, affectional or sexual orientation, and that it will 
discontinue the use of any recruitment agency which engages in direct or indirect discriminatory practices. 

The contractor or subcontractor agrees to revise any of it testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the state 
of New Jersey and as established by applicable Federal law and applicable Federal court decisions. 

The contractor or subcontractor agrees to review all procedures relating to transfer, upgrading, downgrading and lay-off 
to ensure that all such actions are taken without regard to age, creed, color, national origin, ancestry, marital status, sex, 
affectional or sexual orientation, and conform with the applicable employment goals, consistent with the statutes and court 
decisions of the State of New Jersey, and applicable Federal law and applicable Federal court decisions. 

The contractor and its subcontractors shall furnish such reports or other documents to the Affirmative Action Office as 
may be requested by the office from time to time in order to carry out the purposes of these regulations, and public 
agencies shall furnish such information as may be requested by the Affirmative Action Office for conducting a compliance 
investigation pursuant to Subchapter 10 of the Administrative Code (NJAC 17:27). 

________________________________________________ 
Signature of Procurement Agent 
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C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM

Public Agency Instructions 

This page provides guidance to public agencies entering into contracts with business entities that are required to file 
Political Contribution Disclosure forms with the agency.  It is not intended to be provided to contractors. What follows 
are instructions on the use of form local units can provide to contractors that are required to disclose political contributions 
pursuant to N.J.S.A. 19:44A-20.26 (P.L. 2005, c. 271, s.2).  Additional information on the process is available in Local 
Finance Notice 2006-1 (http://www.nj.gov/dca/divisions/dlgs/resources/lfns_2006.html). Please refer back to these 
instructions for the appropriate links, as the Local Finance Notices include links that are no longer operational. 

1. The disclosure is required for all contracts in excess of $17,500 that are not awarded pursuant to a “fair and open”
process (N.J.S.A. 19:44A-20.7).

2. Due to the potential length of some contractor submissions, the public agency should consider allowing data to be
submitted in electronic form (i.e., spreadsheet, pdf file, etc.).  Submissions must be kept with the contract documents
or in an appropriate computer file and be available for public access.  The form is worded to accept this alternate
submission.  The text should be amended if electronic submission will not be allowed.

3. The submission must be received from the contractor and on file at least 10 days prior to award of the contract.
Resolutions of award should reflect that the disclosure has been received and is on file.

4. The contractor must disclose contributions made to candidate and party committees covering a wide range of public
agencies, including all public agencies that have elected officials in the county of the public agency, state legislative
positions, and various state entities.  The Division of Local Government Services recommends that contractors be
provided a list of the affected agencies.  This will assist contractors in determining the campaign and political
committees of the officials and candidates affected by the disclosure.

a. The Division has prepared model disclosure forms for each county.  They can be downloaded from the “County
PCD Forms” link on the Pay-to-Play web site at http://www.nj.gov/dca/divisions/dlgs/programs/lpcl.html#12.
They will be updated from time-to-time as necessary.

b. A public agency using these forms should edit them to properly reflect the correct legislative district(s).  As
the forms are county-based, they list all legislative districts in each county.  Districts that do not represent
the public agency should be removed from the lists.

c. Some contractors may find it easier to provide a single list that covers all contributions, regardless of the county.
These submissions are appropriate and should be accepted.

d. The form may be used “as-is”, subject to edits as described herein.
e. The “Contractor Instructions” sheet is intended to be provided with the form.  It is recommended that the

Instructions and the form be printed on the same piece of paper.  The form notes that the Instructions are printed
on the back of the form; where that is not the case, the text should be edited accordingly.

f. The form is a Word document and can be edited to meet local needs, and posted for download on web sites, used
as an e-mail attachment, or provided as a printed document.

5. It is recommended that the contractor also complete a “Stockholder Disclosure Certification.”  This will assist the
local unit in its obligation to ensure that contractor did not make any prohibited contributions to the committees listed
on the Business Entity Disclosure Certification in the 12 months prior to the contract  (See Local Finance Notice
2006-7 for additional information on this obligation at
http://www.nj.gov/dca/divisions/dlgs/resources/lfns_2006.html).  A sample Certification form is part of this package
and the instruction to complete it is included in the Contractor Instructions.  NOTE:  This section is not applicable to
Boards of Education.

http://www.nj.gov/dca/divisions/dlgs/resources/lfns_2006.html
http://www.nj.gov/dca/divisions/dlgs/programs/lpcl.html#12
http://www.nj.gov/dca/divisions/dlgs/resources/lfns_2006.html
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C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM

Contractor Instructions 

Business entities (contractors) receiving contracts from a public agency that are NOT awarded pursuant to a “fair and 
open” process (defined at N.J.S.A. 19:44A-20.7) are subject to the provisions of P.L. 2005, c. 271, s.2 (N.J.S.A. 19:44A-
20.26).  This law provides that 10 days prior to the award of such a contract, the contractor shall disclose contributions 
to:  

• any State, county, or municipal committee of a political party
• any legislative leadership committee*

• any continuing political committee (a.k.a., political action committee)
• any candidate committee of a candidate for, or holder of, an elective office:

o of the public entity awarding the contract
o of that county in which that public entity is located
o of another public entity within that county
o or of a legislative district in which that public entity is located or, when the public entity is a county, of

any legislative district which includes all or part of the county

The disclosure must list reportable contributions to any of the committees that exceed $300 per election cycle that were 
made during the 12 months prior to award of the contract.  See N.J.S.A. 19:44A-8 and 19:44A-16 for more details on 
reportable contributions. 

N.J.S.A. 19:44A-20.26 itemizes the parties from whom contributions must be disclosed when a business entity is not a 
natural person.  This includes the following: 

• individuals with an “interest” ownership or control of more than 10% of the profits or assets of a business entity
or 10% of the stock in the case of a business entity that is a corporation for profit

• all principals, partners, officers, or directors of the business entity or their spouses
• any subsidiaries directly or indirectly controlled by the business entity
• IRS Code Section 527 New Jersey based organizations, directly or indirectly controlled by the business entity

and filing as continuing political committees, (PACs).

When the business entity is a natural person, “a contribution by that person’s spouse or child, residing therewith, shall be 
deemed to be a contribution by the business entity.” [N.J.S.A. 19:44A-20.26(b)] The contributor must be listed on the 
disclosure. 

Any business entity that fails to comply with the disclosure provisions shall be subject to a fine imposed by ELEC in an 
amount to be determined by the Commission which may be based upon the amount that the business entity failed to report. 

The enclosed list of agencies is provided to assist the contractor in identifying those public agencies whose elected official 
and/or candidate campaign committees are affected by the disclosure requirement.  It is the contractor’s responsibility to 
identify the specific committees to which contributions may have been made and need to be disclosed.  The disclosed 
information may exceed the minimum requirement. 

The enclosed form, a content-consistent facsimile, or an electronic data file containing the required details (along with a 
signed cover sheet) may be used as the contractor’s submission and is disclosable to the public under the Open Public 
Records Act. 

The contractor must also complete the attached Stockholder Disclosure Certification.  This will assist the agency in 
meeting its obligations under the law. NOTE:  This section does not apply to Board of Education contracts. 

* N.J.S.A. 19:44A-3(s):  “The term "legislative leadership committee" means a committee established, authorized to be
established, or designated by the President of the Senate, the Minority Leader of the Senate, the Speaker of the General
Assembly or the Minority Leader of the General Assembly pursuant to section 16 of P.L.1993, c.65 (C.19:44A-10.1) for
the purpose of receiving contributions and making expenditures.”
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C. 271 POLITICAL CONTRIBUTION DISCLOSURE FORM 
Required Pursuant to N.J.S.A. 19:44A-20.26 

 

This form or its permitted facsimile must be submitted to the local unit  
no later than 10 days prior to the award of the contract. 

Part I – Vendor Information 
Vendor Name:  
Address:  
City:  State: Zip: 
 

The undersigned being authorized to certify, hereby certifies that the submission provided herein represents 
compliance with the provisions of N.J.S.A. 19:44A-20.26 and as represented by the Instructions 
accompanying this form. 
 
 
_______________________     _______________________    ________________________ 
Signature      Printed Name        Title 

Part II – Contribution Disclosure 

Disclosure requirement: Pursuant to N.J.S.A. 19:44A-20.26 this disclosure must include all reportable 
political contributions (more than $300 per election cycle) over the 12 months prior to submission to 
the committees of the government entities listed on the form provided by the local unit. 

 Check here if disclosure is provided in electronic form 
Contributor Name Recipient Name Date Dollar Amount 

   $ 
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
 Check here if the information is continued on subsequent page(s)  

Trane U.S. Inc. New Jersey Branch
19 Chapin Road, Building B Suite 200

Pine Brook NJ 07058

Christopher Baker  Area General Manager Trane New Jersey
*

ts17c278
sig
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List of Agencies with Elected Officials Required for Political Contribution Disclosure 
N.J.S.A. 19:44A-20.26 

 
County Name:   
State: Governor, and Legislative Leadership Committees 
Legislative District #s:  

State Senator and two members of the General Assembly per district. 
 
County:  
 Freeholders   County Clerk  Sheriff 
 {County Executive}  Surrogate   
 
Municipalities (Mayor and members of governing body, regardless of title): 
 
 
 
 
 

USERS SHOULD CREATE THEIR OWN FORM, OR DOWNLOAD 
FROM THE PAY TO PLAY SECTION OF THE DLGS WEBSITE A 

COUNTY-BASED, CUSTOMIZABLE FORM. 
 

  *It is the policy of Trane U.S. Inc. to comply with all laws of the U.S. and certain other countries that set strict limits 
on contributions by corporations to political parties and candidates. Trane U.S. Inc. chooses to focus corporate 
charitable contributions on non-political areas of interest. Trane U.S. Inc. and its subsidiaries do not support 
contributions to, nor does it sponsor employee involvement with, political organizations, candidates, public office 
holders, fraternal or labor organizations, or any cause that is inconsistent with the letter and spirit of the 
company’s Code of Conduct and values. Employees may not make any direct or indirect political contribution or 
expenditure on behalf of Ingersoll Rand or any of its related companies, unless authorized in writing by Ingersoll 
Rand’s Government and Public Affairs Office or the Ethics and Compliance Group.
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STOCKHOLDER DISCLOSURE CERTIFICATION 

Name of Business:   

 I certify that the list below contains the names and home addresses of all stockholders
holding 10% or more of the issued and outstanding stock of the undersigned.

OR 

 I certify that no one stockholder owns 10% or more of the issued and outstanding stock of
the undersigned.

Check the box that represents the type of business organization: 

Partnership Corporation Sole Proprietorship

Limited Partnership Limited Liability Corporation Limited Liability Partnership

Subchapter S Corporation

Sign and notarize the form below, and, if necessary, complete the stockholder list below. 

Stockholders: 
Name:  Name:  

Home Address: Home Address: 

Name:  Name: 

Home Address: Home Address: 

Name:  Name:  

Home Address: Home Address: 

Subscribed and sworn before me this ___ day of ___________, 
2__. 

(Notary Public) 

My Commission expires: 

_________________________________ 
(Affiant) 

________________________________ 
(Print name & title of affiant) 

(Corporate Seal) 

X

X

Kristin Hauser,  Contracting Project Administrator

irfier
Typewritten Text
18

irfier
Typewritten Text
July

irfier
Typewritten Text
022

irfier
Notary

irfier
Signature Only
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Certification of Non-Involvement in Prohibited Activities in Iran 
 
Pursuant to N.J.S.A. 52:32-58, Offerors must certify that neither the Offeror, nor any of its parents, 
subsidiaries, and/or affiliates (as defined in N.J.S.A. 52:32 – 56(e) (3)), is listed on the Department 
of the Treasury’s List of Persons or Entities Engaging in Prohibited Investment Activities in Iran 
and that neither is involved in any of the investment activities set forth in N.J.S.A. 52:32 – 56(f).  
 
Offerors wishing to do business in New Jersey through this contract must fill out the Certification of 
Non-Involvement in Prohibited Activities in Iran here:  
http://www.state.nj.us/humanservices/dfd/info/standard/fdc/disclosure_investmentact.pdf. 
 
Offerors should submit the above form completed with their proposal. 
 
  

http://www.state.nj.us/humanservices/dfd/info/standard/fdc/disclosure_investmentact.pdf


DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN FORM 
STATE OF NEW JERSEY 

DEPARTMENT OF THE TREASURY - DIVISION OF PURCHASE AND PROPERTY 
33 WEST STATE STREET, P.O. BOX 230 TRENTON, NEW JERSEY 08625-0230

DPP Rev. 12.13.2021 

BID SOLICITATION # AND TITLE: 

VENDOR NAME: 

Pursuant to N.J.S.A. 52:32-57, et seq. (P.L. 2012, c.25 and P.L. 2021, c.4) any person or entity that submits a bid or proposal or otherwise proposes to enter into or renew 
a contract must certify that neither the person nor entity, nor any of its parents, subsidiaries, or affiliates, is identified on the New Jersey Department of the Treasury’s Chapter 
25 List as a person or entity engaged in investment activities in Iran.  The Chapter 25 list is found on the Division’s website at 
https://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.  Vendors/Bidders must review this list prior to completing the below certification.  If the Director of the 
Division of Purchase and Property finds a person or entity to be in violation of the law, s/he shall take action as may be appropriate and provided by law, rule or contract, 
including but not limited to, imposing sanctions, seeking compliance, recovering damages, declaring the party in default and seeking debarment or suspension of the party. 

CHECK THE APPROPRIATE BOX 

I certify, pursuant to N.J.S.A. 52:32-57, et seq. (P.L. 2012, c.25 and P.L. 2021, c.4), that neither the Vendor/Bidder listed above nor any of its parents, subsidiaries, 
or affiliates is listed on the New Jersey Department of the Treasury’s Chapter 25 List of entities determined to be engaged in prohibited activities in Iran.  

OR 

I am unable to certify as above because the Vendor/Bidder and/or one or more of its parents, subsidiaries, or affiliates is listed on the New Jersey Department of 
the Treasury’s Chapter 25 List. I will provide a detailed, accurate and precise description of the activities of the Vendor/Bidder, or one of its parents, 
subsidiaries or affiliates, has engaged in regarding investment activities in Iran by completing the information requested below. 

Entity Engaged in Investment Activities 
Relationship to Vendor/ Bidder 
Description of Activities 

Duration of Engagement 
Anticipated Cessation Date 
*Attach Additional Sheets If Necessary.

CERTIFICATION 
I, the undersigned, certify that I am authorized to execute this certification on behalf of the Vendor, that the foregoing information and any attachments hereto, to the best of my 
knowledge are true and complete. I acknowledge that the State of New Jersey is relying on the information contained herein, and that the Vendor is under a continuing obligation 
from the date of this certification through the completion of any contract(s) with the State to notify the State in writing of any changes to the information contained herein; that I am 
aware that it is a criminal offense to make a false statement or misrepresentation in this certification. If I do so, I may be subject to criminal prosecution under the law, and it will 
constitute a material breach of my contract(s) with the State, permitting the State to declare any contract(s) resulting from this certification void and unenforceable. 

Signature Date 

Print Name and Title 

https://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf
ts17c278
sig
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NEW JERSEY BUSINESS REGISTRATION CERTIFICATE 
(N.J.S.A. 52:32-44) 

Offerors wishing to do business in New Jersey must submit their State Division of Revenue issued 
Business Registration Certificate with their proposal here. Failure to do so will disqualify the 
Offeror from offering products or services in New Jersey through any resulting contract. 

https://www.njportal.com/DOR/BusinessRegistration/ 

Provided on following page

https://www.njportal.com/DOR/BusinessRegistration/




DOC #8 

EEOAA EVIDENCE 

Equal Employment Opportunity/Affirmative Action  
Goods, Professional Services & General Service Projects 

EEO/AA Evidence 

Vendors are required to submit evidence of compliance with N.J.S.A. 10:5-31 et seq. and 
N.J.A.C. 17:27 in order to be considered a responsible vendor. 

One of the following must be included with submission: 

• Copy of Letter of Federal Approval
• Certificate of Employee Information Report
• Fully Executed Form AA302
• Fully Executed EEO-1 Report

See the guidelines at:  
https://www.state.nj.us/treasury/contract_compliance/documents/pdf/guidelines/pa.pdf 
for further information. 

I certify that my bid package includes the required evidence per the above list and 
State website. 

Name:  ______________________________ Title:  _____________________ 

Signature:  ___________________________ Date:  _____________________ 

Christopher Baker Area General Manager Trane New Jersey 

7/18/22

Provided on following page

https://www.state.nj.us/treasury/contract_compliance/documents/pdf/guidelines/pa.pdf
ts17c278
sig
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CERTIFICATION 

I, the undersigned, certify that I am authorized to execute this certification on behalf of the Vendor/Bidder, that the foregoing 
information and any attachments hereto, to the best of my knowledge are true and complete. I acknowledge that the State 
of New Jersey is relying on the information contained herein, and that the Vendor/Bidder is under a continuing obligation 
from the date of this certification through the completion of any contract(s) with the State to notify the State in writing of 
any changes to the information contained herein; that I am aware that it is a criminal offense to make a false statement or 
misrepresentation in this certification. If I do so, I will be subject to criminal prosecution under the law, and it will constitute 
a material breach of my agreement(s) with the State, permitting the State to declare any contract(s) resulting from this 
certification to be void and unenforceable. 

 

DOC #9 
MACBRIDE-PRINCIPLES 

MACBRIDE PRINCIPALS FORM 

  _____________________ 
VENDOR’S/BIDDER’S REQUIREMENT 

TO PROVIDE A CERTIFICATION IN COMPLIANCE WITH THE MACBRIDE PRINCIPALS 
AND NORTHERN IRELAND ACT OF 1989 

Pursuant to Public Law 1995, c. 134, a responsible Vendor/Bidder selected, after public bidding, by the Director 
of the Division of Purchase and Property, pursuant to N.J.S.A. 52:34-12, must complete the certification below by 
checking one of the two options listed below and signing where indicated. If a Vendor/Bidder that would otherwise 
be awarded a purchase, contract or agreement does not complete the certification, then the Director may determine, 
in accordance with applicable law and rules, that it is in the best interest of the State to award the purchase, contract 
or agreement to another Vendor/Bidder that has completed the certification and has submitted a bid within five (5) 
percent of the most advantageous bid. If the Director finds contractors to be in violation of the principals that are 
the subject of this law, he/she shall take such action as may be appropriate and provided by law, rule or contract, 
including but not limited to, imposing sanctions, seeking compliance, recovering damages, declaring the party in 
default and seeking debarment or suspension of the party. 

I, the undersigned, on behalf the Vendor/Bidder, certify pursuant to N.J.S.A. 52:34-12.2 that: 

CHECK THE APPROPRIATE BOX 

The Vendor/Bidder has no business operations in Northern Ireland; or 

OR 
The Vendor/Bidder will take lawful steps in good faith to conduct any business operations it has in Northern Ireland 
in accordance with the MacBride principals of nondiscrimination in employment as set forth in section 2 of P.L. 1987, 
c. 177 (N.J.S.A. 52:18A-89.5) and in conformance with the United Kingdom’s Fair Employment (Northern Ireland)
Act of 1989, and permit independent monitoring of its compliance with those principals.

 
 
 
 
 
 
 
 
 

Signature Date 

Print Name and Title 

STATE OF NEW JERSEY DEPARTMENT OF THE TREASURY 
DIVISION OF PURCHASE AND PROPERTY 

33 WEST STATE STREET, P.O. BOX 230 
TRENTON, NEW JERSEY 08625-0230 

BID SOLICITATION #: VENDOR/BIDDER:

X

Christopher Baker, Area General Manager Trane New Jersey 

7/18/22

RFB-RC2022-1001-0-2022/DM Trane U.S. Inc.

ts17c278
sig
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