
24-16 Addendum 7

Vaughn Construction

J.T. Vaughn Construction, LLC

Supplier Response

Event Information

Number: 24-16 Addendum 7
Title: Job Order Contracting Services
Type: Request for Proposal - Region 4 ESC
Issue Date: 10/10/2024
Deadline: 1/7/2025 02:00 PM (CT)
Notes: Oral communications concerning this RFP shall not be binding and

shall in no way excuse an Offeror of the obligations set forth in this
proposal.

Certain proposals documents must be submitted via Region 4 ESC's
online procurement system: region4esc.ionwave.net. Original
submission must be delivered to:
 
Region 4 Education Service Center
7145 West Tidwell Road
Houston, TX 77092

No emailed, or faxed proposals will be accepted. 

NON-MANDATORY PRE-PROPOSAL CONFERENCE

Meeting to be held on
Thursday, November 7, 2024 at 10:00 am
via ZOOM. Join at https://esc4.zoom.us/j/98164592949
Offerors are strongly encouraged, but not required to participate in a
pre-proposal conference with the Procurement and Operations
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Specialist.

Contact Information

Address: Finance and Operations
***BID DUE DATE HAS BEEN EXTENDED UNTIL 12/17/2024.***
7145 West Tidwell Road
TX 77092

Email: questions@esc4.net
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Vaughn Construction Information

Contact: Rodney Moore
Address: 10355 Westpark Drive

Houston, TX 77042
Phone: (713) 243-8300
Fax: (713) 243-8350
Email: rmoore@vaughnconstruction.com
Web Address: www.vaughnconstruction.com

By submitting your response, you certify that you are authorized to represent and bind your company.

Michael Mitchell mmitchell@vaughnconstruction.com
Signature Email

Submitted at 1/6/2025 10:27:22 AM (CT)

Requested Attachments

Products and Pricing 01. Products and Pricing.pdf

Each offeror awarded an item under this solicitation may offer their complete product and service offering/a balance of
line. Describe the full line of products and services offered by supplier.

Value Added Services

24-16_ATTRIBUTES- !
COMPLETE IN FULL AND
RETURN WITH YOUR
SUBMISSION !.pdf

Provide any additional information related to products and services the Offeror proposes to enhance and add value to
the Contract. For example, a proposal for furniture may include additional value-added selections such as installation,
white glove delivery options, setup/cleaning, classroom design/layout, special orders, etc. (OPTIONAL)

Offer and Contract Signature Form 03. Offer and Contract Signature
Form.pdf

Please complete the Offer and Contract Signature Form, located on the Attachments tab, and upload the completed
document here.

Acknowledgment and Acceptance of Region 4 ESC's Open Records
Policy

04. Acknowledgement and
Acceptance of Region 4 ESCs
Open Policy.pdf

Please complete the Acknowledgment and Acceptance of Region 4 ESC's Open Records Policy, located on the
Attachments tab, and upload the completed document here.

Antitrust Certification Statements 05. Antitrust Certification
Statements.pdf

Please complete the Antitrust Certification Statements, located on the Attachments tab, and upload the completed
document here.

Disclosure of Interested Parties form or Evidence of Exemption
06. Disclosure of Interested
Parties form or Evidence of
Exemption.pdf

If you are required under statute to submit a Disclosure of Interested Parties form (1295 form), you must do so here.
Section 6 must be completed in its entirety. Alternatively, if you are exempt under the statute, you must provide
documentation affirming your exemption. (REQUIRED, see Attribute titled "DISCLOSURE OF INTERESTED PARTIES")

Additional Agreements Offeror will require Participating Agencies to
sign.

No response

Upload any additional agreements offeror will require Participating Agencies here.
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Texas Government Code 2270 Verification Form 08. Texas Government Code 2270
Verification Form.pdf

Please complete the Texas Government Code 2270 Verification Form, located on the Attachments tab, and upload the
completed document here.

Diversity, HUB Certifications No response

If your firm holds a certification from certifying agencies related to M/WBE, DBE, HUB, or other diverse business
designations, you may upload the certificate here. (OPTIONAL)

Conflict of Interest Questionnaire No response

If a conflict exists that requires the submission of a Conflict of Interest Questionnaire (CIQ), complete and upload the
document here. (REQUIRED ONLY IF A CONFLICT EXISTS, see Attribute titled "CONFLICT OF INTEREST
QUESTIONNAIRE" for additional information.)

W-9 Upload 11. W-9.pdf

Interested offerors must upload an updated Form W-9 prior to submitting a proposal.

OMNIA Partners - Exhibit F Federal Funds Certifications 12. OMNIA Partners - Exhibit F
Federal Funds Certifications.pdf

Please complete the OMNIA Partners - Exhibit F Federal Funds Certifications, located on the Attachments tab, and
upload the completed documents here.

OMNIA Partners - Exhibit G New Jersey Business Compliance
13. OMNIA Partners - Exhibit G
New Jersey Business
Compliance.pdf

Please complete the OMNIA Partners - Exhibit G New Jersey Business Compliance forms, located on the Attachments
tab, and upload the completed documents here.

TERMS & CONDITIONS ACCEPTANCE FORM 14. Terms & Conditions
Acceptance Form.pdf

Please complete the Terms &amp; Conditions Acceptance Form, located on the Attachments tab, and upload the
completed document here.

Customized Core List by Agency 15. Customized Core List by
Agency.pdf

Provide asample of what a Core List may look like for Participating Public Agencies.

OMNIA Partners Appendix E, Exhibit A Response 16. OMNIA Partners Appendix E,
Exhibit A Response.pdf

Include a detailed response to Appendix E, Exhibit A, OMNIA Partners Response for National Cooperative Contract.
Responses should highlight experience, demonstrate a strong national presence, describe how Offeror will educate its
national sales force about the Contract, describe how products and services will be distributed nationwide, include a
plan for marketing the products and services nationwide, and describe how volume will be tracked and reported to
OMNIA Partners.

24-16 Felony Conviction Notification 18. 24-16 Felony Conviction
Notification.pdf

Please complete the Felony Conviction Notification, located on the Attachments tab, and upload the completed
document here.

24-16 Questionnaire 19. 24-16 Questionnaire.pdf

Please complete the Questionnaire, located on the Attachments tab, and upload the completed document here.

24-16 Price Proposal Form for Coefficients 20. 24-16 Price Proposal Form for
Coefficients.pdf

Please complete the Price Proposal Form for Coefficients, located on the Attachments tab, and upload the completed
document here.

24-16 Bid Guarantee 21. 24-16 Bid Guarantee.pdf

Please complete a bid guarantee, and upload the completed document here.

24-16 Addendum #7 22. Solicitation #24-16_Addendum
No.7.pdf

Please sign and upload 24-16 Addendum #7 here.
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Response Attachments

24-16_ATTRIBUTES- ! COMPLETE IN FULL AND RETURN WITH YOUR SUBMISSION !.pdf

Attributes Completed in full
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Texas Tech University 
JOB ORDER CONTRACTS

Location
Lubbock, TX

Owner
Texas Tech University 

Contract Delivery
Job Order Contract

Construction Type
Renovation

Vaughn has been performing job order contracting services for 
Texas Tech University since February 2013. Since that time, we have 
performed more than 20 tasks orders, totaling over $8.4 million.

Job Series 2015

• Architecture Building Brick Phase Three
• Bayer Crop Sciences
• Experimental Sciences Building Clean Room 153
• Experimental Sciences Building Fume Hoods 253
• Experimental Sciences Building Lab Space 153
• Natural Science Research Laboratory NIH Grant Renovation
Job Series 2017

• Bayer Plant Science Building Goddard Enhancements
• CASNR Annex Building Courtyard Modifications
• Goddard Sidewalk Replacement
• Natural Science Research Laboratory Museum Freezer Repair
Job Series #1 2018

• 8th St Widening/Parking Lot Repairs
• ACB Stair Modifications
• Building 5A Cell Biology Lab Renovations Phase 2
• School of Health Professions Fourth Floor Renovation
Job Series #2 2018

• CE Dust Control Installation
• ESB Generator Addition
Job Series 2019

• Mechanical Engineering Building South Wing Renovation
Job Series 2020

• Architecture Building Laser Exhaust Fence 
• High Performace Computing Center IT Rack Repairs 
• Mechanical Engineering Building North 127 Renovation 
• Mechanical Engineering Building Rooms 1R1 and 1R2 Renovation 
• Reese Bulk Tank Pad 
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Texas Tech University Health Sciences Center
JOB ORDER CONTRACTS

Location
Amarillo, El Paso, Lubbock, and Permian 
Basin, TX

Owner
Texas Tech University Health Sciences 
Center 

Contract Delivery
Job Order Contract

Construction Type
Renovation

Since 2010, Vaughn has served as Texas 
Tech University Health Sciences Center’s 
primary contractor for its JOC program, 
which includes minor construction, repair, 
renovation, alterations, and maintenance 
projects. We have completed over 90 task 
orders totaling more than $17.8 million in the 
last five years.

Job Series #1 2014
• 1A123 Solar Shades Replacement
• 3A612 Medical Student Lounge Renovation
• 5B and 5A Offices Blinds Installation
• Drapes Installation in Physical Therapy 

3C312
• Room 304 Concrete Repairs
• School of Pharmacy Fourth Floor Lab 

Modifications
• Southwest Campus OSI Suite Renovation
• Transformer Vault Steel Covers
• WHRI Floor One Phase 1 Mechanical 

Renovation
• Window Blinds Replacement
Job Series #2 2014
• 2B Restroom Renovation
• 5C Lab Renovation
• Barrel Vault Skylight Replacement
• Dean’s Honor Wall Phase 2
• East Dock Logistics Improvements
• Fifth Floor Lab Renovation
• Gross Anatomy Lab Abatement
• Gross Anatomy Lab Renovation
• Pavement Failure Repair

• School of Pharmacy #336 Renovation
Job Series #3 2014
• 2A Roof Skylight Replacement
• East Parking Lot Addition
• Exterior Pharmacy Door
• Water Main Relocation
Job Series 2015
• Contact Center
• Dean’s Suite Renovation
• General Services Dock Renovation
• HazMat Storage Building
• IT Renovations

• Miscellaneous Work Orders
• Orthopedic Office Renovation
• PSL Added Sidewalks and Repairs
• Regional Academic Health Center 

Emergency Power
• School of Pharmacy Room 335 Renovation
Job Series 2016
• 1L01 Air Handler Unit Replacement
• 3A02 AHU Replacement
• 4A01 AHU Replacement
• 4A02 Air Handler Unit Replacement
• Door Operator Room 2A204
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• Emergency Generator Modifications
• Facade and Roofing Improvements
• Forensic Sciences Building Fume Hood Replacement
• Joliet Median Concrete
• Microbiology Lab 5B Abatement
• Miscellaneous Work Orders
• MYP-4C Lab Abatement
• NE Pipe Chase Firestopping
• Odessa Regional Academic Center Sewer Line Repairs
• Parking Lot B3E3 Modifications
• PMP BA03 Wall Demolition
• Pod A NW Pipe Chase Firestop
• Pod A SE Pipe Chase Firestop
• Pod A SW Pipe Chase Firestop
• Room 3A01 AHU Replacement
• Shredder Room Renovations
• Southwest Campus Exterior Improvements
Job Series 2017
• Building 5A Cell Biology Lab Renovations Phase I
• F-0 South Temporary Parking Lot
• HAZMAT Storage Building
• Internal Medicine Renovation
• Miscellaneous Projects
• Northeast Parking Lot Renovation Phase 1

• Pump Grout Replacement
• School of Public Health 3C Laboratory Renovations
Job Series 2019
• 12-Inch Sanitary Sewer Line Installation 
• 2B Restroom Renovations 
• Chiller Upgrades 
• Loading Dock Storm Repair 
• Medical and Allied Health Building 700 Repairs 
• North Loading Dock Sidewalk 
• North Storm Water Basin Repair 
• Physicians Medical Pavilion  Main Entry Repairs 
• Pod A/B Entrance Ramp Installation 
• Pod A Sewer Line Repair 
• Pod B Sewer Line Repair 
• Sanitary Sewer Laterals 1-5 Upgrades 
• School of Pharmacy 
• School of Pharmacy Boiler Replacement 
• Sump Pump Replacement 
• University Center Suite 202 Renovation 
• X-Ray Equipment Installation 

Texas Tech University Health Sciences Center
JOB ORDER CONTRACTS (CONTINUED)
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Galveston College
JOB ORDER CONTRACTS

Location
Galveston, TX

Owner
Galveston College

Contract Delivery
Job Order Contract

Construction Type
Renovation

Vaughn has worked for Galveston College 
since 2012. Since then, Galveston College 
has awarded Vaughn 68 job order contracts 
Projects have ranged from $1,000 interior 
renovation to a $500,000 Chemistry Lab 
Renovation. We completed 100 percent of the 
work.

Job Series 2014 
• Miscellaneous Projects 2014 
• Chemistry Lab Renovation 
• Job Series 2015 
• Miscellaneous Projects 2015 
• Biology Lab Renovation 
• Job Series 2016 
• Brick Repair 
• Administration Office Fire Door Repair 
• Administration Office Door Frame 

Installation 
• Install Laminate at Cyber CafÃ© 
• Upgrade Electrical at Student Center 
• Renovate Classroom N-119 
• Paint Classroom N-119 
• Install Security Door 
• Install TV Mounts 
• Install Flooring at Softball Office 
• Repair Elevator Sump Pump 
• Repair Wall at Elevator Lobby 
• Install Bands at Northern Bldg 
• Replace Laundry Room Flooring 
Job Series 2017 
• Monument Sign Installation 
• Classroom Make-Ready 
• Applied Technology Center Concrete Pour 

Job Series 2018 
• Moody Storefront Repairs 
• Curtainwall Replacement 
• Classroom N230 Updates 
• Faculty Offices Updates 
• Photo Lab Renovation 
• Overhead Door Installation 
• Regents Boardroom Handrails Installation 
• Classroom N230 Coring and Scanning 
• Paint Faculty Office Doors 
• Apartment #8 Updates 
• Classroom N230 Renovation 
• Faculty Office Additions 
• Photo Lab Updates 
• Apartment #8 Millwork Installation 
• Apartment #9 Renovation 
• Classroom N230 Plumbing Reroute 
• Faculty Offices LED Light Installation 
• Developmental Offices Renovation 
• Apartment #6 Renovation 
• Developmental Lab Abatement 
• Developmental Lab Lobby Repairs 
• Concrete Repairs at Apartments 
• Apartment #1 Renovation 
• Classroom N230 Electrical Repairs 
• Apartment #5 Renovation 
• Apartment #4 Renovation 

• President’s Suite Wallcovering Installation 
• Cyber Cafe Renovation 
Job Series 2019 
• Hermes Storage Room 
• Apartment #6 Renovation 
• Apartment #7 Renovation 
• Knox Boxes 
• 41st Street Student Housing Updates 
• Fine Arts Ceiling Replacement 
• Moody Northern Replacement 
• Jumbotron Painting 
Job Series 2020 
• Student Center IDF Room Updates 
• Student Center Renovation 
• Admissions Office Door Relocation 
• Hand Rail Installation 
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ii. Identify any proposed personnel who worked on the projects listed 
under section xiv., of b. Offeror’s Experience and Reputation, and 
describe which projects they worked on and their role in the project.

PROJECT KEY PERSONNEL

Texas A&M University System Job 
Order Contracts

• Cody Waller
• Kirt Bailey

Alamo Colleges Job Order Contracts • Kirt Bailey

University of Houston System Job 
Order Contracts

• Rodney Moore
• Grant Greytok

Texas Tech University Job Order 
Contracts

• Bill Myers
• Luke Vaden

i. Provide an organizational chart that include leadership, key 
personnel, and subcontractors. Describe the experience and 
qualification of key proposed personnel to include a resume for each 
employee the Offeror deems as key. Each resume should at a minimum 
include: name of personnel, proposed title and role as it relates to the 
scope of work identified in this solicitation, and past work experience 
to include any experience working in the government sector. Resumes 
should be no more than 1 page each and may include subcontractor 
employees. For key proposed personnel who are subcontractors, the 
word ‘subcontractor’ and the name of the subcontractor should be 
identified at the top of their resume.

Vaughn Construction has over 1,000 employees working throughout 
Texas, including 400 craft workers. Each of our offices has a team 
focused on small addition/renovation, repair, and upgrade projects. 
We adjust the size and makeup of the teams to meet our workload.

The chart to the right shows key personnel at each office location, 
and we have included their resumes starting on page 19. We have 
provided a organization chart on the following page.

C) OFFEROR’S PROPOSED PERSONNEL

We consider all of the resume information and organization chart to be confidential.

Texas Tech University, High Performace Computing Center
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CODY WALLER 
Senior Project Manager - Austin & 
College Station

As senior project manager, Cody serves as the 
senior-level client contact and oversees all 

preconstruction and construction activities for assigned projects. 
He supervises all personnel working on the project, including 
management staff, field staff, and administrative personnel, and is 
responsible for the daily execution of construction services.

Education
Bachelor of Science, Agricultural Economics, Texas A&M University,

Time in Industry/Time with Firm
18 years / 18 years

City of Residence
Bryan, TX

Project Experience
• Texas Facilities Commission, Job Series, Austin, TX

 » Stephen F Austin Building B15 HVAC Renovation
 »WP Clements Building Roof Waterproofing Repairs

• Austin Community College District - Hays Campus, Public Safety 
Training Center, Kyle, TX

• Austin Community College District - Highland Campus, 
Bioscience Incubator, Austin, TX

• University of Texas at Austin, Biomedical Engineering Building, 
Austin, TX

• University of Texas at Austin, Briscoe Center For American 
History Sitework Renovation, Austin, TX

• University of Texas at Austin, Dr. Goris Lab Renovation,  
Austin, TX

• Choice Partners, Job Series 2010
 » Texas A&M University Health Science Center-Temple, 
Curtainwall System Temporary Modifications, Temple, TX
 » Texas A&M University Health Science Center, Medical 
Research Education Building Fourth Floor Vestibule 
Renovation, College Station, TX
 » Texas A&M University Health Science Center, Medical 
Research Education Building Modifications to Room 1042A, 
College Station, TX

• The Cooperative Purchasing Network, Job Order Contract 2012 #2
 » Texas A&M University, Kyle Field First Deck Repairs,  
College Station, TX
 » Texas A&M University, Nuclear Magnetic Resonance Imaging 
Facility Upgrades for Equipment,  

RODNEY MOORE
Project Director - Houston

As project director, Rodney is responsible 
for the overall management of construction 
projects. He ensures construction projects are 

completed on time and to the client’s satisfaction and assists in 
staffing, outlining project plans, setting project goals/deadlines, 
and evaluating performance.

Education
Bachelor of Science, Construction Science, Texas A&M University 

Time in Industry/Time with Firm
28 years / 24 years

City of Residence
Manvel, TX

Project Experience
• Houston Methodist Hospital, 2013 Job Series #2, Houston, TX

 » Campuswide Fire Door Replacement
 » Dunn Healing Garden Ramp Waterproofing
 »West Pavilion Tank Tie Off

• Houston Methodist Hospital, Job Series 2014 #2, Houston, TX
 » Brown Building Stat Lab Temporary Wall
 » Dunn 2 Radiology 7 Offices
 » Fondren 1 Muslim Prayer Room
 » Smith 8 Lab Modifications

• University of Texas Health Science Center at Houston, Job Series 
2014 #1, Houston, TX

 » Institute of Molecular Medicine Building Steam Valves
 » Operations Center Building Corridor Fan Coil Unit Installation
 » Recreation Center Plaza
 » Student Housing Phase 1 Project 3

• University of Houston, Job Series 2014 #1, Houston, TX
 » Fleming Fire Hose Cabinets
 » Girard Street Building Foundation Repairs
 » Isolation Valve Installation
 » Science and Engineering Research Center Exhaust Upgrade
 »Wortham Theater Access Control

• University of Houston, 2014 Job Series #2, Houston, TX
 » Bates Law Restroom Renovation
 » Brazos Hall Sign
 » Hofheinz Pavilion Locker Room Renovation
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BILL MYERS
Lead Project Manager - Dallas/Ft. Worth

As a lead project manager, Bill serves as the 
lead-level client contact and oversees all 
preconstruction and construction activities 

for assigned projects. He supervises all management staff and 
administrative personnel and is responsible for the daily execution 
of construction services

Education
Bachelor of Business Administration, Texas Tech University  

Time in Industry/Time with Firm
22 years / 17 years

City of Residence
Mansfield, TX

Project Experience
• University of North Texas Health Science Center, Job Series 2016, 

Fort Worth, TX
 »  Facilities Management 
Office Railings Installation
 » Finance Department 
Renovation
 » RES Building Fourth Floor 
Office Renovation

 »  Parking Lot 13 Renovation
 » St. Louis Street Renovation
 » RES Building Anatomy Lab 
Renovation

• University of North Texas, Job Series 2016, Denton, TX
 »  Bruce Hall Levels One and 
Two Renovation
 » Central Path at Clark Park
 » Discovery Park Renovations 
Phase 1
 » Discovery Park Renovations 
Phase 2

 » Eagle Point Film Towers
 » RTFP 110 Final Phase
 »WS1 Concrete/Gateway Cart 
Park
 » Server Room 133 Upgrades
 » Sycamore Hall Level Two 
Renovation

• University of Texas at Dallas, Job Order Contract Series 2017, 
Richardson, TX

 » Arts and Technology Building Group A Renovations
 » EODIAH Offi ce Porch

• The Cooperative Purchasing Network, Job Order Contract 2013
 » Texas Tech University Health Sciences Center at Lubbock,
 » First Floor Mechanical Room Concrete Repair, Lubbock, TX
 » Texas Tech University Health Sciences Center at Lubbock,
 » International Pain Center Roof Repair, Lubbock, TX

GRANT GREYTOK
Senior Project Manager

As senior project manager, Grant serves as 
the senior-level client contact and oversees 
all preconstruction and construction activities 

for assigned projects. He supervises all personnel working 
on the project, including management staff, field staff, and 
administrative personnel, and is responsible for the daily execution 
of construction services.

Education
Bachelor of Science, Construction Science, Texas A&M University 

Time in Industry/Time with Firm
42 years / 14 years

City of Residence
League City, TX

Project Experience
• Job Series #2 FYE 2013, Houston Methodist 

 » Dunn 6 Operating Room 1 
Monitor Installation 
 » Dunn Healing Garden Ramp 
Waterproofing 
 » Dunn Room 267 Radiology 
Finishes 

 » Dunn 6 Operating Room 1 
Monitor Installation Phase 2 
 » Campuswide Fire Door 
Replacement 
 »West Pavilion Tank Tie Off 

• Job Series #2 FYE 2018, University of Houston
 » Science Center Lab 456 
Renovation 
 » Cullen Building Egress 
Repairs Phase 2 
 » Agrawal Engineering 
Research Building Visual 
Lab Renovation 

 » Science and Research 2 
Facade Repair 
 » Cullen Building Suite 323 
Renovation 
 » AERB Room 100 Build-Out 
 » Energy Research Park 
Metering Upgrades 

• Job Series 2020-2026, University of Texas MD Anderson Cancer 
Center 

 » G7 Building Storage Space 
Upgrades 

 » South Campus Research 
Building 3 Space 
Renovations 

 » GI Medicine Oncology 
Research Department 
Consolidation 

 » RB.2625 GE Premier MRI 
Upgrade 

 » RB.2625 Insightec MRI 

 » Computing Lab Renovations 

 » Ambulatory Care Building 
6.1063 PET/CT Replacement 

 » Floodgates Retrofit 

 » R7 Positive Flow Clean 
Room Update 

 » Dr Chen Laboratory 
Renovation 

 » Ambulatory Care Building 
2 Diagnostic Lab Center 
Renovation 

 » Bank RD Modernizations 
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LUKE VADEN
Project Director - Rio Grande Valley

As project director, Luke is responsible for 
the overall management of construction 
projects. He ensures construction projects are 

completed on time and to the client’s satisfaction and assists in 
staffing, outlining project plans, setting project goals/deadlines, 
and evaluating performance.

Education
Bachelor of Science, Construction Engineering Technology, Texas 
Tech University 

Time in Industry/Time with Firm
31 years / 29 years

City of Residence
McAllen, TX

Project Experience
• University of Texas Rio Grande Valley, Job Order Contract Series, 

Edinburg, TX
 » Medical Education Building Level 1 Renovation
 » Medical Education Building Multiple Office Upgrades

• University of Texas at El Paso, Job Order Contract Series 2015, El 
Paso, TX

 » Burgess and Barry Hall Demolition
 » Hoover House Kitchen Renovation
 » Sunbowl Repeater Room

• Texas Tech University Health Sciences Center at El Paso, Job 
Series 2015, El Paso, TX

 » Dean’s Suite Renovation
• Choice Partners, Job Series 2010

 » Texas Tech University Health Sciences Center at El Paso, 
Regional Academic Health Center Facade Renovation,  
El Paso, TX
 » Texas Tech University Health Sciences Center at El Paso, Suite 
3400 Renovation, El Paso, TX

• University of Texas at El Paso, Student Recreation Center Free 
Weight Area Expansion, El Paso, TX

• University of Texas at El Paso, Pharmacy Teaching Lab Phase 1, El 
Paso, TX

• University of Texas Rio Grande Valley, Jackson Road Clinic 
Renovation Phase 1, Edinburg, TX

• University of Texas Rio Grande Valley, New Parking Lots, 
Edinburg, TX

KIRT BAILEY
Project Director - San Antonio

As project director, Kirt is responsible for 
the overall management of construction 
projects. He ensures construction projects are 

completed on time and to the client’s satisfaction and assists in 
staffing, outlining project plans, setting project goals/deadlines, 
and evaluating performance.

Education
Bachelor of Science, Construction Science, Texas A&M University 

Time in Industry/Time with Firm
23 years / 20 years

City of Residence
San Antonio, TX

Project Experience
• Alamo Colleges, Job Order Contract 2017, San Antonio, TX

 » Additional Surface Parking
 » Assessment Center 
Renovations
 » Candler Pool Renovations
 » Disc Golf Course Repairs
 » Eco Centro Building 
Flooring Renovations
 » Fletcher Third Floor VP Suite 
Renovation
 » Law Enforcement Training 
Center and Annex 
Demolition
 » Live Oak Hall Elevator 
Addition

 » Manzanillo Hall 
Administrative Offices 
Renovation
 » Ozuna HVAC Modifications
 » Parking Lots 3, 4, and 5 
Repairs
 » Pecan Hall Safety 
Improvements
 » Veterans Center 
Renovations
 » Visual Arts and Technology 
Center Upgrades
 »Water Loop Main 
Replacement
 »West Parking Lot Repairs

• Texas A&M University System, Job Order Contract Series 2016, 
College Station, TX

 » Basketball Court and Storage Renovations
 » Parking Lot Striping and Door Repairs
 » Recreation Field Upgrades

• Texas State University, Job Series 2019, San Marcos, TX
 » Alkek Building Materials Relocation
 » JC Kellum Building Room 1060 Entrance Repairs
 » University Events Center Training Room 126 Renovation
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LOCATION AND ADDRESS KEY PERSONNEL

Houston 
(Corporate Headquarters) 
10355 Westpark Drive 
Houston, Texas 77042

Rodney Moore,  
Vice President of Operations 
(713) 589-7400

Austin 
6604 N. Lamar
Austin, Texas 78752

Cody Waller 
Senior Project Manager
(979) 703-8914

College Station 
2421 Earl Rudder Freeway 
College Station, Texas 77845

Cody Waller 
Senior Project Manager
(979) 703-8914

Dallas 
9160 Sterling Street, Suite 100 
Irving, Texas 75063

Bill Myers
Lead Project Manager 
(214) 2779

Lubbock 
2407 20th Street 
Lubbock, Texas 79401

Bill Myers
Lead Project Manager 
(214) 2779

Rio Grande Valley 
525 W. Nolana Ave., Suite H
McAllen, Texas 78504

Luke Vaden, 
Senior Project Manager 
(210) 403-9833

San Antonio 
1400 Universal City Boulevard 
Universal City, Texas 78148

Kirt Bailey, 
Project Director 
(210) 403-9833

Texas Medical Center 
152 Carrie Street 
Houston, Texas 77047

Grant Greytok 
Senior Project Manager 
(713) 984-4220

Our project managers are involved in sales, marketing, sales support, 
financial reporting, accounts payable, and contracts. Resumes for 
these team members are located starting on page 19.
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• Builders’ Risk (Property) Required for all individual job orders over
• $100,000 – for the amount of the job order

We have provided sample insurance certificates on pages 26 - 27 
as proof of our ability to meet the minimum insurance requirements 
above. 

vi. Provide any additional information related to products and services 
Offeror proposes to enhance and add value to the Contract.

As one of the largest contractors in Texas, we have extensive 
resources we can tap into to ensure a quality project. While 
many other contractors rely on third parties, trade contractors, or 
employees filling several roles, we provide added value by employing 
full-time personnel dedicated solely to specific areas of expertise. We 
eliminate wasted time on back-and-forth dialogue between us and 
third parties, resulting in overall schedule and cost savings. Three of 
these special services include:

• In-house virtual construction. We have a complete virtual 
construction department and can assign a building information 
modeling (BIM) manager to work with the design team to finalize 
the details of the construction documents and assist with laser 
scanning and modeling of critical activities throughout the 
duration of construction. We use it to thoroughly examine the 
construction documents and resolve any structural, MEP and IT 
conflicts prior to initiating work in the field. This brings a level 
of efficiency to the project which reduces the number of RFIs 
and change orders during construction. We update the model 
throughout construction so you receive a complete and accurate 
set of as-built documents once the project is completed.

• In-house quality control and commissioning. We set ourselves 
apart from our competition with our quality control and 
commissioning department. We have approximately 25 full-time 
individuals dedicated to the quality control and commissioning 
process, including qualified commissioning process providers 
and specialists in building envelope, electrical, mechanical, 
plumbing, fire alarm, security, and building automation systems. 
Our quality control managers develop a specific plan for each 
project that defines quality parameters during preconstruction, 
and implement a systematic process of quality control 
inspections throughout each stage of construction prior to 
substantial completion to ensure we deliver quality at every step. 
They do not wait until the end of a project to perform a punch 
list inspection. In fact, our goal is to have zero punch list items at 
substantial completion. 

• In-house project architect. We have a registered architect on 
staff who can provide architectural CAD drawings to assist in the 
design phase of a project. We have the capability to produce the 
documents needed for small projects. This service allows the 
project to move very quickly from design to completion.

i. Provide a statement of the Company’s bonding capacity from a 
state licensed surety company or companies holding a Certificate 
of Authority to transact business in the state where the work will 
be performed. These will be required for each Task Order issued 
throughout the contract period.

We have an available unused bonding capacity significantly in excess 
of the value of this project. Our single project limit is over $1 billion, 
and we could easily add another $1 billion in new projects. We are 
bonded by CHUBB, one of the very few sureties in the world that is 
A++ rated.

We consider all of the above information to be confidential.

A letter from our surety company follows on pages 24-25.

ii. Describe past litigation, bankruptcy, reorganization, state 
investigations of entity or current officers and directors.

We are very proud of our record of having zero claims, litigation, 
bankruptcy, reorganization, or state investigations or current officers 
and directors with any of our clients or any of our design professional 
partners for the last 30+ years. From time to time, we are named in 
various matters, mostly nuisance-type claims from trade contractor 
employees. We have no matters that would impair our ability to 
successfully complete this project.

iii. List all projects in the last 5 years that have gone to claim, litigation, 
the Owner’s decision, mediation or arbitration with the Owner. List 
outcome of the Owner’s decision, litigation or arbitration. List any 
construction projects Offeror failed to complete because of financial 
reasons, labor disputes, failure of your employees to perform, or any 
other reason.

No Vaughn Construction project in the last five years has gone to 
claim, litigation, the Owner’s decision, mediation, or arbitration with 
the Owner.

iv. Company’s Dun & Bradstreet (D&B) number.

As a privately held company, we do not report to Dun & Bradstreet.

v. Provide a statement to the Company’s insurability from a company 
or companies lawfully authorized to transact insurance business in 
the state where the work will be performed and rated at least B++6 
in the company’s current A.M. Best Company rating. The awarded 
JOC Contractor will be required to furnish a certificate(s) of insurance 
meeting minimum insurance requirements including:

• Commercial General Liability $1,000,000 each occurrence
• $2,000,000 Products/Completed Operations
• $2,000,000 General Aggregate
• Automotive Liability $1,000,000 each occurrence
• Workers’ Compensation $1,000,000 each accident
• $1,000,000 disease for each employee
• $1,000,000 disease policy limit

D) FINANCIAL CAPABILITY IS APPROPRIATE TO THE SIZE AND SCOPE OF THIS PROJECT



10100 Katy Freeway, Suite 400 | Houston, TX 77043-5272 | Tel (713) 877-8975 | Fax (713) 877-8974 

McGriff Insurance Services, LLC. 

Procurement Department 
Region 4 Education Service Center 
7145 West Tidwell Road 
Houston, TX 77092 

RE: Request for Proposals | Region 4 Education Service Center for Job Order Contracting | Solicitation Number 24-16

Dear Sir/Madam: 

It is our understanding that our valued client, J. T. Vaughn Construction, LLC intends to submit a proposal for the 
above-referenced project.  Federal Insurance Company has had the privilege of providing bonds for J. T. Vaughn 
Construction, LLC. We have executed many payment and performance bonds on behalf of Vaughn Construction, and 
in every instance the project was satisfactorily completed. The vast majority of these bonds have been for institutional 
owners. 

We understand that this project may be bonded for each stage/phase of the project, with a potential maximum 
construction cost of $50,000,000.  J. T. Vaughn Construction, LLC has an unused bonding capacity in excess of this 
amount. We would anticipate no difficulty in being able to respond to the bonding requirements of this project subject 
to our normal underwriting requirements, including satisfactory review of the contract and bond forms, at the time the 
request is made. This letter is not an assumption of liability and is issued only as a prequalification reference request 
from our client. 

Should you need any further information, please do not hesitate to call upon us. 

Best regards, 

Federal Insurance Company 

Maria D. Zuniga 
Attorney-In-Fact 

Federal Insurance Company 

Maria D. Zuniga 
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Appendix C, DOC # 6 

QUESTIONNAIRE 
 

Please provide responses to the following questions that address your company’s operations, 
organization, structure and processes for providing products and services. 
1. Coverage 

Has a list of states, where services are being offered, been attached to the end of this 
Questionnaire? For each state where services are offered, provide where services are being 
offered and applicable licenses; attach documents to the end of this Questionnaire.  
                 
                             Yes    No 
 
Does your company cover all areas within the state of Texas? If not, provide a list of all 
counties where services are being offered and attach to the end of this Questionnaire.     

                        Yes     No 
 
2. Trades 

Indicate which trades are being offered under the Job Order Contracting program: 
   General Construction 
   Mechanical, Electrical, and Plumbing 
   Civil/Site Construction 
   Other: _________________________________________________________ 
 

3. Disaster and Non-Disaster Products and Services 
 Are disaster and non-disaster, mitigation, or restoration services being offered?: 

Yes   No 

4. Diversity Programs 
 Do you currently have a diversity program or any diversity partners that you do 

business with?         Yes   No 
      (If the answer is yes, attach a statement detailing the structure of your program, along with  

      a list of your diversity alliances and a copy of their certifications.) 
 
5. Diverse Vendor Certification Participation 

Region 4 ESC encourages the use of under-utilized businesses (HUB), minority and women 
business enterprises (MWBE), and small and/or disadvantages business enterprises (SBE) 
both as prime and subcontractors. Offerors shall indicate below whether or not they and/or 
any of their subcontractors (and if so which) hold certification in any of the classified areas 
and include proof of such certification with their response. 

a.   Minority Women Business Enterprise 
       Respondent certifies that this firm is an MWBE                        Yes   No 

  List certifying agency:   _______________________________________________ 
 

     b.  Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE) 
       Respondent certifies that this firm is a SBE or DBE                                Yes   No 

X

X

X

X

X

X

X

Texas Unified Certification Program, Texas Department of Transportation
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            List certifying agency:   _______________________________________________ 
  

     c.  Historically Underutilized Businesses (HUB) 
            Respondent certifies that this firm is a HUB                                            Yes   No 
 
            List certifying agency:   _______________________________________________ 
  

     d. Historically Underutilized Business Zone Enterprise (HUBZone) 
            Respondent certifies that this firm is a HUBZone                                    Yes   No 
 

 List certifying agency:   _______________________________________________ 
 

e. Other 
 Respondent certifies that this firm is a recognized diversity                    Yes   No  

certificate holder                
 List certifying agency: _______________________________________________ 
 

6. Has Offeror made and is Offeror committed to continuing to take all affirmative steps set forth in 
2 CFR 200.321 as it relates to the scope of work outlined in this solicitation?   Yes   No 

  

X

X

X

X

Texas Department of Transportation

Texas Comptroller of Public Accounts

Texas Comptroller of Public Accounts
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1. Coverage

Has a list of states, where services are being offered, been attached 
to the end of this Questionnaire? For each state where services are 
offered, provide where services are being offered and applicable 
licenses; attach documents to the end of this Questionnaire.

As a Texas-based contractor, we will only be offering services in Texas. 
The state of Texas does not issue licenses to general contractors.

4. Diversity Programs

Do you currently have a diversity program or any diversity partners 
that you do business with? (If the answer is yes, attach a statement 
detailing the structure of your program, along with a list of your 
diversity alliances and a copy of their certifications.)

We have an excellent track record of successfully utilizing diverse 
partners on our projects. We are recognized by both the Texas A&M 
University System and the University of Texas System for our excellent 
work in this area. We have an extensive database of diversity 
contractors and make a good faith effort to use them, if qualified, 
on our projects. Measures we use to increase diversity participation 
include: waiving bonding requirements, assisting trade contractors 
with procuring insurance, funding payrolls, and purchasing materials 
for them. 

We do not change our approach from job to job. We always put 
forth a good faith effort. Results vary depending on the size and 
type of project, market conditions, and trade contractor interest. 
We meet with the client prior to starting a project to discuss their 
diversity participation objectives and how we can alter our standard 
procedures to accommodate their desires. Some of the ways we 
solicit their participation include:

• Notifying plan rooms, minority industry associations, and our 
diversity database of upcoming bid packages.

• Hosting outreach meetings to provide diversity firms an 
opportunity to meet our personnel face to face prior to bid 
packages release.

• Explaining our bid package strategy and our flexible scope 
approach. Most broker construction managers force strict 
bid packages onto the trade contractor community which 
discourages many diversity firms, especially on larger projects. 
We clearly explain our flexible scope approach which makes 
it clear that we want these diversity firms to bid the scopes of 
work that they feel comfortable bidding. We supplement this 
information by teaming the diversity firm with another trade 
contractor, by requesting additional breakout on bids from other 
trade contractors, or by bidding on the missed scope ourselves 
prior to the bid time.

• Making plans available to all firms including minority business 
associations.

• Distributing addendum, bid procedure changes, and other 
updates to diversity firms and minority business associations.

• Assisting non-registered women or minority-owned businesses 
with registering for the Texas Procurement Commission.

Because many of our clients are state agencies with strict 
procurement laws regarding open bidding processes, we must award 
work to the most qualified, and cost-effective bidder, regardless of 
their diversity status. As such, pricing does not change when using 
diversity programs.
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THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

$

CERTIFICATE HOLDER

ACORD 25 (2016/03)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

OTHER:

LOCJECT
PRO-POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
OWNED SCHEDULED

HIRED NON-OWNED
AUTOS ONLY AUTOS

AUTOS ONLY AUTOS ONLY

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)
PROPERTY DAMAGE $

$

$
$

$

INSD
ADDL

WVD
SUBR

N / A

$

(Ea accident)

(Per accident)

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
PRODUCER

ADDRESS:
E-MAIL

FAX

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

$
$
$
$
$

CSZX5GRU

06/01/2025

SAMPLE
**** ******
*******, TX *****

1,000,000

713-877-8975 713-877-8974

The Travelers Indemnity Company

B 5,000,000

10030

25658

croberts@mcgriff.com

Westchester Fire Insurance Company

G28119860009

Cindy Roberts

A

5,000,000

McGriff Insurance Services, LLC
10100 Katy Freeway, #400
Houston, TX 77043

J.T. Vaughn Construction, LLC
10355 Westpark Drive
Houston, TX 77042-5312

06/04/2024

06/01/2024

06/01/2024 06/01/2025

Certificate Holder is included as an Additional Insured with respect to Automobile Liability coverage, where required by written contract.  Coverage is considered primary
and non-contributory, where required by written contract.  A Waiver of Subrogation is provided on behalf of Certificate Holder, where required by written contract.  Excess
Liability coverage follows form.  Subject to policy forms, terms, conditions, limitations and exclusions.

BA6N073411242SG

X
X

X

Page 1 of 1
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

FAX

E-MAIL
ADDRESS:

PRODUCER
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

CERTIFICATE HOLDER

HIRED
AUTOS ONLY

5/14/2024

ACIG Insurance Agency, Inc.
2600 N. Central Expwy. Suite 800
Richardson, TX  75080

972-702-9004 972-687-0601

www.acig.com

Brian Callaghan

accountmanagers@acig.com

J.T. Vaughn Construction, LLC
10355 Westpark Drive
Houston TX  77042

79993222

We have issued an industry-standard ACORD certificate of insurance for our customer. Texas state law (S.B. 425) prohibits us from adding

(2) provide false or misleading information concerning the insurance policy; or (3) refer to a legal or insurance requirement contained in a contract

Sample

A SAMPLE
**** *****
******* **  *****

Re:  [Project Description]

special wording to the certificate that would (1) alter, amend or extend coverage or terms & conditions provided by the insurance policy; or

Where applicable endorsements are attached

A 10,000,000GL24A00049 6/1/2024 6/1/2025

100,000GL24B00049 (GL Excess) 6/1/2024 6/1/2025A
✓

GL24C00049 (GL Excess) 6/1/2024 6/1/2025A
5,000

✓

10,000,000
10,000,000
10,000,000✓

✓
B WCA000008624 6/1/2024 6/1/2025 1,000,000N

1,000,000
1,000,000

American Contractors Ins. Co. RRG 12300
ACIG Insurance Company 19984

79993222 | VAUGHN | 24/25 GL WC | Abbie Fisher | 5/14/2024 4:06:36 PM (CDT) | Page 1 of 8
This certificate cancels and supersedes ALL previously issued certificates.
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Appendix C, DOC # 8 
 

Appendix D 
 

Price Proposal Form 
 
Contractors are to submit a proposal for a statewide coefficient.  The matrix below is set-up with 
two (2) columns that address the following: 
  

 COEFFICIENTS NORMAL WORKING HOURS; the priced coefficients for each region that you 
are willing to work in shall be listed for regular hours (7:00 am - 6:00 pm, Monday-Friday); and  

 COEFFICENT NON-NORMAL WORKING HOURS; the priced coefficient for each region that 
you are willing to work for weekends, holidays and hours outside of regular working hours. The 
coefficient must be rounded to the nearest second decimal place, e.g. .793 would be rounded 
to .79. 

 
If Contractors wish to offer states outside of the state of Texas under this RFCSP, they may add 
additional lines as necessary to the table below. 

 
Region 4 ESC reserves the right to add additional pricing books as deemed necessary. 
 
Coefficients:  
 

Normal Working 
Hours Coefficient 

Non-Normal Working 
Hours Coefficient 

  
 
Note: Provide coefficients for any additional states offered.  
 

Not to Exceed Pricing 
 

 Region 4 ESC requests pricing be submitted as not to exceed for any participating entity. 
 

 Unlike fixed pricing the awarded vendor can adjust submitted pricing lower if needed but, 
cannot exceed original pricing submitted for solicitation. 
 

 Participating Public Agencies may require that Contractors use the City Cost Index to 
calculate pricing and may require that the Contractor confirm that the proper City Cost Index 
is applied with a representative of the member agency. 

  

1.35 1.55




